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Section A - Solicitation/Contract Form 
 
SECTION A 
 
 
A.1 Government’s Contract Administration: 
 
The basic contract will be administered by the office indicated in SF33, Block 7.  Individual orders will be 
administered as designated in the order.  
 
ACC/ITEC4 Contracting Office:    
 

Contracting Officer:   Stacy R. Watson 
 E-mail address:    Stacy.R.Watson@us.army.mil 
 Telephone number:   703-325-3315 
 
 Contract Specialist:   Marjorie Beatty 
 E-mail address:    Marjorie.Beatty@us.army.mil 
 Telephone number:   703-325-3329 
 

Ombudsman:    Stephen Carrano 
E-mail address:    Stephen.Carrano@us.army.mil 

 Telephone number:   703-325-9760 
 
Computer Hardware, Enterprise Software and  Solutions (CHESS): 
  
 Contracting Officer’s Representative: Brendan Burke 
 E-mail address:    Brendan.Burke@us.army.mil 
 Telephone number:   703-806-4602 
 
 
A.2 Contractor’s Contract Administration:  
 

Contractor’s Administration Office: 
 

Address:      _________________________________ 
 (if different than SF33, Block 15A)     

_________________________________ 
       

_________________________________ 
 

Point of contact:     _Robert J. Dougherty_____________ 
 

Telephone number:    _(703) 714-7345 x 301____________ 
 

E-mail address:     _BDougherty@NetCentrics.com_____ 
 

 
Authorized Contractor Representative:   
(Contractual Binding/Negotiation Authority) 

 
Name and Title:     _ Robert J. Dougherty, President______ 
Telephone number:    _(703) 714-7345 x 301______________ 
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E-mail address:     _ BDougherty@NetCentrics.com _____ 

 
 
Remittance Address (SF33, Block 15C): 
 
Electronic Funds Transfer (EFT) payment shall be made as follows: 
 
 Financial institution address:   _Cardinal Bank___________________ 
       

_8270 Greensboro Drive___________ 
       

_McLean, VA 22102________________ 
       
 
 Routing transit number:    _056 008 849_____________________ 
   

     _________________________________ 
    

    _________________________________ 
 
 
 Depositor account number:   __501 600 5596___________________ 
 
       _________________________________ 
 
       _________________________________ 
 
 
If not paying via EFT, payment shall be made to the following address: 
 
 Contractor’s designated address:  _3118 Ashburton Avenue___________ 
 
      _Herndon, VA 20171________________ 
 
      _________________________________ 
 

Point of contact:    _Charlotte Dixon________________ 
 

Telephone number:   _(703) 714-7345 x 317____________ 
 

E-mail address:    _Charlotte@NetCentrics.com_______ 
 
 
A.3 Invoice Submittal Address (SF 33, Block 23): 
 
The address for invoice submission shall be identified on each individual order.  Invoice submission  shall be in 
accordance with the respective “Invoice” clause as identified in the individual order. 
 
 
A.4 Payment Office (SF 33, Block 25): 
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The payment office shall be identified on each individual order.  The procedures for payment shall be in accordance 
with the respective “Payment” clause, as identified in the individual order. 
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Section B - Supplies or Services and Prices 
 
SECTION B - SCOPE 
B.1  Scope   
 
The contractor shall perform the Information Technology Services – Small Business (ITS-SB) effort in accordance 
with the scope as described in Section C, Statement of Objectives (SOO), and provide all of the items identified in 
Section B of the Schedule over the life of the contract.  The contract has a three year base, and one, two-year option.  
The contract provides five, twelve-month periods.  These five years represent labor rate years. 
  
 
B.2  Minimum & Maximum Amounts, Indefinite-Delivery, Indefinite Quantity (ID/IQ)  
 
 The total amount of all orders placed against all contracts, awarded from this solicitation, shall not exceed 
$400,000,000 over a five (5) year period of performance (36-month base period and one, 24-month option periods).  
The guaranteed minimum amount is $2,500.00 for each contractor.  The minimum applies only to the base period.  
Individual Task Orders (TO) will be awarded in accordance with Section G, Ordering.   The contract maximum 
represents the total requirement for the life of the contract (including options, if exercised).   

B.3  Pricing of Labor Rate Table for Task Orders 

 
(a)  All task orders awarded pursuant to this contract, whether awarded on a T&M or FP basis, will be priced in 
accordance with the pricing set forth in the Labor Rate Table, Section J, Attachment 1 and Labor Category 
Descriptions, Section J, Attachment 2.  The table reflects the Government-required labor categories.  The labor rates 
in the labor rate table reflect the fully-burdened composite rates for each labor category and will apply to all direct 
labor hours.   The composite rates include separate rates for work performed at the contractor site and at the 
Government site for each labor category.   
 
(b)  In the event work is required for which the contractor can be expected to incur costs markedly different from 
those normally incurred, consideration will be given to pricing on a cost-reimbursement basis.  In such situations, 
additional costs which cannot be appropriately charged under the Other Direct Costs (ODCs) contract line item 
numbers (CLINs) will be negotiated on a case-by-case basis.   
 
(c)  T&M Labor/FP Rates. 
 

(1)  Government Site Rates.  When performing at Government sites, the contractor shall furnish fully 
burdened personnel rates.  The Government will provide only office space, furniture, and office equipment and 
supplies. 
 
 (2)  Contractor Site Rates.  When performing at a contractor site, the contractor shall furnish fully burdened 
personnel rates which include loads for office space and all normal supplies and services required to support the 
work.  This includes, but is not limited to, telephones, faxes, copiers, personal computers, postage (to include courier 
services such as Federal Express), ordinary business software (e.g., word processing, spreadsheets, graphics, etc.), 
normal copying and reproduction costs. 
 
(d)  Labor Rate Tables, Section J, Attachment 1. 
 
Labor rates and Other Direct Cost (ODC) fixed rate mark-up percentages for use in pricing the FP and T&M TOs 
are set forth in the Labor Rate Tables, Section J, Attachment 1.  
 

(1)  The labor rates and ODC fixed mark-up percentages proposed for each of the five, twelve-month labor 
rate periods are fixed.  However, the contractor may submit a proposal reducing the fixed labor rates and mark-up 
percentages, in the contract, at any time during the life of this contract.  The Government will review these proposals 
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and determine if the revised rates are realistic and in the best interest of the Government.  If the rates are accepted, 
the Government will modify the contract by incorporating the new rates into the labor rate tables. 
 

(2)  At the request of either the contractor or the Government, the contractor may, throughout the life of the 
contract, propose additional labor categories, rates and descriptions.  These additional categories, rates and 
descriptions will be negotiated on a case-by-case basis in accordance with the provision in Section H, Technology 
Refreshment.  The additional categories, rates and descriptions proposed, upon determination by the Government 
that they are fair and reasonable, will be incorporated into Section J of this contract. 
 
 (3)  Labor.  The Labor Rate Table represents fully-loaded hourly rates for each skill category.  The fully-
burdened labor rates shall include all direct, indirect, general and administrative costs and profit associated with 
providing the required skill.  The fully-burdened labor rates shall include all labor and labor-related costs, such as, 
but not limited to, the following list of representative labor-related costs:  salaries, wages, bonuses to include stock 
bonuses, incentive awards, employee stock options, stock appreciation rights, employee stock ownership plans, 
employee insurance, fringe benefits, contributions to pension, other post-retirement benefits, annuity, employee 
incentive compensation plans, incentive pay, shift differentials, overtime, vacation time, sick pay, holidays, and all 
other allowances based upon a comprehensive employee compensation plan.  Contractor site rates shall also include 
contractor-provided facilities, furniture, equipment, supplies, tool kits, employee training and overhead amounts 
required for work at contractor site rates.  This includes, but is not limited to, telephones, facsimile machines and 
their telecommunications lines, copiers, personal computers, postage (to include courier services such as Federal 
Express), ordinary business software, such as word processing, spreadsheets, graphics, normal copying and 
reproduction costs.  The use of uncompensated overtime is not allowed.  Contractor shall provide hourly rates based 
upon a 40-hour work-week (2,080 hours per year). 
 
 (4)  Program Management Support Costs.  Contract-level program management support costs are included 
as a percentage of each individual labor category rate, and encompass support for contract-level management, 
reporting requirements and related travel and meeting attendance costs associated with the contractor’s program 
management staff, as it relates to overall management of the ITS-SB Program.  As a result, these program 
management support costs are allocated among all of the task orders issued under this contract.  These program 
management support costs are differentiated from individual task order manager support costs, which are billed as 
hourly labor rates against individual task orders for direct support to the effort performed under those task orders.  
This will result in direct billings at the task order level for labor hours in the appropriate manager category, to 
specifically support program or project management for the task order. 
 
 
B.4 Contract Line Item Numbers (CLINs)/Sub CLINs 
 
(a)  IT Solution Services.  Separate CLINs are included to allow for various pricing structures (i.e., time and 
materials, fixed price, and cost) in individual TO’s.  The appropriate FAR principles must be applied for the 
respective contract type. 
 
(b)  IT Subject Matter Experts.  IT Subject Matter Experts (SMEs) fixed labor rates (actual direct and indirect costs, 
excluding profit/fee) will be negotiated in individual TOs.  However, if the ordering contracting officer deems it 
necessary to direct the ITS-SB contractor to propose these categories, a fixed fee of 3% is allowable.  The expertise 
shall be in the required discipline or technology of the individual task order.  At the Government’s option, the 
contractor may provide subject matter experts in all task and sub-task areas as identified in Section C, Paragraph 2.1, 
or as identified in individual TO requests.  Education and experience levels are negotiable with individual TOs.  
SMEs may only be proposed upon Government’s request or if no other labor category description can satisfy for the 
requirement.  The contractor is required to justify and received KO approval for the use of an SME when proposed 
in a TO.  Reimbursement will be dependent upon the TO contract type negotiated.  
 
(c)   IT Functional Area Expert.  IT Functional Area Expert (FAE) fixed labor rates (actual direct and indirect costs, 
excluding profit/fee) will be negotiated in individual TOs.   However, if the ordering contracting officer deems it 
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necessary to direct the ITS-SB contractor to propose these categories, a fixed fee of 3% is allowable.  FAEs must 
have the demonstrated ability to perform information systems analysis tasks in support of one or of the functional 
areas identified in Section C, Paragraph 2.1 or as identified in individual TOs.   FAEs must have the ability to 
conceptualize, define, plan, and implement all hardware and software requirements for information systems 
supporting the specific functional area.  They must have demonstrated experience in the planning, supporting, and 
sustainment of worldwide functional area organizations.  Experience must include both the functional aspects of the 
functional area and information systems used within that functional area.  Education and experience levels are 
negotiable with individual TOs.  FAEs may only be proposed upon Government’s request or if no other labor 
category description can satisfy for the requirement.  The contractor is required to justify and received KO approval 
for the use of an FAE when proposed in a TO.   Reimbursement will be dependent upon the TO contract type 
negotiated.  
 
(d)   Incidental Construction.  Incidental Construction will be reimbursed as a firm fixed price (labor & material), 
one (1) job, as negotiated under individual TOs.  The work will be subject to the provisions of the Davis Bacon Act 
(Reference Section I, Davis-Bacon Act clauses) as described at Section H, Application of Davis-Bacon Act 
Provisions.  Actual labor costs, including indirect costs, IAW the Davis Bacon wage determination will be 
reimbursed.  Actual material costs, including indirect costs, will be reimbursed. 
 
(e)  ODCs.  ODCs consist of IT Solution Equipment, IT Solution Software, Travel and Per Diem, and Other ODCs 
and are reimbursable under cost reimbursement CLINs.  The contractor shall include a detailed description of all 
proposed ODCs in individual TO proposals.  The cost of general purpose items required for the conduct of the 
contractor's normal business operations will not be considered an allowable ODC in the performance of this 
contract.    
 

(1) IT Solution Equipment and IT Solution Software.  All materials required for performance of TOs, 
issued  under this contract, which are not Government-furnished, shall be furnished by the contractor.  Materials 
acquired by the contractor with Government funds, for performance of this contract, are the property of the 
Government.   
 
The contractor shall utilize Enterprise Software Initative (ESI) source software and Computer Hardware, Enterprise 
Software and Solutions (CHESS) contract source equipment in accordance with applicable provisions in Section H, 
CHESS Source Contracts and DoD ESI.  In addition to any other equipment, the contractor shall separately identify 
ESI source software items and CHESS contract source equipment in each TO proposal.  For ESI source software, 
the contractor shall request approval to order from the Government supply sources.  For proposed materials that are 
not from the identified government supply sources for ESI source software or CHESS contract source equipment, 
the contractor shall provide a justification why those sources are not being utilized to support approval by the 
Contracting Officer.  Contractor costs for ESI source software shall be reimbursed at the prices charged to the 
contractor, with no mark-up percentage for loadings, fee or profit, regardless of whether the contract type of the task 
order if FP, T&M or CR.  For CHESS contract source equipment, a fixed mark-up percentages for associated 
indirect loading shall be applied to the CHESS contract source equipment for FP or T&M TOs; profit or fee shall 
not be allowed. 

 
In accordance with DFARS Subpart 239.73, Acquisition of Automatic Data Processing Equipment by DoD 

Contractors, the contractor shall submit the documentation required to the Contracting Officer (KO) for approval 
prior to entering into any equipment lease or purchase agreement. 

 
(2)  Travel and Per Diem.  TO related travel costs, i.e., relocation and temporary duty (TDY) to include 

travel, lodging and meals are reimbursable in accordance with FAR 31.205-46.  For travel, a fixed mark-up 
percentage for associated indirect loadings shall be applied to the direct travel costs for FP or T&M TOs; profit or 
fee is not allowed for travel.  If travel destinations are specified in the TO, the task order proposal shall include 
prices for airfare and per diem rates by total days, number of trips and number of contractor employees.  No 
contractor travel shall be conducted to support the requirements of TOs without advance, written approval from the 
TO Contracting Officer’s Representative. 
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(3)  Other ODCs.  For other ODCs, under FP TOs, a fixed mark-up percentage for indirect 

loading and profit shall apply. For other ODCs, under T&M TOs, a fixed mark-up percentage for indirect loading 
shall apply.  Profit or fee is not allowed.   
 
 
B.5 Phase-In   
 
The Government intends to allow 60 days for phase-in.  The phase-in period shall be in accordance with Section I, 
FAR 52.237-3,  Continuity of Services.  This period allows for the establishment of operations and infrastructure in 
preparation for full performance, to include preparation and submission of proposals on task orders.  Phase-in shall 
be Not Separately Priced (NSP) and the cost attributable with phase-in shall be included in the fixed loaded hourly 
labor rates. 
 
 
B.6 Total Cost of Ownership Pricing 
 
Individual TOs may require the contractor to restructure its price proposal to provide for the total cost of ownership.  
For example, instead of, or in addition to, providing a cost proposal based on fixed hourly rates, specific task orders 
may require pricing on a per seat/workstation, usage rates, or other similar bases to determine the total life cycle 
cost. 
 
 
B.7 Service Contract Act 
 
This contract has been determined to be exempt from the requirements of the Service Contract Act.  
 
 
 
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0001  1 Job $2,500.00 $2,500.00 
 Guaranteed Minimum 

FFP 
The guaranteed minimum for this contract is $2,500.  The accounting line is 
"2112020000015T5T0743261500000252B3IZZZZW15QPC1350SC0813I200S2
8043".  The minimum applies only to the Base Period. 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
$2,500.00 
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ITEM NO SUPPLIES/SERVICES MAX 

QUANTITY 
UNIT UNIT PRICE MAX AMOUNT 

1000  1 Job UNDEFINED $0.00 
 Base Period - (CLINs 1001-3479) 

FFP 
Base Period - (CLINs Notice to Proceed Date - 14 February 2014) (36 months) 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
$0.00 

 
    

     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

1001  1 Job UNDEFINED $0.00 
 Accounting for Contractor Services 

FFP 
Contract Year 1 -  (Notice to Proceed - 14 February 2012). This CLIN shall be 
included in every Task Order.  This CLIN shall be used for the pricing of the 
collection and reporting of Contractor Manpower Reporting data and will be 
priced on an individual task order basis and shall be in accordance with Section 
H.20 Contractor Manpower Reporting  (CMR).  Reporting period will be the 
Period of Performance not to exceed twelve (12) months ending 30 September of 
each Government Fiscal Year and must be reported by 31 October of each 
calendar year.  For each Task Order, Contractor shall specify Labor Categories 
and number of hours required for the CMR reporting of that specific Task Order, 
and the applicable Labor Rates. 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
$0.00 
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

1100  1 Job UNDEFINED $0.00 
 IT Solution Services - EPEAT Task 

FFP 
Contract Year 1 -  (Notice to Proceed - 14 February 2012) 
Contract Type:  Fixed Price (FP) 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
$0.00 

 
    

     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

1101  1 Job UNDEFINED $0.00 
 IT Solution Services - IA Task 

FFP 
Contract Year 1 -  (Notice to Proceed - 14 February 2012) 
Contract Type:  Fixed Price (FP) 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
$0.00 
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

1102  1 Job UNDEFINED $0.00 
 IT Solution Services - IV&V Task 

FFP 
Contract Year 1 -  (Notice to Proceed - 14 February 2012) 
Contract Type:  Fixed Price (FP) 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
$0.00 

 
    

     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

1103  1 Job UNDEFINED $0.00 
 IT Solution Services - IPv6 Task 

FFP 
Contract Year 1 -  (Notice to Proceed - 14 February 2012) 
Contract Type:  Fixed Price (FP) 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
$0.00 
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

1104  1 Job UNDEFINED $0.00 
 IT Solution Services-Migration/ 

FFP 
Integration IT Services Task.  Contract Year 1 -  (Notice to Proceed - 14 February 
2012) 
Contract Type:  Fixed Price (FP) 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
$0.00 

 
    

     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

1105  1 Job UNDEFINED $0.00 
 IT Solution Services-Warranty and 

FFP 
Maintenance Task.  Contract Year 1 -  (Notice to Proceed - 14 February 2012) 
Contract Type:  Fixed Price (FP) 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
$0.00 
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

1106  1 Job UNDEFINED $0.00 
 IT Solution Services-Multiple Task Areas 

FFP 
Contract Year 1 -  (Notice to Proceed - 14 February 2012) 
Contract Type:  Fixed Price (FP) 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
$0.00 

 
    

     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

1200  UNDEFINED Job UNDEFINED $0.00 
 IT Solution Services - EPEAT 

COST 

Contract Year 1 -  (Notice to Proceed - 14 February 2012) 

Contract Type:  Cost 

FOB: Destination 

 

 

 MAX COST UNDEFINED 

   
   
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

1201  UNDEFINED Job UNDEFINED $0.00 
 IT Solution Services - IA Task 

COST 

Contract Year 1 -  (Notice to Proceed - 14 February 2012) 

Contract Type:  Cost 

FOB: Destination 

 

 

 MAX COST UNDEFINED 
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

1202  UNDEFINED Job UNDEFINED $0.00 
 IT Solution Services - IV&V Task 

COST 

Contract Year 1 -  (Notice to Proceed - 14 February 2012) 

Contract Type:  Cost 

FOB: Destination 

 

 

 MAX COST UNDEFINED 

   
   
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

1203  UNDEFINED Job UNDEFINED $0.00 
 IT Solution Services - IPv6 Task 

COST 

Contract Year 1 -  (Notice to Proceed - 14 February 2012) 

Contract Type:  Cost 

FOB: Destination 

 

 

 MAX COST UNDEFINED 
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

1204  UNDEFINED Job UNDEFINED $0.00 
 IT Solution Services-Migration/ 

COST 

Integration IT Services Task.  Contract Year 1 -  (Notice to Proceed - 14 
February 2012) 

Contract Type:  Cost 

FOB: Destination 

 

 

 MAX COST UNDEFINED 

   
   
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

1205  UNDEFINED Job UNDEFINED $0.00 
 IT Solution Services-Warranty and 

COST 

Maintenance Task. Contract Year 1 -  (Notice to Proceed - 14 February 2012) 

Contract Type:  Cost 

FOB: Destination 

 

 

 MAX COST UNDEFINED 

   
   
  
 
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

1206  UNDEFINED Job UNDEFINED $0.00 
 IT Solution Services-Multiple Task Areas 

COST 

Contract Year 1 -  (Notice to Proceed - 14 February 2012) 

Contract Type:  Cost 

FOB: Destination 

 

 

 MAX COST UNDEFINED 
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

1300  UNDEFINED Job UNDEFINED $0.00 
 ODC - IT Solution Equipment 

COST 

Contract Year 1 -  (Notice to Proceed - 14 February 2012) 

Contract Type:  Cost, for FP, T&M, and Cost Task Orders 

FOB: Destination 

 

 

 MAX COST UNDEFINED 

   
   
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

1301  UNDEFINED Job UNDEFINED $0.00 
 ODC - IT Solution Software 

COST 

Contract Year 1 -  (Notice to Proceed - 14 February 2012) 

Contract Type:  Cost, for FP, T&M, and Cost Task Orders 

FOB: Destination 

 

 

 MAX COST UNDEFINED 

   
   
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

1302  UNDEFINED Job UNDEFINED $0.00 
 ODC - Travel and Per Diem 

COST 

Contract Year 1 -  (Notice to Proceed - 14 February 2012) 

Contract Type:  Cost, for FP, T&M, and Cost Task Orders 

FOB: Destination 

 

 

 MAX COST UNDEFINED 
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

1303  UNDEFINED Job UNDEFINED $0.00 
 Other ODCs - IT Solution 

COST 

Contract Year 1 -  (Notice to Proceed - 14 February 2012) 

Contract Type:  Cost, for FP, T&M, and Cost Task Orders 

FOB: Destination 

 

 

 MAX COST UNDEFINED 

   
   
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

1400  1 Hours UNDEFINED UNDEFINED 
 Program Manager - Senior 

T&M 

Contract Year 1 -  (Notice to Proceed - 14 February 2012) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

1401  1 Hours UNDEFINED UNDEFINED 
 Program Manager - Intermediate 

T&M 

Contract Year 1 -  (Notice to Proceed - 14 February 2012) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

1402  1 Hours UNDEFINED UNDEFINED 
 Program Manager - Associate 

T&M 

Contract Year 1 -  (Notice to Proceed - 14 February 2012) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

1403  1 Hours UNDEFINED UNDEFINED 
 Project  Manager - Senior 

T&M 

Contract Year 1 -  (Notice to Proceed - 14 February 2012) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

1404  1 Hours UNDEFINED UNDEFINED 
 Project  Manager - Intermediate 

T&M 

Contract Year 1 -  (Notice to Proceed - 14 February 2012) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

1405  1 Hours UNDEFINED UNDEFINED 
 Project  Manager - Associate 

T&M 

Contract Year 1 -  (Notice to Proceed - 14 February 2012) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

1406  1 Hours UNDEFINED UNDEFINED 
 Project Planning  Manager 

T&M 

Contract Year 1 -  (Notice to Proceed - 14 February 2012) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

1407  1 Hours UNDEFINED UNDEFINED 
 Project Administrator 

T&M 

Contract Year 1 -  (Notice to Proceed - 14 February 2012) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

1408  1 Hours UNDEFINED UNDEFINED 
 Project Engineer - Senior 

T&M 

Contract Year 1 -  (Notice to Proceed - 14 February 2012) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

1409  1 Hours UNDEFINED UNDEFINED 
 Project Engineer - Intermediate 

T&M 

Contract Year 1 -  (Notice to Proceed - 14 February 2012) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

1410  1 Hours UNDEFINED UNDEFINED 
 Project Engineer - Associate 

T&M 

Contract Year 1 -  (Notice to Proceed - 14 February 2012) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

1411  1 Hours UNDEFINED UNDEFINED 
 Quality Assurance Analyst - Senior 

T&M 

Contract Year 1 -  (Notice to Proceed - 14 February 2012) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

1412  1 Hours UNDEFINED UNDEFINED 
 Quality Assurance Analyst - Intermediate 

T&M 

Contract Year 1 -  (Notice to Proceed - 14 February 2012) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

1413  1 Hours UNDEFINED UNDEFINED 
 Quality Assurance Analyst - Associate 

T&M 

Contract Year 1 -  (Notice to Proceed - 14 February 2012) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

1414  1 Hours UNDEFINED UNDEFINED 
 Software Architect 

T&M 

Contract Year 1 -  (Notice to Proceed - 14 February 2012) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

1415  1 Hours UNDEFINED UNDEFINED 
 Systems Engineer - Senior 

T&M 

Contract Year 1 -  (Notice to Proceed - 14 February 2012) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

1416  1 Hours UNDEFINED UNDEFINED 
 Systems Engineer - Intermediate 

T&M 

Contract Year 1 -  (Notice to Proceed - 14 February 2012) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

1417  1 Hours UNDEFINED UNDEFINED 
 Systems Engineer - Associate 

T&M 

Contract Year 1 -  (Notice to Proceed - 14 February 2012) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

1418  1 Hours UNDEFINED UNDEFINED 
 Software Engineer - Senior 

T&M 

Contract Year 1 -  (Notice to Proceed - 14 February 2012) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

1419  1 Hours UNDEFINED UNDEFINED 
 Software Engineer - Intermediate 

T&M 

Contract Year 1 -  (Notice to Proceed - 14 February 2012) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
  
 
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

1420  1 Hours UNDEFINED UNDEFINED 
 Software Engineer - Associate 

T&M 

Contract Year 1 -  (Notice to Proceed - 14 February 2012) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

1421  1 Hours UNDEFINED UNDEFINED 
 IT Certified Professional - Senior 

T&M 

Contract Year 1 -  (Notice to Proceed - 14 February 2012) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

1422  1 Hours UNDEFINED UNDEFINED 
 IT Certified Professional - Intermediate 

T&M 

Contract Year 1 -  (Notice to Proceed - 14 February 2012) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

1423  1 Hours UNDEFINED UNDEFINED 
 IT Certified Professional - Associate 

T&M 

Contract Year 1 -  (Notice to Proceed - 14 February 2012) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

1424  1 Hours UNDEFINED UNDEFINED 
 Configuration Management (CM) 

T&M 

Specialist - Senior.  Contract Year 1 -  (Notice to Proceed - 14 February 2012) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

1425  1 Hours UNDEFINED UNDEFINED 
 Configuration Management (CM) 

T&M 

Specialist - Intermediate.  Contract Year 1 -  (Notice to Proceed - 14 February 
2012) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

1426  1 Hours UNDEFINED UNDEFINED 
 Configuration Management (CM) 

T&M 

Specialist - Associate.  Contract Year 1 -  (Notice to Proceed - 14 February 2012) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

1427  1 Hours UNDEFINED UNDEFINED 
 Computer Operator - Senior 

T&M 

Contract Year 1 -  (Notice to Proceed - 14 February 2012) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

1428  1 Hours UNDEFINED UNDEFINED 
 Computer Operator - Intermediate 

T&M 

Contract Year 1 -  (Notice to Proceed - 14 February 2012) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

1429  1 Hours UNDEFINED UNDEFINED 
 Computer Operator - Associate 

T&M 

Contract Year 1 -  (Notice to Proceed - 14 February 2012) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

1430  1 Hours UNDEFINED UNDEFINED 
 Information Assurance Engineer - Senior 

T&M 

Contract Year 1 -  (Notice to Proceed - 14 February 2012) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

1431  1 Hours UNDEFINED UNDEFINED 
 Information Assurance Engineer - Interm. 

T&M 

Contract Year 1 -  (Notice to Proceed - 14 February 2012) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

1432  1 Hours UNDEFINED UNDEFINED 
 Information Assurance Engineer - Assoc. 

T&M 

Contract Year 1 -  (Notice to Proceed - 14 February 2012) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

1433  1 Hours UNDEFINED UNDEFINED 
 Information Systems Auditor - Senior 

T&M 

Contract Year 1 -  (Notice to Proceed - 14 February 2012) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

1434  1 Hours UNDEFINED UNDEFINED 
 Information Systems Auditor - Interm. 

T&M 

Contract Year 1 -  (Notice to Proceed - 14 February 2012) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

1435  1 Hours UNDEFINED UNDEFINED 
 Information Systems Auditor - Associate 

T&M 

Contract Year 1 -  (Notice to Proceed - 14 February 2012) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

1436  1 Hours UNDEFINED UNDEFINED 
 Data Security Analyst - Senior 

T&M 

Contract Year 1 -  (Notice to Proceed - 14 February 2012) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

1437  1 Hours UNDEFINED UNDEFINED 
 Data Security Analyst - Intermediate 

T&M 

Contract Year 1 -  (Notice to Proceed - 14 February 2012) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

1438  1 Hours UNDEFINED UNDEFINED 
 Data Security Analyst - Associate 

T&M 

Contract Year 1 -  (Notice to Proceed - 14 February 2012) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

1439  1 Hours UNDEFINED UNDEFINED 
 Disaster Recovery/COOP/Contingency Admin 

T&M 

Contract Year 1 -  (Notice to Proceed - 14 February 2012) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

1440  1 Hours UNDEFINED UNDEFINED 
 Information Security Specialist - Senior 

T&M 

Contract Year 1 -  (Notice to Proceed - 14 February 2012 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

1441  1 Hours UNDEFINED UNDEFINED 
 Information Security Specialist - Interm 

T&M 

Contract Year 1 -  (Notice to Proceed - 14 February 2012) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

1442  1 Hours UNDEFINED UNDEFINED 
 Information Security Specialist - Assoc. 

T&M 

Contract Year 1 -  (Notice to Proceed - 14 February 2012) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

1443  1 Hours UNDEFINED UNDEFINED 
 Seat Management Administrator 

T&M 

Contract Year 1 -  (Notice to Proceed - 14 February 2012) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

1444  1 Hours UNDEFINED UNDEFINED 
 Managed System Engineer - Senior 

T&M 

Contract Year 1 -  (Notice to Proceed - 14 February 2012) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

1445  1 Hours UNDEFINED UNDEFINED 
 Managed System Engineer - Intermediate 

T&M 

Contract Year 1 -  (Notice to Proceed - 14 February 2012) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

1446  1 Hours UNDEFINED UNDEFINED 
 Managed System Engineer - Associate 

T&M 

Contract Year 1 -  (Notice to Proceed - 14 February 2012) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

1447  1 Hours UNDEFINED UNDEFINED 
 Systems Administrator - Senior 

T&M 

Contract Year 1 -  (Notice to Proceed - 14 February 2012) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

1448  1 Hours UNDEFINED UNDEFINED 
 Systems Administrator - Intermediate 

T&M 

Contract Year 1 -  (Notice to Proceed - 14 February 2012) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

1449  1 Hours UNDEFINED UNDEFINED 
 Systems Administrator - Associate 

T&M 

Contract Year 1 -  (Notice to Proceed - 14 February 2012) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

1450  1 Hours UNDEFINED UNDEFINED 
 Help Desk Coordinator 

T&M 

Contract Year 1 -  (Notice to Proceed - 14 February 2012) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

1451  1 Hours UNDEFINED UNDEFINED 
 Help Desk Support Services 

T&M 

Specialist - Senior.  Contract Year 1 -  (Notice to Proceed - 14 February 2012) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

1452  1 Hours UNDEFINED UNDEFINED 
 Help Desk Support Services 

T&M 

Specialist - Intermediate.  Contract Year 1 -  (Notice to Proceed - 14 February 
2012) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

1453  1 Hours UNDEFINED UNDEFINED 
 Help Desk Support Services 

T&M 

Specialist - Associate.  Contract Year 1 -  (Notice to Proceed - 14 February 2012) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

1454  1 Hours UNDEFINED UNDEFINED 
 PC Support Manager 

T&M 

Contract Year 1 -  (Notice to Proceed - 14 February 2012) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

1455  1 Hours UNDEFINED UNDEFINED 
 PC Systems Specialist 

T&M 

Contract Year 1 -  (Notice to Proceed - 14 February 2012) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

1456  1 Hours UNDEFINED UNDEFINED 
 IT Technician 

T&M 

Contract Year 1 -  (Notice to Proceed - 14 February 2012) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

1457  1 Hours UNDEFINED UNDEFINED 
 PC Maintenance Technician 

T&M 

Contract Year 1 -  (Notice to Proceed - 14 February 2012) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

1458  1 Hours UNDEFINED UNDEFINED 
 Network Engineer - Senior 

T&M 

Contract Year 1 -  (Notice to Proceed - 14 February 2012) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

1459  1 Hours UNDEFINED UNDEFINED 
 Network Engineer - Intermediate 

T&M 

Contract Year 1 -  (Notice to Proceed - 14 February 2012) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

1460  1 Hours UNDEFINED UNDEFINED 
 Network Engineer - Associate 

T&M 

Contract Year 1 -  (Notice to Proceed - 14 February 2012) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

1461  1 Hours UNDEFINED UNDEFINED 
 Network Administrator - Senior 

T&M 

Contract Year 1 -  (Notice to Proceed - 14 February 2012) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

1462  1 Hours UNDEFINED UNDEFINED 
 Network Administrator - Intermediate 

T&M 

Contract Year 1 -  (Notice to Proceed - 14 February 2012) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

1463  1 Hours UNDEFINED UNDEFINED 
 Network Administrator - Associate 

T&M 

Contract Year 1 -  (Notice to Proceed - 14 February 2012) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

1464  1 Hours UNDEFINED UNDEFINED 
 Network Support Technician - Senior 

T&M 

Contract Year 1 -  (Notice to Proceed - 14 February 2012) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

1465  1 Hours UNDEFINED UNDEFINED 
 Network Support Technician - Interm. 

T&M 

Contract Year 1 -  (Notice to Proceed - 14 February 2012) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

1466  1 Hours UNDEFINED UNDEFINED 
 Network Support Technician - Associate 

T&M 

Contract Year 1 -  (Notice to Proceed - 14 February 2012) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

1467  1 Hours UNDEFINED UNDEFINED 
 Documentation Specialist - Senior 

T&M 

Contract Year 1 -  (Notice to Proceed - 14 February 2012) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

1468  1 Hours UNDEFINED UNDEFINED 
 Documentation Specialist - Intermediate 

T&M 

Contract Year 1 -  (Notice to Proceed - 14 February 2012) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

1469  1 Hours UNDEFINED UNDEFINED 
 Documentation Specialist - Associate 

T&M 

Contract Year 1 -  (Notice to Proceed - 14 February 2012) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
  
 
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

1470  1 Hours UNDEFINED UNDEFINED 
 Technical Editor 

T&M 

Contract Year 1 -  (Notice to Proceed - 14 February 2012) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

1471  1 Hours UNDEFINED UNDEFINED 
 CAD Specialist 

T&M 

Contract Year 1 -  (Notice to Proceed - 14 February 2012) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

1472  1 Hours UNDEFINED UNDEFINED 
 Graphics Specialist 

T&M 

Contract Year 1 -  (Notice to Proceed - 14 February 2012) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

1473  1 Hours UNDEFINED UNDEFINED 
 Information Systems Training Manager 

T&M 

Contract Year 1 -  (Notice to Proceed - 14 February 2012) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

1474  1 Hours UNDEFINED UNDEFINED 
 Information Systems Training 

T&M 

Specialist - Senior.  Contract Year 1 -  (Notice to Proceed - 14 February 2012) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

1475  1 Hours UNDEFINED UNDEFINED 
 Information Systems Training 

T&M 

Specialist - Intermediate.  Contract Year 1 -  (Notice to Proceed -14 February 
2012) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

1476  1 Hours UNDEFINED UNDEFINED 
 Information Systems Training 

T&M 

Specialist - Associate.  Contract Year 1 -  (Notice to Proceed - 14 February 2012) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

1477  1 Hours UNDEFINED UNDEFINED 
 IT Subject Matter Expert 

T&M 

Contract Year 1 -  (Notice to Proceed - 14 February 2012) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

1478  1 Hours UNDEFINED UNDEFINED 
 IT Functional Area Expert 

T&M 

Contract Year 1 -  (Notice to Proceed - 14 February 2012) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

1479  1 Hours UNDEFINED UNDEFINED 
 Incidental Construction 

T&M 

Contract Year 1 -  (Notice to Proceed - 14 February 2012) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

2001  1 Job UNDEFINED $0.00 
 Accounting for Contractor Services 

FFP 
Contract Year 2 -  (15 February 2012 – 14 February 2013).   This CLIN shall be 
included in every Task Order.  This CLIN shall be used for the pricing of the 
collection and reporting of Contractor Manpower Reporting data and will be 
priced on an individual task order basis and shall be in accordance with Section 
H.20 Contractor Manpower Reporting  (CMR).  Reporting period will be the 
Period of Performance not to exceed twelve (12) months ending 30 September of 
each Government Fiscal Year and must be reported by 31 October of each 
calendar year.  For each Task Order, Contractor shall specify Labor Categories 
and number of hours required for the CMR reporting of that specific Task Order, 
and the applicable Labor Rates. 
 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
$0.00 
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

2100  1 Job UNDEFINED $0.00 
 IT Solution Services - EPEAT Task 

FFP 
Contract Year 2 -  (15 February 2012 – 14 February 2013) 
Contract Type:  Fixed Price (FP) 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
$0.00 

 
    

     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

2101  1 Job UNDEFINED $0.00 
 IT Solution Services - IA Task 

FFP 
Contract Year 2 -  (15 February 2012 – 14 February 2013) 
Contract Type:  Fixed Price (FP) 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
$0.00 
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

2102  1 Job UNDEFINED $0.00 
 IT Solution Services - IV&V Task 

FFP 
Contract Year 2 -  (15 February 2012 – 14 February 2013) 
Contract Type:  Fixed Price (FP) 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
$0.00 

 
    

     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

2103  1 Job UNDEFINED $0.00 
 IT Solution Services - IPv6 Task 

FFP 
Contract Year 2 -  (15 February 2012 – 14 February 2013) 
Contract Type:  Fixed Price (FP) 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
$0.00 
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

2104  1 Job UNDEFINED $0.00 
 IT Solution Services-Migration/ 

FFP 
Integration IT Services Task.  Contract Year 2 -  (15 February 2012 – 14 February 
2013) 
Contract Type:  Fixed Price (FP) 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
$0.00 

 
    

     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

2105  1 Job UNDEFINED $0.00 
 IT Solution Services-Warranty and 

FFP 
Maintenance Task.  Contract Year 2 -  15 February 2012 – 14 February 2013) 
Contract Type:  Fixed Price (FP) 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
$0.00 
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

2106  1 Job UNDEFINED $0.00 
 IT Solution Services-Multiple Task Areas 

FFP 
Contract Year 2 -  (15 February 2012 – 14 February 2013) 
Contract Type:  Fixed Price (FP) 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
$0.00 

 
    

     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

2200  UNDEFINED Job UNDEFINED $0.00 
 IT Solution Services - EPEAT 

COST 

Contract Year 2 -  (15 February 2012 – 14 February 2013) 

Contract Type:  Cost 

FOB: Destination 

 

 

 MAX COST UNDEFINED 

   
   
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

2201  UNDEFINED Job UNDEFINED $0.00 
 IT Solution Services - IA Task 

COST 

Contract Year 2 -  (15 February 2012 – 14 February 2013)  

Contract Type:  Cost 

FOB: Destination 

 

 

 MAX COST UNDEFINED 
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

2202  UNDEFINED Job UNDEFINED $0.00 
 IT Solution Services - IV&V Task 

COST 

Contract Year 2 -  (15 February 2012 – 14 February 2013) 

Contract Type:  Cost 

FOB: Destination 

 

 

 MAX COST UNDEFINED 

   
   
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

2203  UNDEFINED Job UNDEFINED $0.00 
 IT Solution Services - IPv6 Task 

COST 

Contract Year 2 -  (15 February 2012 – 14 February 2013) 

Contract Type:  Cost 

FOB: Destination 

 

 

 MAX COST UNDEFINED 
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

2204  UNDEFINED Job UNDEFINED $0.00 
 IT Solution Services-Migration/ 

COST 

Integration IT Services Task.  Contract Year 2 -  15 February 2012 – 14 
February 2013) 

Contract Type:  Cost 

FOB: Destination 

 

 

 MAX COST UNDEFINED 

   
   
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

2205  UNDEFINED Job UNDEFINED $0.00 
 IT Solution Services-Warranty and 

COST 

Maintenance Task.  Contract Year 2 -  (15 February 2012 – 14 February 2013) 

Contract Type:  Cost 

FOB: Destination 

 

 

 MAX COST UNDEFINED 

   
   
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

2206  UNDEFINED Job UNDEFINED $0.00 
 IT Solution Services-Multiple Task Areas 

COST 

Contract Year 2 -  (15 February 2012 – 14 February 2013) 

Contract Type:  Cost 

FOB: Destination 

 

 

 MAX COST UNDEFINED 
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

2300  UNDEFINED Job UNDEFINED $0.00 
 ODC - IT Solution Equipment 

COST 

Contract Year 2 -  (15 February 2012 – 14 February 2013) 

Contract Type:  Cost, for FP, T&M, and Cost Task Orders 

FOB: Destination 

 

 

 MAX COST UNDEFINED 

   
   
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

2301  UNDEFINED Job UNDEFINED $0.00 
 ODC - IT Solution Software 

COST 

Contract Year 2 -  (15 February 2012 – 14 February 2013) 

Contract Type:  Cost, for FP, T&M, and Cost Task Orders 

FOB: Destination 

 

 

 MAX COST UNDEFINED 

   
   
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

2302  UNDEFINED Job UNDEFINED $0.00 
 ODC - Travel and Per Diem 

COST 

Contract Year 2 -  (15 February 2012 – 14 February 2013) 

Contract Type:  Cost, for FP, T&M, and Cost Task Orders 

FOB: Destination 

 

 

 MAX COST UNDEFINED 
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

2303  UNDEFINED Job UNDEFINED $0.00 
 Other ODCs - IT Solution 

COST 

Contract Year 2 -  (15 February 2012 – 14 February 2013) 

Contract Type:  Cost, for FP, T&M, and Cost Task Orders 

FOB: Destination 

 

 

 MAX COST UNDEFINED 

   
   
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

2400  1 Hours UNDEFINED UNDEFINED 
 Program Manager - Senior 

T&M 

Contract Year 2 -  (15 February 2012 – 14 February 2013) 

Contract Type:  Time and Materials (T&M). 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

2401  1 Hours UNDEFINED UNDEFINED 
 Program Manager - Intermediate 

T&M 

Contract Year 2 -  (15 February 2012 – 14 February 2013) 

Contract Type:  Time and Materials (T&M). 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

2402  1 Hours UNDEFINED UNDEFINED 
 Program Manager - Associate 

T&M 

Contract Year 2 -  (15 February 2012 – 14 February 2013) 

Contract Type:  Time and Materials (T&M). 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

2403  1 Hours UNDEFINED UNDEFINED 
 Project Manager - Senior 

T&M 

Contract Year 2 -  (15 February 2012 – 14 February 2013) 

Contract Type:  Time and Materials (T&M). 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

2404  1 Hours UNDEFINED UNDEFINED 
 Project Manager - Intermediate 

T&M 

Contract Year 2 -  (15 February 2012 – 14 February 2013) 

Contract Type:  Time and Materials (T&M). 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

2405  1 Hours UNDEFINED UNDEFINED 
 Project Manager - Associate 

T&M 

Contract Year 2 -  (15 February 2012 – 14 February 2013) 

Contract Type:  Time and Materials (T&M). 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

2406  1 Hours UNDEFINED UNDEFINED 
 Project Planning Manager 

T&M 

Contract Year 2 -  (15 February 2012 – 14 February 2013) 

Contract Type:  Time and Materials (T&M). 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

2407  1 Hours UNDEFINED UNDEFINED 
 Project Administrator 

T&M 

Contract Year 2 -  (15 February 2012 – 14 February 2013) 

Contract Type:  Time and Materials (T&M). 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

2408  1 Hours UNDEFINED UNDEFINED 
 Project Engineer - Senior 

T&M 

Contract Year 2 -  (15 February 2012 – 14 February 2013) 

Contract Type:  Time and Materials (T&M). 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

2409  1 Hours UNDEFINED UNDEFINED 
 Project Engineer - Intermediate 

T&M 

Contract Year 2 -  (15 February 2012 – 14 February 2013) 

Contract Type:  Time and Materials (T&M). 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

2410  1 Hours UNDEFINED UNDEFINED 
 Project Engineer - Associate 

T&M 

Contract Year 2 -  (15 February 2012 – 14 February 2013) 

Contract Type:  Time and Materials (T&M). 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

2411  1 Hours UNDEFINED UNDEFINED 
 Quality Assurance Analyst - Senior 

T&M 

Contract Year 2 -  (15 February 2012 – 14 February 2013) 

Contract Type:  Time and Materials (T&M). 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

2412  1 Hours UNDEFINED UNDEFINED 
 Quality Assurance Analyst - Intermediate 

T&M 

Contract Year 2 -  (15 February 2012 – 14 February 2013) 

Contract Type:  Time and Materials (T&M). 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

2413  1 Hours UNDEFINED UNDEFINED 
 Quality Assurance Analyst - Associate 

T&M 

Contract Year 2 -  (15 February 2012 – 14 February 2013) 

Contract Type:  Time and Materials (T&M). 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

2414  1 Hours UNDEFINED UNDEFINED 
 Software Architect 

T&M 

Contract Year 2 -  (15 February 2012 – 14 February 2013) 

Contract Type:  Time and Materials (T&M). 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

2415  1 Hours UNDEFINED UNDEFINED 
 Systems Engineer - Senior 

T&M 

Contract Year 2 -  (15 February 2012 – 14 February 2013) 

Contract Type:  Time and Materials (T&M). 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
  
 
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

2416  1 Hours UNDEFINED UNDEFINED 
 Systems Engineer - Intermediate 

T&M 

Contract Year 2 -  (15 February 2012 – 14 February 2013) 

Contract Type:  Time and Materials (T&M). 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

2417  1 Hours UNDEFINED UNDEFINED 
 Systems Engineer - Associate 

T&M 

Contract Year 2 -  (15 February 2012 – 14 February 2013) 

Contract Type:  Time and Materials (T&M). 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

2418  1 Hours UNDEFINED UNDEFINED 
 Software Engineer - Senior 

T&M 

Contract Year 2 -  (15 February 2012 – 14 February 2013) 

Contract Type:  Time and Materials (T&M). 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

2419  1 Hours UNDEFINED UNDEFINED 
 Software Engineer - Intermediate 

T&M 

Contract Year 2 -  (15 February 2012 – 14 February 2013) 

Contract Type:  Time and Materials (T&M). 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

2420  1 Hours UNDEFINED UNDEFINED 
 Software Engineer - Associate 

T&M 

Contract Year 2 -  (15 February 2012 – 14 February 2013) 

Contract Type:  Time and Materials (T&M). 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

2421  1 Hours UNDEFINED UNDEFINED 
 IT Certified Professional - Senior 

T&M 

Contract Year 2 -  (15 February 2012 – 14 February 2013) 

Contract Type:  Time and Materials (T&M). 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

2422  1 Hours UNDEFINED UNDEFINED 
 IT Certified Professional - Intermediate 

T&M 

Contract Year 2 -  (15 February 2012 – 14 February 2013) 

Contract Type:  Time and Materials (T&M). 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

2423  1 Hours UNDEFINED UNDEFINED 
 IT Certified Professional - Associate 

T&M 

Contract Year 2 -  (15 February 2012 – 14 February 2013) 

Contract Type:  Time and Materials (T&M). 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

2424  1 Hours UNDEFINED UNDEFINED 
 Configuration Management (CM) 

T&M 

Specialist - Senior.  Contract Year 2 -  (15 February 2012 – 14 February 2013)   

Contract Type:  Time and Materials (T&M). 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

2425  1 Hours UNDEFINED UNDEFINED 
 Configuration Management (CM) 

T&M 

Specialist - Intermediate.  Contract Year 2 -  (15 February 2012 – 14 February 
2013) 

Contract Type:  Time and Materials (T&M). 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

2426  1 Hours UNDEFINED UNDEFINED 
 Configuration Management (CM) 

T&M 

Specialist - Associate. Contract Year 2 -  (15 February 2012 – 14 February 2013)  

Contract Type:  Time and Materials (T&M). 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

2427  1 Hours UNDEFINED UNDEFINED 
 Computer Operator - Senior 

T&M 

Contract Year 2 -  (15 February 2012 – 14 February 2013) 

Contract Type:  Time and Materials (T&M). 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

2428  1 Hours UNDEFINED UNDEFINED 
 Computer Operator - Intermediate 

T&M 

Contract Year 2 -  (15 February 2012 – 14 February 2013) 

Contract Type:  Time and Materials (T&M). 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
 
 
 



W91QUZ-11-D-0011 
 

Page 80 of 404 
 

 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

2429  1 Hours UNDEFINED UNDEFINED 
 Computer Operator - Associate 

T&M 

Contract Year 2 -  (15 February 2012 – 14 February 2013) 

Contract Type:  Time and Materials (T&M). 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

2430  1 Hours UNDEFINED UNDEFINED 
 Information Assurance Engineer - Senior 

T&M 

Contract Year 2 -  (15 February 2012 – 14 February 2013) 

Contract Type:  Time and Materials (T&M). 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

2431  1 Hours UNDEFINED UNDEFINED 
 Information Assurance Engineer - Interm. 

T&M 

Contract Year 2 -  (15 February 2012 – 14 February 2013) 

Contract Type:  Time and Materials (T&M). 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

2432  1 Hours UNDEFINED UNDEFINED 
 Information Assurance Engineer - Assoc. 

T&M 

Contract Year 2 -  (15 February 2012 – 14 February 2013) 

Contract Type:  Time and Materials (T&M). 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

2433  1 Hours UNDEFINED UNDEFINED 
 Information Systems Auditor - Senior 

T&M 

Contract Year 2 -  (15 February 2012 – 14 February 2013) 

Contract Type:  Time and Materials (T&M). 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

2434  1 Hours UNDEFINED UNDEFINED 
 Information Systems Auditor - Interm. 

T&M 

Contract Year 2 -  (15 February 2012 – 14 February 2013) 

Contract Type:  Time and Materials (T&M). 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

2435  1 Hours UNDEFINED UNDEFINED 
 Information Systems Auditor - Associate 

T&M 

Contract Year 2 -  (15 February 2012 – 14 February 2013) 

Contract Type:  Time and Materials (T&M). 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

2436  1 Hours UNDEFINED UNDEFINED 
 Data Security Analyst - Senior 

T&M 

Contract Year 2 -  (15 February 2012 – 14 February 2013) 

Contract Type:  Time and Materials (T&M). 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

2437  1 Hours UNDEFINED UNDEFINED 
 Data Security Analyst - Intermediate 

T&M 

Contract Year 2 -  (15 February 2012 – 14 February 2013) 

Contract Type:  Time and Materials (T&M). 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

2438  1 Hours UNDEFINED UNDEFINED 
 Data Security Analyst - Associate 

T&M 

Contract Year 2 -  (15 February 2012 – 14 February 2013) 

Contract Type:  Time and Materials (T&M). 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

2439  1 Hours UNDEFINED UNDEFINED 
 Disaster Recovery/COOP/Contingency Admin 

T&M 

Contract Year 2 -  (15 February 2012 – 14 February 2013) 

Contract Type:  Time and Materials (T&M). 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

2440  1 Hours UNDEFINED UNDEFINED 
 Information Security Specialist - Senior 

T&M 

Contract Year 2 -  (15 February 2012 – 14 February 2013) 

Contract Type:  Time and Materials (T&M). 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

2441  1 Hours UNDEFINED UNDEFINED 
 Information Security Specialist - Interm 

T&M 

Contract Year 2 -  (15 February 2012 – 14 February 2013) 

Contract Type:  Time and Materials (T&M). 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

2442  1 Hours UNDEFINED UNDEFINED 
 Information Security Specialist - Assoc. 

T&M 

Contract Year 2 -  (15 February 2012 – 14 February 2013) 

Contract Type:  Time and Materials (T&M). 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

2443  1 Hours UNDEFINED UNDEFINED 
 Seat Management Administrator 

T&M 

Contract Year 2 -  (15 February 2012 – 14 February 2013) 

Contract Type:  Time and Materials (T&M). 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

2444  1 Hours UNDEFINED UNDEFINED 
 Managed System Engineer - Senior 

T&M 

Contract Year 2 -  (15 February 2012 – 14 February 2013) 

Contract Type:  Time and Materials (T&M). 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

2445  1 Hours UNDEFINED UNDEFINED 
 Managed System Engineer - Intermediate 

T&M 

Contract Year 2 -  (15 February 2012 – 14 February 2013) 

Contract Type:  Time and Materials (T&M). 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

2446  1 Hours UNDEFINED UNDEFINED 
 Managed System Engineer - Associate 

T&M 

Contract Year 2 -  (15 February 2012 – 14 February 2013) 

Contract Type:  Time and Materials (T&M). 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

2447  1 Hours UNDEFINED UNDEFINED 
 Systems Administrator - Senior 

T&M 

Contract Year 2 -  (15 February 2012 – 14 February 2013) 

Contract Type:  Time and Materials (T&M). 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

2448  1 Hours UNDEFINED UNDEFINED 
 Systems Administrator - Intermediate 

T&M 

Contract Year 2 -  (15 February 2012 – 14 February 2013) 

Contract Type:  Time and Materials (T&M). 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

2449  1 Hours UNDEFINED UNDEFINED 
 Systems Administrator - Associate 

T&M 

Contract Year 2 -  (15 February 2012 – 14 February 2013) 

Contract Type:  Time and Materials (T&M). 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

2450  1 Hours UNDEFINED UNDEFINED 
 Help Desk Coordinator 

T&M 

Contract Year 2 -  (15 February 2012 – 14 February 2013) 

Contract Type:  Time and Materials (T&M). 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

2451  1 Hours UNDEFINED UNDEFINED 
 Help Desk Support Service 

T&M 

Specialist - Senior.  Contract Year 2 -  (15 February 2012 – 14 February 2013) 

Contract Type:  Time and Materials (T&M). 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

2452  1 Hours UNDEFINED UNDEFINED 
 Help Desk Support Service 

T&M 

Specialist - Intermediate.  Contract Year 2 -  (15 February 2012 – 14 February 
2013) 

Contract Type:  Time and Materials (T&M). 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

2453  1 Hours UNDEFINED UNDEFINED 
 Help Desk Support Service 

T&M 

Specialist - Associate.  Contract Year 2 -  (15 February 2012 – 14 February 2013) 

Contract Type:  Time and Materials (T&M). 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

2454  1 Hours UNDEFINED UNDEFINED 
 PC Support Manager 

T&M 

Contract Year 2 -  (15 February 2012 – 14 February 2013) 

Contract Type:  Time and Materials (T&M). 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

2455  1 Hours UNDEFINED UNDEFINED 
 PC Systems Specialist 

T&M 

Contract Year 2 -  (15 February 2012 – 14 February 2013) 

Contract Type:  Time and Materials (T&M). 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

2456  1 Hours UNDEFINED UNDEFINED 
 IT Technician 

T&M 

Contract Year 2 -  (15 February 2012 – 14 February 2013) 

Contract Type:  Time and Materials (T&M). 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

2457  1 Hours UNDEFINED UNDEFINED 
 PC Maintenance Technician 

T&M 

Contract Year 2 -  (15 February 2012 – 14 February 2013) 

Contract Type:  Time and Materials (T&M). 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

2458  1 Hours UNDEFINED UNDEFINED 
 Network Engineer - Senior 

T&M 

Contract Year 2 -  (15 February 2012 – 14 February 2013) 

Contract Type:  Time and Materials (T&M). 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

2459  1 Hours UNDEFINED UNDEFINED 
 Network Engineer - Intermediate 

T&M 

Contract Year 2 -  (15 February 2012 – 14 February 2013) 

Contract Type:  Time and Materials (T&M). 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

2460  1 Hours UNDEFINED UNDEFINED 
 Network Engineer - Associate 

T&M 

Contract Year 2 -  (15 February 2012 – 14 February 2013) 

Contract Type:  Time and Materials (T&M). 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

2461  1 Hours UNDEFINED UNDEFINED 
 Network Administrator - Senior 

T&M 

Contract Year 2 -  (15 February 2012 – 14 February 2013) 

Contract Type:  Time and Materials (T&M). 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

2462  1 Hours UNDEFINED UNDEFINED 
 Network Administrator - Intermediate 

T&M 

Contract Year 2 -  (15 February 2012 – 14 February 2013) 

Contract Type:  Time and Materials (T&M). 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

2463  1 Hours UNDEFINED UNDEFINED 
 Network Administrator - Associate 

T&M 

Contract Year 2 -  (15 February 2012 – 14 February 2013) 

Contract Type:  Time and Materials (T&M). 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

2464  1 Hours UNDEFINED UNDEFINED 
 Network Support Technician - Senior 

T&M 

Contract Year 2 -  (15 February 2012 – 14 February 2013) 

Contract Type:  Time and Materials (T&M). 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

2465  1 Hours UNDEFINED UNDEFINED 
 Network Support Technician - Interm. 

T&M 

Contract Year 2 -  (15 February 2012 – 14 February 2013) 

Contract Type:  Time and Materials (T&M). 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
  
 
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

2466  1 Hours UNDEFINED UNDEFINED 
 Network Support Technician - Associate 

T&M 

Contract Year 2 -  (15 February 2012 – 14 February 2013)   

Contract Type:  Time and Materials (T&M). 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

2467  1 Hours UNDEFINED UNDEFINED 
 Documentation Specialist - Senior 

T&M 

Contract Year 2 -  (15 February 2012 – 14 February 2013) 

Contract Type:  Time and Materials (T&M). 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

2468  1 Hours UNDEFINED UNDEFINED 
 Documentation Specialist - Intermediate 

T&M 

Contract Year 2 -  (15 February 2012 – 14 February 2013) 

Contract Type:  Time and Materials (T&M). 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

2469  1 Hours UNDEFINED UNDEFINED 
 Documentation Specialist - Associate 

T&M 

Contract Year 2 -  (15 February 2012 – 14 February 2013) 

Contract Type:  Time and Materials (T&M). 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

2470  1 Hours UNDEFINED UNDEFINED 
 Technical Editor 

T&M 

Contract Year 2 -  (15 February 2012 – 14 February 2013) 

Contract Type:  Time and Materials (T&M). 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

2471  1 Hours UNDEFINED UNDEFINED 
 CAD Specialist 

T&M 

Contract Year 2 -  (15 February 2012 – 14 February 2013) 

Contract Type:  Time and Materials (T&M). 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

2472  1 Hours UNDEFINED UNDEFINED 
 Graphics Specialist 

T&M 

Contract Year 2 -  (15 February 2012 – 14 February 2013) 

Contract Type:  Time and Materials (T&M). 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

2473  1 Hours UNDEFINED UNDEFINED 
 Information Systems Training Manager 

T&M 

Contract Year 2 -  (15 February 2012 – 14 February 2013) 

Contract Type:  Time and Materials (T&M). 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

2474  1 Hours UNDEFINED UNDEFINED 
 Information Systems Training 

T&M 

Specialist - Senior.  Contract Year 2 -  (15 February 2012 – 14 February 2013) 

Contract Type:  Time and Materials (T&M). 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

2475  1 Hours UNDEFINED UNDEFINED 
 Information Systems Training 

T&M 

Specialist - Intermediate.  Contract Year 2 -  (15 February 2012 – 14 February 
2013) 

Contract Type:  Time and Materials (T&M). 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

2476  1 Hours UNDEFINED UNDEFINED 
 Information Systems Training 

T&M 

Specialist - Associate.  Contract Year 2 -  (15 February 2012 – 14 February 2013)   

Contract Type:  Time and Materials (T&M). 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

2477  1 Hours UNDEFINED UNDEFINED 
 IT Subject Matter Expert 

T&M 

Contract Year 2 -  15 February 2012 – 14 February 2013) 

Contract Type:  Time and Materials (T&M). 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

2478  1 Hours UNDEFINED UNDEFINED 
 IT Functional Area Expert 

T&M 

Contract Year 2 -  (15 February 2012 – 14 February 2013) 

Contract Type:  Time and Materials (T&M). 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

2479  1 Hours UNDEFINED UNDEFINED 
 Incidental Construction 

T&M 

Contract Year 2 -  (15 February 2012 – 14 February 2013) 

Contract Type:  Time and Materials (T&M). 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

3001  1 Job UNDEFINED $0.00 
 Accounting for Contractor Services 

FFP 
Contract Year 3 -  (15 February 2013 – 14 February 2014).  This CLIN shall be 
included in every Task Order.  This CLIN shall be used for the pricing of the 
collection and reporting of Contractor Manpower Reporting data and will be 
priced on an individual task order basis and shall be in accordance with Section 
H.20 Contractor Manpower Reporting  (CMR).  Reporting period will be the 
Period of Performance not to exceed twelve (12) months ending 30 September of 
each Government Fiscal Year and must be reported by 31 October of each 
calendar year.  For each Task Order, Contractor shall specify Labor Categories 
and number of hours required for the CMR reporting of that specific Task Order, 
and the applicable Labor Rates. 
 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
$0.00 
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

3100  1 Job UNDEFINED $0.00 
 IT Solution Services - EPEAT Task 

FFP 
Contract Year 3 -  (15 February 2013 – 14 February 2014) 
Contract Type:  Fixed Price (FP) 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
$0.00 

 
    

     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

3101  1 Job UNDEFINED $0.00 
 IT Solution Services - IA Task 

FFP 
Contract Year 3 -  (15 February 2013 – 14 February 2014) 
Contract Type:  Fixed Price (FP) 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
$0.00 
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

3102  1 Job UNDEFINED $0.00 
 IT Solution Services - IV&V Task 

FFP 
Contract Year 3 -  (15 February 2013 – 14 February 2014) 
Contract Type:  Fixed Price (FP) 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
$0.00 

 
    

     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

3103  1 Job UNDEFINED $0.00 
 IT Solution Services - IPv6 Task 

FFP 
Contract Year 3 -  (15 February 2013 – 14 February 2014) 
Contract Type:  Fixed Price (FP) 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
$0.00 
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

3104  1 Job UNDEFINED $0.00 
 IT Solution Services-Migration/ 

FFP 
Integration IT Services Task.  Contract Year 3 -  (15 February 2013 – 14 February 
2014) 
Contract Type:  Fixed Price (FP) 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
$0.00 

 
    

     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

3105  1 Job UNDEFINED $0.00 
 IT Solution Services-Warranty and 

FFP 
Maintenance Task.  Contract Year 3 -  15 February 2013 – 14 February 2014) 
Contract Type:  Fixed Price (FP) 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
$0.00 
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

3106  1 Job UNDEFINED $0.00 
 IT Solution Services-Multiple Task Areas 

FFP 
Contract Year 3 -  (15 February 2013 – 14 February 2014) 
Contract Type:  Fixed Price (FP) 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
$0.00 

 
    

     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

3200  UNDEFINED Job UNDEFINED $0.00 
 IT Solution Services - EPEAT Task 

COST 

Contract Year 3 -  (15 February 2013 – 14 February 2014) 

Contract Type: Cost 

FOB: Destination 

 

 

 MAX COST UNDEFINED 

   
   
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

3201  UNDEFINED Job UNDEFINED $0.00 
 IT Solution Services - IA Task 

COST 

Contract Year 3 -  (15 February 2013 – 14 February 2014) 

Contract Type:  Cost 

FOB: Destination 

 

 

 MAX COST UNDEFINED 
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

3202  UNDEFINED Job UNDEFINED $0.00 
 IT Solution Services - IV&V Task 

COST 

Contract Year 3 -  (15 February 2013 – 14 February 2014) 

Contract Type:  Cost 

FOB: Destination 

 

 

 MAX COST UNDEFINED 

   
   
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

3203  UNDEFINED Job UNDEFINED $0.00 
 IT Solution Services - IPv6 Task 

COST 

Contract Year 3 -  (15 February 2013 – 14 February 2014) 

Contract Type:  Cost 

FOB: Destination 

 

 

 MAX COST UNDEFINED 
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

3204  UNDEFINED Job UNDEFINED $0.00 
 IT Solution Services-Migration/ 

COST 

Integration IT Services Task.  Contract Year 3 -  (15 February 2013 – 14 
February 2014) 

Contract Type:  Cost 

FOB: Destination 

 

 

 MAX COST UNDEFINED 

   
   
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

3205  UNDEFINED Job UNDEFINED $0.00 
 IT Solution Services-Warranty and 

COST 

Maintenance Task.  Contract Year 3 -  (15 February 2013 – 14 February 2014) 

Contract Type:  Cost 

FOB: Destination 

 

 

 MAX COST UNDEFINED 

   
   
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

3206  UNDEFINED Job UNDEFINED $0.00 
 IT Solution Services-Multiple Task Areas 

COST 

Contract Year 3 -  (15 February 2013 – 14 February 2014) 

Contract Type:  Cost 

FOB: Destination 

 

 

 MAX COST UNDEFINED 
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

3300  UNDEFINED Job UNDEFINED $0.00 
 ODC - IT Solution Equipment 

COST 

Contract Year 3 -  (15 February 2013 – 14 February 2014) 

Contract Type:  Cost, for FP, T&M, and Cost Task Orders 

FOB: Destination 

 

 

 MAX COST UNDEFINED 

   
   
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

3301  UNDEFINED Job UNDEFINED $0.00 
 ODC - IT Solution Software 

COST 

Contract Year 3 -  (15 February 2013 – 14 February 2014) 

Contract Type:  Cost, for FP, T&M, and Cost Task Orders 

FOB: Destination 

 

 

 MAX COST UNDEFINED 

   
   
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

3302  UNDEFINED Job UNDEFINED $0.00 
 ODC - Travel and Per Diem 

COST 

Contract Year 3 -  (15 February 2013 – 14 February 2014) 

Contract Type:  Cost, for FP, T&M, and Cost Task Orders 

FOB: Destination 

 

 

 MAX COST UNDEFINED 
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

3303  UNDEFINED Job UNDEFINED $0.00 
 Other ODCs - IT Solution 

COST 

Contract Year 3 -  (15 February 2013 – 14 February 2014) 

Contract Type:  Cost, for FP, T&M, and Cost Task Orders 

FOB: Destination 

 

 

 MAX COST UNDEFINED 

   
   
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

3400  1 Hours UNDEFINED UNDEFINED 
 Program Manager - Senior 

T&M 

Contract Year 3 -  (15 February 2013 – 14 February 2014) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

3401  1 Hours UNDEFINED UNDEFINED 
 Program Manager - Intermediate 

T&M 

Contract Year 3 -  (15 February 2013 – 14 February 2014) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

3402  1 Hours UNDEFINED UNDEFINED 
 Program Manager - Associate 

T&M 

Contract Year 3 -  (15 February 2013 – 14 February 2014) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

3403  1 Hours UNDEFINED UNDEFINED 
 Project  Manager - Senior 

T&M 

Contract Year 3 -  (15 February 2013 – 14 February 2014) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

3404  1 Hours UNDEFINED UNDEFINED 
 Project  Manager - Intermediate 

T&M 

Contract Year 3 -  (15 February 2013 – 14 February 2014) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

3405  1 Hours UNDEFINED UNDEFINED 
 Project  Manager - Associate 

T&M 

Contract Year 3 -  (15 February 2013 – 14 February 2014) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

3406  1 Hours UNDEFINED UNDEFINED 
 Project Planning Manager 

T&M 

Contract Year 3 -  (15 February 2013 – 14 February 2014) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

3407  1 Hours UNDEFINED UNDEFINED 
 Project Administrator 

T&M 

Contract Year 3 -  (15 February 2013 – 14 February 2014) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

3408  1 Hours UNDEFINED UNDEFINED 
 Project Engineer - Senior 

T&M 

Contract Year 3 -  (15 February 2013 – 14 February 2014) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

3409  1 Hours UNDEFINED UNDEFINED 
 Project Engineer - Intermediate 

T&M 

Contract Year 3 -  (15 February 2013 – 14 February 2014) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

3410  1 Hours UNDEFINED UNDEFINED 
 Project Engineer - Associate 

T&M 

Contract Year 3 -  (15 February 2013 – 14 February 2014) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

3411  1 Hours UNDEFINED UNDEFINED 
 Quality Assurance Analyst - Senior 

T&M 

Contract Year 3 -  (15 February 2013 – 14 February 2014) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
  
 
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

3412  1 Hours UNDEFINED UNDEFINED 
 Quality Assurance Analyst - Intermediate 

T&M 

Contract Year 3 -  (15 February 2013 – 14 February 2014) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

3413  1 Hours UNDEFINED UNDEFINED 
 Quality Assurance Analyst - Associate 

T&M 

Contract Year 3 -  (15 February 2013 – 14 February 2014) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

3414  1 Hours UNDEFINED UNDEFINED 
 Software Architect 

T&M 

Contract Year 3 -  (15 February 2013 – 14 February 2014) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

3415  1 Hours UNDEFINED UNDEFINED 
 Systems Engineer - Senior 

T&M 

Contract Year 3 -  (15 February 2013 – 14 February 2014) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

3416  1 Hours UNDEFINED UNDEFINED 
 Systems Engineer - Intermediate 

T&M 

Contract Year 3 -  (15 February 2013 – 14 February 2014) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

3417  1 Hours UNDEFINED UNDEFINED 
 Systems Engineer - Associate 

T&M 

Contract Year 3 -  (15 February 2013 – 14 February 2014) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

3418  1 Hours UNDEFINED UNDEFINED 
 Software Engineer - Senior 

T&M 

Contract Year 3 -  (15 February 2013 – 14 February 2014) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

3419  1 Hours UNDEFINED UNDEFINED 
 Software Engineer - Intermediate 

T&M 

Contract Year 3 -  (15 February 2013 – 14 February 2014) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

3420  1 Hours UNDEFINED UNDEFINED 
 Software Engineer - Associate 

T&M 

Contract Year 3 -  (15 February 2013 – 14 February 2014) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

3421  1 Hours UNDEFINED UNDEFINED 
 IT Certified Professional - Senior 

T&M 

Contract Year 3 -  (15 February 2013 – 14 February 2014) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

3422  1 Hours UNDEFINED UNDEFINED 
 IT Certified Professional - Intermediate 

T&M 

Contract Year 3 -  (15 February 2013 – 14 February 2014) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

3423  1 Hours UNDEFINED UNDEFINED 
 IT Certified Professional - Associate 

T&M 

Contract Year 3 -  (15 February 2013 – 14 February 2014) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

3424  1 Hours UNDEFINED UNDEFINED 
 Configuration Management (CM) 

T&M 

Specialist - Senior.  Contract Year 3 -  (15 February 2013 – 14 February 2014) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

3425  1 Hours UNDEFINED UNDEFINED 
 Configuration Management (CM) 

T&M 

Specialist - Intermediate.  Contract Year 3 -  (15 February 2013 – 14 February 
2014) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

3426  1 Hours UNDEFINED UNDEFINED 
 Configuration Management (CM) 

T&M 

Specialist - Associate.  Contract Year 3 -  (15 February 2013 – 14 February 2014)   

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

3427  1 Hours UNDEFINED UNDEFINED 
 Computer Operator - Senior 

T&M 

Contract Year 3 -  (15 February 2013 – 14 February 2014) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

3428  1 Hours UNDEFINED UNDEFINED 
 Computer Operator - Intermediate 

T&M 

Contract Year 3 -  (15 February 2013 – 14 February 2014) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

3429  1 Hours UNDEFINED UNDEFINED 
 Computer Operator - Associate 

T&M 

Contract Year 3 -  (15 February 2013 – 14 February 2014) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

3430  1 Hours UNDEFINED UNDEFINED 
 Information Assurance Engineer - Senior 

T&M 

Contract Year 3 -  (15 February 2013 – 14 February 2014)  

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

3431  1 Hours UNDEFINED UNDEFINED 
 Information Assurance Engineer - Interm. 

T&M 

Contract Year 3 -  (15 February 2013 – 14 February 2014)  

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

3432  1 Hours UNDEFINED UNDEFINED 
 Information Assurance Engineer - Assoc. 

T&M 

Contract Year 3 -  (15 February 2013 – 14 February 2014) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

3433  1 Hours UNDEFINED UNDEFINED 
 Information Systems Auditor - Senior 

T&M 

Contract Year 3 -  (15 February 2013 – 14 February 2014) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

3434  1 Hours UNDEFINED UNDEFINED 
 Information Systems Auditor - Intermed. 

T&M 

Contract Year 3 -  (15 February 2013 – 14 February 2014) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

3435  1 Hours UNDEFINED UNDEFINED 
 Information Systems Auditor - Associate 

T&M 

Contract Year 3 -  (15 February 2013 – 14 February 2014) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

3436  1 Hours UNDEFINED UNDEFINED 
 Data Security Analyst - Senior 

T&M 

Contract Year 3 -  (15 February 2013 – 14 February 2014) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

3437  1 Hours UNDEFINED UNDEFINED 
 Data Security Analyst - Intermediate 

T&M 

Contract Year 3 -  (15 February 2013 – 14 February 2014) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

3438  1 Hours UNDEFINED UNDEFINED 
 Data Security Analyst - Associate 

T&M 

Contract Year 3 -  (15 February 2013 – 14 February 2014) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

3439  1 Hours UNDEFINED UNDEFINED 
 Disaster Recovery/COOP/Contingency Admin 

T&M 

Contract Year 3 -  (15 February 2013 – 14 February 2014) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

3440  1 Hours UNDEFINED UNDEFINED 
 Information Security Specialist - Senior 

T&M 

Contract Year 3 -  (15 February 2013 – 14 February 2014) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

3441  1 Hours UNDEFINED UNDEFINED 
 Information Security Specialist - Interm 

T&M 

Contract Year 3 -  (15 February 2013 – 14 February 2014) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

3442  1 Hours UNDEFINED UNDEFINED 
 Information Security Specialist - Assoc. 

T&M 

Contract Year 3 -  (15 February 2013 – 14 February 2014) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

3443  1 Hours UNDEFINED UNDEFINED 
 Seat Management Administrator 

T&M 

Contract Year 3 -  (15 February 2013 – 14 February 2014) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

3444  1 Hours UNDEFINED UNDEFINED 
 Managed System Engineer - Senior 

T&M 

Contract Year 3 -  (15 February 2013 – 14 February 2014) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

3445  1 Hours UNDEFINED UNDEFINED 
 Managed System Engineer - Intermediate 

T&M 

Contract Year 3 -  (15 February 2013 – 14 February 2014) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

3446  1 Hours UNDEFINED UNDEFINED 
 Managed System Engineer - Associate 

T&M 

Contract Year 3 -  (15 February 2013 – 14 February 2014) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

3447  1 Hours UNDEFINED UNDEFINED 
 Systems Administrator - Senior 

T&M 

Contract Year 3 -  (15 February 2013 – 14 February 2014) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

3448  1 Hours UNDEFINED UNDEFINED 
 Systems Administrator - Intermediate 

T&M 

Contract Year 3 -  (15 February 2013 – 14 February 2014) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

3449  1 Hours UNDEFINED UNDEFINED 
 Systems Administrator - Associate 

T&M 

Contract Year 3 -  (15 February 2013 – 14 February 2014) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

3450  1 Hours UNDEFINED UNDEFINED 
 Help Desk Coordinator 

T&M 

Contract Year 3 -  (15 February 2013 – 14 February 2014) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

3451  1 Hours UNDEFINED UNDEFINED 
 Help Desk Support Service 

T&M 

Specialist - Senior.  Contract Year 3 -  (15 February 2013 – 14 February 2014) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

3452  1 Hours UNDEFINED UNDEFINED 
 Help Desk Support Service 

T&M 

Specialist - Intermediate.  Contract Year 3 -  (15 February 2013 – 14 February 
2014) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

3453  1 Hours UNDEFINED UNDEFINED 
 Help Desk Support Service 

T&M 

Specialist - Associate.  Contract Year 3 -  (15 February 2013 – 14 February 2014) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

3454  1 Hours UNDEFINED UNDEFINED 
 PC Support Manager 

T&M 

Contract Year 3 -  (15 February 2013 – 14 February 2014) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

3455  1 Hours UNDEFINED UNDEFINED 
 PC Systems Specialist 

T&M 

Contract Year 3 -  (15 February 2013 – 14 February 2014) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

3456  1 Hours UNDEFINED UNDEFINED 
 IT Technician 

T&M 

Contract Year 3 -  (15 February 2013 – 14 February 2014) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

3457  1 Hours UNDEFINED UNDEFINED 
 PC Maintenance Technician 

T&M 

Contract Year 3 -  (15 February 2013 – 14 February 2014) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

3458  1 Hours UNDEFINED UNDEFINED 
 Network Engineer - Senior 

T&M 

Contract Year 3 -  (15 February 2013 – 14 February 2014) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

3459  1 Hours UNDEFINED UNDEFINED 
 Network Engineer - Intermediate 

T&M 

Contract Year 3 -  (15 February 2013 – 14 February 2014) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

3460  1 Hours UNDEFINED UNDEFINED 
 Network Engineer - Associate 

T&M 

Contract Year 3 -  (15 February 2013 – 14 February 2014) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

3461  1 Hours UNDEFINED UNDEFINED 
 Network Administrator - Senior 

T&M 

Contract Year 3 -  (15 February 2013 – 14 February 2014) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
  
 
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

3462  1 Hours UNDEFINED UNDEFINED 
 Network Administrator - Intermediate 

T&M 

Contract Year 3 -  (15 February 2013 – 14 February 2014) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

3463  1 Hours UNDEFINED UNDEFINED 
 Network Administrator - Associate 

T&M 

Contract Year 3 -  (15 February 2013 – 14 February 2014) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

3464  1 Hours UNDEFINED UNDEFINED 
 Network Support Technician - Senior 

T&M 

Contract Year 3 -  (15 February 2013 – 14 February 2014) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

3465  1 Hours UNDEFINED UNDEFINED 
 Network Support Technician - Interm. 

T&M 

Contract Year 3 -  (15 February 2013 – 14 February 2014) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

3466  1 Hours UNDEFINED UNDEFINED 
 Network Support Technician - Associate 

T&M 

Contract Year 3 -  (15 February 2013 – 14 February 2014) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

3467  1 Hours UNDEFINED UNDEFINED 
 Documentation Specialist - Senior 

T&M 

Contract Year 3 -  (15 February 2013 – 14 February 2014) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

3468  1 Hours UNDEFINED UNDEFINED 
 Documentation Specialist - Intermediate 

T&M 

Contract Year 3 -  (15 February 2013 – 14 February 2014) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

3469  1 Hours UNDEFINED UNDEFINED 
 Documentation Specialist - Associate 

T&M 

Contract Year 3 -  (15 February 2013 – 14 February 2014) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

3470  1 Hours UNDEFINED UNDEFINED 
 Technical Editor 

T&M 

Contract Year 3 -  (15 February 2013 – 14 February 2014) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

3471  1 Hours UNDEFINED UNDEFINED 
 CAD Specialist 

T&M 

Contract Year 3 -  (15 February 2013 – 14 February 2014) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

3472  1 Hours UNDEFINED UNDEFINED 
 Graphics Specialist 

T&M 

Contract Year 3 -  (15 February 2013 – 14 February 2014) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

3473  1 Hours UNDEFINED UNDEFINED 
 Information Systems Training Manager 

T&M 

Contract Year 3 -  (15 February 2013 – 14 February 2014) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

3474  1 Hours UNDEFINED UNDEFINED 
 Information Systems Training 

T&M 

Specialist - Senior.  Contract Year 3 -  (15 February 2013 – 14 February 2014) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

3475  1 Hours UNDEFINED UNDEFINED 
 Information Systems Training 

T&M 

Specialist - Intermediate.  Contract Year 3 -  15 February 2013 – 14 February 
2014) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

3476  1 Hours UNDEFINED UNDEFINED 
 Information Systems Training 

T&M 

Specialist - Associate.  Contract Year 3 -  (15 February 2013 – 14 February 2014)   

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

3477  1 Hours UNDEFINED UNDEFINED 
 IT Subject Matter Expert 

T&M 

Contract Year 3 -  (15 February 2013 – 14 February 2014) 

Contract Type:  Time and Materials (T&M), as negotiated per Task Order 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

3478  1 Hours UNDEFINED UNDEFINED 
 IT Functional Area Expert 

T&M 

Contract Year 3 -  (15 February 2013 – 14 February 2014) 

Contract Type:  Time and Materials (T&M), as negotiated per Task Order 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

3479  1 Hours UNDEFINED UNDEFINED 
 Incidental Construction 

T&M 

Contract Year 3 -  (15 February 2013 – 14 February 2014) 

Contract Type:  Time and Materials (T&M), as negotiated per Task Order 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

4000  1 Job UNDEFINED $0.00 
OPTION Option Period - (CLINs 4001 - 5479) 

FFP 
(15 February 2014 - 14 February 2016). (24 - Months Option Period) 
Contract Type:  Fixed Price (FP) 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
$0.00 
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

4001  1 Job UNDEFINED $0.00 
OPTION Accounting for Contractor Services 

FFP 
Contract Year 4 -  (15 February 2014– 14 February 2015).  This CLIN shall be 
included in every Task Order.  This CLIN shall be used for the pricing of the 
collection and reporting of Contractor Manpower Reporting data and will be 
priced on an individual task order basis and shall be in accordance with Section 
H.20 Contractor Manpower Reporting  (CMR).  Reporting period will be the 
Period of Performance not to exceed twelve (12) months ending 30 September of 
each Government Fiscal Year and must be reported by 31 October of each 
calendar year.  For each Task Order, Contractor shall specify Labor Categories 
and number of hours required for the CMR reporting of that specific Task Order, 
and the applicable Labor Rates. 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
$0.00 

 
    

     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

4100  1 Job UNDEFINED $0.00 
OPTION IT Solution Services - EPEAT Task 

FFP 
Contract Year 4 -  (15 February 2014 – 14 February 2015) 
Contract Type:  Fixed Price (FP) 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
$0.00 
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

4101  1 Job UNDEFINED $0.00 
OPTION IT Solution Services - IA Task 

FFP 
Contract Year 4 -  (15 February 2014– 14 February 2015) 
Contract Type:  Fixed Price (FP) 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
$0.00 

 
    

     
  
 
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

4102  1 Job UNDEFINED $0.00 
OPTION IT Solution Services - IV&V Task 

FFP 
Contract Year 4 -  (15 February 2014– 14 February 2015) 
Contract Type:  Fixed Price (FP) 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
$0.00 
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

4103  1 Job UNDEFINED $0.00 
OPTION IT Solution Services - IPv6 Task 

FFP 
Contract Year 4 -  (15 February 2014– 14 February 2015) 
Contract Type:  Fixed Price (FP) 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
$0.00 

 
    

     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

4104  1 Job UNDEFINED $0.00 
OPTION IT Solution Services - Migration/ 

FFP 
Integration IT Services Task.  Contract Year 4 -  (15 February 2014– 14 February 
2015) 
Contract Type:  Fixed Price (FP) 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
$0.00 
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

4105  1 Job UNDEFINED $0.00 
OPTION IT Solution Services-Warranty and 

FFP 
Maintenance Task.  Contract Year 4 -  (15 February 2014– 14 February 2015) 
Contract Type:  Fixed Price (FP) 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
$0.00 

 
    

     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

4106  1 Job UNDEFINED $0.00 
OPTION IT Solution Services-Multiple Task Areas 

FFP 
Contract Year 4 -  (15 February 2014– 14 February 2015) 
Contract Type:  Fixed Price (FP) 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
$0.00 
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

4200  UNDEFINED Job UNDEFINED $0.00 
OPTION IT Solution Services - EPEAT Task 

COST 

Contract Year 4 -  (15 February 2014– 14 February 2015) 

Contract Type:  Cost 

FOB: Destination 

 

 

 MAX COST UNDEFINED 

   
   
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

4201  UNDEFINED Job UNDEFINED $0.00 
OPTION IT Solution Services - IA Task 

COST 

Contract Year 4 -  (15 February 2014– 14 February 2015) 

Contract Type: Cost 

FOB: Destination 

 

 

 MAX COST UNDEFINED 

   
   
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

4202  UNDEFINED Job UNDEFINED $0.00 
OPTION IT Solution Services - IV&V Task 

COST 

Contract Year 4 -  (15 February 2014– 14 February 2015) 

Contract Type:  Cost 

FOB: Destination 

 

 

 MAX COST UNDEFINED 
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ITEM NO SUPPLIES/SERVICES MAX 

QUANTITY 
UNIT UNIT PRICE MAX AMOUNT 

4203  UNDEFINED Job UNDEFINED $0.00 
OPTION IT Solution Services - IPv6 Task 

COST 

Contract Year 4 -  (15 February 2014– 14 February 2015) 

Contract Type:  Cost 

FOB: Destination 

 

 

 MAX COST UNDEFINED 

   
   
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

4204  UNDEFINED Job UNDEFINED $0.00 
OPTION IT Solution Services-Migration/ 

COST 

Integration IT Services Task.  Contract Year 4 -  (15 February 2014– 14 
February 2015) 

Contract Type:  Cost 

FOB: Destination 

 

 

 MAX COST UNDEFINED 

   
   
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

4205  UNDEFINED Job UNDEFINED $0.00 
OPTION IT Solution Services-Warranty and 

COST 

Maintenance Task.  Contract Year 4 -  (15 February 2014– 14 February 2015)   

Contract Type:  Cost 

FOB: Destination 

 

 

 MAX COST UNDEFINED 
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

4206  UNDEFINED Job UNDEFINED $0.00 
OPTION IT Solution Services-Multiple Task Areas 

COST 

Contract Year 4 -  (15 February 2014– 14 February 2015) 

Contract Type: Cost 

FOB: Destination 

 

 

 MAX COST UNDEFINED 

   
   
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

4300  UNDEFINED Job UNDEFINED $0.00 
OPTION ODC - IT Solution Equipment 

COST 

Contract Year 4 -  (15 February 2014– 14 February 2015) 

Contract Type:  Cost, for FP, T&M, and Cost Task Orders 

FOB: Destination 

 

 

 MAX COST UNDEFINED 

   
   
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

4301  UNDEFINED Job UNDEFINED $0.00 
OPTION ODC - IT Solution Services 

COST 

Contract Year 4 -  (15 February 2014– 14 February 2015) 

Contract Type:  Cost, for FP, T&M, and Cost Task Orders 

FOB: Destination 

 

 

 MAX COST UNDEFINED 
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

4302  UNDEFINED Job UNDEFINED $0.00 
OPTION ODC - Travel and Per Diem 

COST 

Contract Year 4 -  (15 February 2014– 14 February 2015) 

Contract Type:  Cost, for FP, T&M, and Cost Task Orders 

FOB: Destination 

 

 

 MAX COST UNDEFINED 

   
   
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

4400  1 Hours UNDEFINED UNDEFINED 
OPTION Program Manager - Senior 

T&M 

Contract Year 4 -  (15 February 2014– 14 February 2015) 

Contract Type:  Time and Materials (T&M). 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

4401  1 Hours UNDEFINED UNDEFINED 
OPTION Program Manager - Intermediate 

T&M 

Contract Year 4 -  (15 February 2014– 14 February 2015) 

Contract Type:  Time and Materials (T&M). 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

4402  1 Hours UNDEFINED UNDEFINED 
OPTION Program Manager - Associate 

T&M 

Contract Year 4 -  (15 February 2014– 14 February 2015) 

Contract Type:  Time and Materials (T&M). 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

4403  1 Hours UNDEFINED UNDEFINED 
OPTION Project Manager - Senior 

T&M 

Contract Year 4 -  (15 February 2014– 14 February 2015) 

Contract Type:  Time and Materials (T&M). 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

4404  1 Hours UNDEFINED UNDEFINED 
OPTION Project Manager - Intermediate 

T&M 

Contract Year 4 -  (15 February 2014– 14 February 2015) 

Contract Type:  Time and Materials (T&M). 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

4405  1 Hours UNDEFINED UNDEFINED 
OPTION Project Manager - Associate 

T&M 

Contract Year 4 -  (15 February 2014– 14 February 2015) 

Contract Type:  Time and Materials (T&M). 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

4406  1 Hours UNDEFINED UNDEFINED 
OPTION Project Planning Manager 

T&M 

Contract Year 4 -  (15 February 2014– 14 February 2015) 

Contract Type:  Time and Materials (T&M). 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
  
 
 
 
 



W91QUZ-11-D-0011 
 

Page 165 of 404 
 

 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

4407  1 Hours UNDEFINED UNDEFINED 
OPTION Project Administrator 

T&M 

Contract Year 4 -  (15 February 2014– 14 February 2015) 

Contract Type:  Time and Materials (T&M). 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

4408  1 Hours UNDEFINED UNDEFINED 
OPTION Project Engineer - Senior 

T&M 

Contract Year 4 -  (15 February 2014– 14 February 2015) 

Contract Type:  Time and Materials (T&M). 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

4409  1 Hours UNDEFINED UNDEFINED 
OPTION Project Engineer - Intermediate 

T&M 

Contract Year 4 -  (15 February 2014– 14 February 2015) 

Contract Type:  Time and Materials (T&M). 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

4410  1 Hours UNDEFINED UNDEFINED 
OPTION Project Engineer - Associate 

T&M 

Contract Year 4 -  (15 February 2014– 14 February 2015) 

Contract Type:  Time and Materials (T&M). 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

4411  1 Hours UNDEFINED UNDEFINED 
OPTION Quality Assurance Analyst - Senior 

T&M 

Contract Year 4 -  (15 February 2014– 14 February 2015) 

Contract Type:  Time and Materials (T&M). 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

4412  1 Hours UNDEFINED UNDEFINED 
OPTION Quality Assurance Analyst - Intermediate 

T&M 

Contract Year 4 -  (15 February 2014– 14 February 2015) 

Contract Type:  Time and Materials (T&M). 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

4413  1 Hours UNDEFINED UNDEFINED 
OPTION Quality Assurance Analyst - Associate 

T&M 

Contract Year 4 -  (15 February 2014– 14 February 2015) 

Contract Type:  Time and Materials (T&M). 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

4414  1 Hours UNDEFINED UNDEFINED 
OPTION Software Architect 

T&M 

Contract Year 4 -  (15 February 2014– 14 February 2015) 

Contract Type:  Time and Materials (T&M). 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

4415  1 Hours UNDEFINED UNDEFINED 
OPTION Systems Engineer - Senior 

T&M 

Contract Year 4 -  (15 February 2014– 14 February 2015) 

Contract Type:  Time and Materials (T&M). 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

4416  1 Hours UNDEFINED UNDEFINED 
OPTION Systems Engineer - Intermediate 

T&M 

Contract Year 4 -  (15 February 2014– 14 February 2015)   

Contract Type:  Time and Materials (T&M). 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

4417  1 Hours UNDEFINED UNDEFINED 
OPTION Systems Engineer - Associate 

T&M 

Contract Year 4 -  (15 February 2014– 14 February 2015) 

Contract Type:  Time and Materials (T&M). 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

4418  1 Hours UNDEFINED UNDEFINED 
OPTION Software Engineer - Senior 

T&M 

Contract Year 4 -  (15 February 2014– 14 February 2015) 

Contract Type:  Time and Materials (T&M). 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

4419  1 Hours UNDEFINED UNDEFINED 
OPTION Software Engineer - Intermediate 

T&M 

Contract Year 4 -  (15 February 2014– 14 February 2015) 

Contract Type:  Time and Materials (T&M). 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

4420  1 Hours UNDEFINED UNDEFINED 
OPTION Software Engineer - Associate 

T&M 

Contract Year 4 -  (15 February 2014– 14 February 2015) 

Contract Type:  Time and Materials (T&M). 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

4421  1 Hours UNDEFINED UNDEFINED 
OPTION IT Certified Professional - Senior 

T&M 

Contract Year 4 -  (15 February 2014– 14 February 2015) 

Contract Type:  Time and Materials (T&M). 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

4422  1 Hours UNDEFINED UNDEFINED 
OPTION IT Certified Professional - Intermediate 

T&M 

Contract Year 4 -  (15 February 2014– 14 February 2015) 

Contract Type:  Time and Materials (T&M). 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

4423  1 Hours UNDEFINED UNDEFINED 
OPTION IT Certified Professional - Associate 

T&M 

Contract Year 4 -  (15 February 2014– 14 February 2015) 

Contract Type:  Time and Materials (T&M). 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

4424  1 Hours UNDEFINED UNDEFINED 
OPTION Configuration Managment (CM) 

T&M 

Specialist - Senior.  Contract Year 4 -  (15 February 2014 - 14 February 2015) 

Contract Type:  Time and Materials (T&M). 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

4425  1 Hours UNDEFINED UNDEFINED 
OPTION Configuration Managment (CM) 

T&M 

Specialist - Intermediate.  Contract Year 4 -  (15 February 2014– 14 February 
2015) 

Contract Type:  Time and Materials (T&M). 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

4426  1 Hours UNDEFINED UNDEFINED 
OPTION Configuration Managment (CM) 

T&M 

Specialist - Associate.  Contract Year 4 -  (15 February 2014– 14 February 2015) 

Contract Type:  Time and Materials (T&M). 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

4427  1 Hours UNDEFINED UNDEFINED 
OPTION Computer Operator - Senior 

T&M 

Contract Year 4 -  (15 February 2014– 14 February 2015) 

Contract Type:  Time and Materials (T&M). 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

4428  1 Hours UNDEFINED UNDEFINED 
OPTION Computer Operator - Intermediate 

T&M 

Contract Year 4 -  (15 February 2014– 14 February 2015) 

Contract Type:  Time and Materials (T&M). 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

4429  1 Hours UNDEFINED UNDEFINED 
OPTION Computer Operator - Associate 

T&M 

Contract Year 4 -  (15 February 2014– 14 February 2015) 

Contract Type:  Time and Materials (T&M). 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

4430  1 Hours UNDEFINED UNDEFINED 
OPTION Information Assurance Engineer - Senior 

T&M 

Contract Year 4 -  (15 February 2014– 14 February 2015) 

Contract Type:  Time and Materials (T&M). 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

4431  1 Hours UNDEFINED UNDEFINED 
OPTION Information Assurance Engineer - Interm. 

T&M 

Contract Year 4 -  (15 February 2014– 14 February 2015) 

Contract Type:  Time and Materials (T&M). 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
  
 
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

4432  1 Hours UNDEFINED UNDEFINED 
OPTION Information Assurance Engineer - Assoc. 

T&M 

Contract Year 4 -  (15 February 2014– 14 February 2015) 

Contract Type:  Time and Materials (T&M). 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

4433  1 Hours UNDEFINED UNDEFINED 
OPTION Information Systems Auditor - Senior 

T&M 

Contract Year 4 -  (15 February 2014– 14 February 2015) 

Contract Type:  Time and Materials (T&M). 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

4434  1 Hours UNDEFINED UNDEFINED 
OPTION Information Systems Auditor - Interm. 

T&M 

Contract Year 4 -  (15 February 2014– 14 February 2015) 

Contract Type:  Time and Materials (T&M). 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

4435  1 Hours UNDEFINED UNDEFINED 
OPTION Information Systems Auditor - Associate 

T&M 

Contract Year 4 -  (15 February 2014– 14 February 2015) 

Contract Type:  Time and Materials (T&M). 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

4436  1 Hours UNDEFINED UNDEFINED 
OPTION Data Security Analyst - Senior 

T&M 

Contract Year 4 -  (15 February 2014– 14 February 2015) 

Contract Type:  Time and Materials (T&M). 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

4437  1 Hours UNDEFINED UNDEFINED 
OPTION Data Security Analyst - Intermediate 

T&M 

Contract Year 4 -  (15 February 2014– 14 February 2015) 

Contract Type:  Time and Materials (T&M). 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

4438  1 Hours UNDEFINED UNDEFINED 
OPTION Data Security Analyst - Associate 

T&M 

Contract Year 4 -  (15 February 2014– 14 February 2015) 

Contract Type:  Time and Materials (T&M). 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

4439  1 Hours UNDEFINED UNDEFINED 
OPTION Disaster Recovery/COOP/Contingency Admin 

T&M 

Contract Year 4 -  (15 February 2014– 14 February 2015) 

Contract Type:  Time and Materials (T&M). 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

4440  1 Hours UNDEFINED UNDEFINED 
OPTION Information Security Specialist - Senior 

T&M 

Contract Year 4 -  (15 February 2014– 14 February 2015) 

Contract Type:  Time and Materials (T&M). 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

4441  1 Hours UNDEFINED UNDEFINED 
OPTION Information Security Specialist - Interm 

T&M 

Contract Year 4 -  (15 February 2014– 14 February 2015) 

Contract Type:  Time and Materials (T&M). 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

4442  1 Hours UNDEFINED UNDEFINED 
OPTION Information Security Specialist - Assoc. 

T&M 

Contract Year 4 -  (15 February 2014– 14 February 2015) 

Contract Type:  Time and Materials (T&M). 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

4443  1 Hours UNDEFINED UNDEFINED 
OPTION Seat Management Administrator 

T&M 

Contract Year 4 -  (15 February 2014– 14 February 2015) 

Contract Type:  Time and Materials (T&M). 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

4444  1 Hours UNDEFINED UNDEFINED 
OPTION Managed System Engineer - Senior 

T&M 

Contract Year 4 -  (15 February 2014– 14 February 2015) 

Contract Type:  Time and Materials (T&M). 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

4445  1 Hours UNDEFINED UNDEFINED 
OPTION Managed System Engineer - Intermediate 

T&M 

Contract Year 4 -  (15 February 2014– 14 February 2015) 

Contract Type:  Time and Materials (T&M). 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

4446  1 Hours UNDEFINED UNDEFINED 
OPTION Managed System Engineer - Associate 

T&M 

Contract Year 4 -  (15 February 2014– 14 February 2015) 

Contract Type:  Time and Materials (T&M). 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

4447  1 Hours UNDEFINED UNDEFINED 
OPTION Systems Administrator - Senior 

T&M 

Contract Year 4 -  (15 February 2014– 14 February 2015) 

Contract Type:  Time and Materials (T&M). 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

4448  1 Hours UNDEFINED UNDEFINED 
OPTION Systems Administrator - Intermediate 

T&M 

Contract Year 4 -  (15 February 2014– 14 February 2015) 

Contract Type:  Time and Materials (T&M). 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

4449  1 Hours UNDEFINED UNDEFINED 
OPTION Systems Administrator - Associate 

T&M 

Contract Year 4 -  (15 February 2014– 14 February 2015) 

Contract Type:  Time and Materials (T&M). 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

4450  1 Hours UNDEFINED UNDEFINED 
OPTION Help Desk Coordinator 

T&M 

Contract Year 4 -  (15 February 2014– 14 February 2015) 

Contract Type:  Time and Materials (T&M). 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

4451  1 Hours UNDEFINED UNDEFINED 
OPTION Help Desk Support Service 

T&M 

Specialist - Senior.  Contract Year 4 -  (15 February 2014– 14 February 2015)  

Contract Type:  Time and Materials (T&M). 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

4452  1 Hours UNDEFINED UNDEFINED 
OPTION Help Desk Support Service 

T&M 

Specialist - Intermediate.  Contract Year 4 -  (15 February 2014– 14 February 
2015) 

Contract Type:  Time and Materials (T&M). 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

4453  1 Hours UNDEFINED UNDEFINED 
OPTION Help Desk Support Service 

T&M 

Specialist - Associate.  Contract Year 4 -  (15 February 2014– 14 February 2015)  

Contract Type:  Time and Materials (T&M). 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

4454  1 Hours UNDEFINED UNDEFINED 
OPTION PC Support Manager 

T&M 

Contract Year 4 -  (15 February 2014– 14 February 2015) 

Contract Type:  Time and Materials (T&M). 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

4455  1 Hours UNDEFINED UNDEFINED 
OPTION PC Systems Specialist 

T&M 

Contract Year 4 -  (15 February 2014– 14 February 2015) 

Contract Type:  Time and Materials (T&M). 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

4456  1 Hours UNDEFINED UNDEFINED 
OPTION IT Technician 

T&M 

Contract Year 4 -  (15 February 2014– 14 February 2015) 

Contract Type:  Time and Materials (T&M). 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

4457  1 Hours UNDEFINED UNDEFINED 
OPTION PC Maintenance Technician 

T&M 

Contract Year 4 -  (15 February 2014– 14 February 2015) 

Contract Type:  Time and Materials (T&M). 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

4458  1 Hours UNDEFINED UNDEFINED 
OPTION Network Engineer - Senior 

T&M 

Contract Year 4 -  (15 February 2014– 14 February 2015) 

Contract Type:  Time and Materials (T&M). 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

4459  1 Hours UNDEFINED UNDEFINED 
OPTION Network Engineer - Intermediate 

T&M 

Contract Year 4 -  (15 February 2014– 14 February 2015) 

Contract Type:  Time and Materials (T&M). 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

4460  1 Hours UNDEFINED UNDEFINED 
OPTION Network Engineer - Associate 

T&M 

Contract Year 4 -  (15 February 2014– 14 February 2015) 

Contract Type:  Time and Materials (T&M). 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

4461  1 Hours UNDEFINED UNDEFINED 
OPTION Network Administrator - Senior 

T&M 

Contract Year 4 -  (15 February 2014– 14 February 2015) 

Contract Type:  Time and Materials (T&M). 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

4462  1 Hours UNDEFINED UNDEFINED 
OPTION Network Administrator - Intermediate 

T&M 

Contract Year 4 -  (15 February 2014– 14 February 2015) 

Contract Type:  Time and Materials (T&M). 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

4463  1 Hours UNDEFINED UNDEFINED 
OPTION Network Administrator - Associate 

T&M 

Contract Year 4 -  (15 February 2014– 14 February 2015) 

Contract Type:  Time and Materials (T&M). 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

4464  1 Hours UNDEFINED UNDEFINED 
OPTION Network Support Technician - Senior 

T&M 

Contract Year 4 -  (15 February 2014– 14 February 2015) 

Contract Type:  Time and Materials (T&M). 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

4465  1 Hours UNDEFINED UNDEFINED 
OPTION Network Support Technician - Interm. 

T&M 

Contract Year 4 -  (15 February 2014– 14 February 2015) 

Contract Type:  Time and Materials (T&M). 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

4466  1 Hours UNDEFINED UNDEFINED 
OPTION Network Support Technician - Associate 

T&M 

Contract Year 4 -  (15 February 2014– 14 February 2015) 

Contract Type:  Time and Materials (T&M). 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

4467  1 Hours UNDEFINED UNDEFINED 
OPTION Documentation Specialist - Senior 

T&M 

Contract Year 4 -  (15 February 2014– 14 February 2015) 

Contract Type:  Time and Materials (T&M). 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

4468  1 Hours UNDEFINED UNDEFINED 
OPTION Documentation Specialist - Intermediate 

T&M 

Contract Year 4 -  (15 February 2014– 14 February 2015) 

Contract Type:  Time and Materials (T&M). 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

4469  1 Hours UNDEFINED UNDEFINED 
OPTION Documentation Specialist - Associate 

T&M 

Contract Year 4 -  (15 February 2014– 14 February 2015) 

Contract Type:  Time and Materials (T&M). 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

4470  1 Hours UNDEFINED UNDEFINED 
OPTION Technical Editor 

T&M 

Contract Year 4 -  (15 February 2014– 14 February 2015) 

Contract Type:  Time and Materials (T&M). 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

4471  1 Hours UNDEFINED UNDEFINED 
OPTION CAD Specialist 

T&M 

Contract Year 4 -  (15 February 2014– 14 February 2015) 

Contract Type:  Time and Materials (T&M). 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

4472  1 Hours UNDEFINED UNDEFINED 
OPTION Graphics Specialist 

T&M 

Contract Year 4 -  (15 February 2014– 14 February 2015) 

Contract Type:  Time and Materials (T&M). 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

4473  1 Hours UNDEFINED UNDEFINED 
OPTION Information Systems Training Manager 

T&M 

Contract Year 4 -  (15 February 2014– 14 February 2015) 

Contract Type:  Time and Materials (T&M). 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

4474  1 Hours UNDEFINED UNDEFINED 
OPTION Information Systems Training 

T&M 

Specialist - Senior.  Contract Year 4 -  (15 February 2014– 14 February 2015) 

Contract Type:  Time and Materials (T&M). 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

4475  1 Hours UNDEFINED UNDEFINED 
OPTION Information Systems Training 

T&M 

Specialist - Intermediate.  Contract Year 4 -  (15 February 2014– 14 February 
2015) 

Contract Type:  Time and Materials (T&M). 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

4476  1 Hours UNDEFINED UNDEFINED 
OPTION Information Systems Training 

T&M 

Specialist - Associate.  Contract Year 4 -  (15 February 2014– 14 February 2015) 

Contract Type:  Time and Materials (T&M). 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

4477  1 Hours UNDEFINED UNDEFINED 
OPTION IT Subject Matter Expert 

T&M 

Contract Year 4 -  (15 February 2014– 14 February 2015) 

Contract Type:  Time and Materials (T&M), as negotiated per Task Order 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

4478  1 Hours UNDEFINED UNDEFINED 
OPTION IT Functional Area Expert 

T&M 

Contract Year 4 -  (15 February 2014– 14 February 2015) 

Contract Type:  Time and Materials (T&M), as negotiated per Task Order 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

4479  1 Hours UNDEFINED UNDEFINED 
OPTION Incidental Construction 

T&M 

Contract Year 4 -  (15 February 2014– 14 February 2015) 

Contract Type:  Time and Materials (T&M), as negotiated per Task Order 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

5001  1 Job UNDEFINED $0.00 
OPTION Accounting for Contractor Services 

FFP 
Contract Year 5 -  (15 February 2015 - 14 February 2016).  This CLIN shall be 
included in every Task Order.  This CLIN shall be used for the pricing of the 
collection and reporting of Contractor Manpower Reporting data and will be 
priced on an individual task order basis and shall be in accordance with Section 
H.20 Contractor Manpower Reporting  (CMR).  Reporting period will be the 
Period of Performance not to exceed twelve (12) months ending 30 September of 
each Government Fiscal Year and must be reported by 31 October of each 
calendar year.  For each Task Order, Contractor shall specify Labor Categories 
and number of hours required for the CMR reporting of that specific Task Order, 
and the applicable Labor Rates. 
 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
$0.00 
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

5100  1 Job UNDEFINED $0.00 
OPTION IT Solution Services - EPEAT Task 

FFP 
Contract Year 5 -  (15 February 2015 - 14 February 2016) 
Contract Type:   Fixed Price (FP) 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
$0.00 

 
    

     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

5101  1 Job UNDEFINED $0.00 
OPTION IT Solution Services - IA Task 

FFP 
Contract Year 5 -  (15 February 2015 - 14 February 2016) 
Contract Type:   Fixed Price (FP) 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
$0.00 
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

5102  1 Job UNDEFINED $0.00 
OPTION IT Solution Services - IV&V Task 

FFP 
Contract Year 5 -  (15 February 2015 - 14 February 2016) 
Contract Type:   Fixed Price (FP) 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
$0.00 

 
    

     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

5103  1 Job UNDEFINED $0.00 
OPTION IT Solution Services - IPv6 Task 

FFP 
Contract Year 5 -  (15 February 2015 - 14 February 2016) 
Contract Type:   Fixed Price (FP) 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
$0.00 
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

5104  1 Job UNDEFINED $0.00 
OPTION IT Solution Services-Migration/ 

FFP 
Integration IT Services Task.  Contract Year 5 -  (15 February 2015 - 14 February 
2016) 
Contract Type:   Fixed Price (FP) 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
$0.00 

 
    

     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

5105  1 Job UNDEFINED $0.00 
OPTION IT Solution Services-Warranty and 

FFP 
Maintenance Task.  Contract Year 5 -  (15 February 2015 - 14 February 2016) 
Contract Type:   Fixed Price (FP) 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
$0.00 
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

5106  1 Job UNDEFINED $0.00 
OPTION IT Solution Services-Multiple Task Areas 

FFP 
Contract Year 5 -  (15 February 2015 - 14 February 2016) 
Contract Type:   Fixed Price (FP) 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
$0.00 

 
    

     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

5200  UNDEFINED Job UNDEFINED $0.00 
OPTION IT Solution Services - EPEAT Task 

COST 

Contract Year 5 -  (15 February 2015 - 14 February 2016) 

Contract Type:  Cost 

FOB: Destination 

 

 

 MAX COST UNDEFINED 

   
   
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

5201  UNDEFINED Job UNDEFINED $0.00 
OPTION IT Solution Services - IA Task 

COST 

Contract Year 5 -  (15 February 2015 - 14 February 2016) 

Contract Type:  Cost 

FOB: Destination 

 

 

 MAX COST UNDEFINED 
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

5202  UNDEFINED Job UNDEFINED $0.00 
OPTION IT Solution Services - IV&V Task 

COST 

Contract Year 5 -  (15 February 2015 - 14 February 2016) 

Contract Type:  Cost 

FOB: Destination 

 

 

 MAX COST UNDEFINED 

   
   
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

5203  UNDEFINED Job UNDEFINED $0.00 
OPTION IT Solution Services - IPv6 Task 

COST 

Contract Year 5 -  (15 February 2015 - 14 February 2016) 

Contract Type:  Cost 

FOB: Destination 

 

 

 MAX COST UNDEFINED 
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

5204  UNDEFINED Job UNDEFINED $0.00 
OPTION IT Solution Services-Migration/ 

COST 

Integration IT Services Task.  Contract Year 5 -  (15 February 2015 - 14 
February 2016) 

Contract Type:  Cost 

FOB: Destination 

 

 

 MAX COST UNDEFINED 

   
   
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

5205  UNDEFINED Job UNDEFINED $0.00 
OPTION IT Solution Services-Warranty and 

COST 

Maintenance Task.  Contract Year 5 -  (15 February 2015 - 14 February 2016) 

Contract Type:  Cost 

FOB: Destination 

 

 

 MAX COST UNDEFINED 

   
   
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

5206  UNDEFINED Job UNDEFINED $0.00 
OPTION IT Solution Service-Multiple Task Areas 

COST 

Contract Year 5 -  (15 February 2015 - 14 February 2016) 

Contract Type:  Cost 

FOB: Destination 

 

 

 MAX COST UNDEFINED 
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

5300  UNDEFINED Job UNDEFINED $0.00 
OPTION ODC - IT Solution Equipment 

COST 

Contract Year 5 -  (15 February 2015 - 14 February 2016) 

Contract Type:  Cost, for FP, T&M, and Cost Task Orders 

FOB: Destination 

 

 

 MAX COST UNDEFINED 

   
   
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

5301  UNDEFINED Job UNDEFINED $0.00 
OPTION ODC - IT Solution Software 

COST 

Contract Year 5 -  (15 February 2015 - 14 February 2016) 

Contract Type:  Cost, FOR FP, T&M, and Cost Task Orders 

FOB: Destination 

 

 

 MAX COST UNDEFINED 

   
   
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

5302  UNDEFINED Job UNDEFINED $0.00 
OPTION ODC - Travel and Per Diem 

COST 

Contract Year 5 -  (15 February 2015 - 14 February 2016) 

Contract Type:  Cost, for FP, T&M, and Cost Task Orders 

FOB: Destination 

 

 

 MAX COST UNDEFINED 
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

5303  UNDEFINED Job UNDEFINED $0.00 
OPTION Other ODCs - IT Solution 

COST 

Contract Year 5 -  (15 February 2015 - 14 February 2016) 

Contract Type:  Cost, for FP, T&M, and Cost Task Orders 

FOB: Destination 

 

 

 MAX COST UNDEFINED 

   
   
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

5400  1 Hours UNDEFINED UNDEFINED 
OPTION Program Manager - Senior 

T&M 

Contract Year 5 -  (15 February 2015 - 14 February 2016) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

5401  1 Hours UNDEFINED UNDEFINED 
OPTION Program Manager - Intermediate 

T&M 

Contract Year 5 -  (15 February 2015 - 14 February 2016) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
  
 
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

5402  1 Hours UNDEFINED UNDEFINED 
OPTION Program Manager - Associate 

T&M 

Contract Year 5 -  (15 February 2015 - 14 February 2016) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

5403  1 Hours UNDEFINED UNDEFINED 
OPTION Project Manager - Senior 

T&M 

Contract Year 5 -  (15 February 2015 - 14 February 2016) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

5404  1 Hours UNDEFINED UNDEFINED 
OPTION Project Manager - Intermediate 

T&M 

Contract Year 5 -  (15 February 2015 - 14 February 2016) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

5405  1 Hours UNDEFINED UNDEFINED 
OPTION Project Manager - Associate 

T&M 

Contract Year 5 -  (15 February 2015 - 14 February 2016) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

5406  1 Hours UNDEFINED UNDEFINED 
OPTION Project Planning Manager 

T&M 

Contract Year 5 -  (15 February 2015 - 14 February 2016) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

5407  1 Hours UNDEFINED UNDEFINED 
OPTION Project Administrator 

T&M 

Contract Year 5 -  (15 February 2015 - 14 February 2016) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

5408  1 Hours UNDEFINED UNDEFINED 
OPTION Project Engineer - Senior 

T&M 

Contract Year 5 -  (15 February 2015 - 14 February 2016) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

5409  1 Hours UNDEFINED UNDEFINED 
OPTION Project Engineer - Intermediate 

T&M 

Contract Year 5 -  (15 February 2015 - 14 February 2016) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

5410  1 Hours UNDEFINED UNDEFINED 
OPTION Project Engineer - Associate 

T&M 

Contract Year 5 -  (15 February 2015 - 14 February 2016) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

5411  1 Hours UNDEFINED UNDEFINED 
OPTION Quality Assurance Analyst - Senior 

T&M 

Contract Year 5 -  (15 February 2015 - 14 February 2016) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

5412  1 Hours UNDEFINED UNDEFINED 
OPTION Quality Assurance Analyst - Intermediate 

T&M 

Contract Year 5 -  (15 February 2015 - 14 February 2016) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

5413  1 Hours UNDEFINED UNDEFINED 
OPTION Quality Assurance Analyst - Associate 

T&M 

Contract Year 5 -  (15 February 2015 - 14 February 2016) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

5414  1 Hours UNDEFINED UNDEFINED 
OPTION Software Architect 

T&M 

Contract Year 5 -  (15 February 2015 - 14 February 2016) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

5415  1 Hours UNDEFINED UNDEFINED 
OPTION Systems Engineer - Senior 

T&M 

Contract Year 5 -  (15 February 2015 - 14 February 2016) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

5416  1 Hours UNDEFINED UNDEFINED 
OPTION Systems Engineer - Intermediate 

T&M 

Contract Year 5 -  (15 February 2015 - 14 February 2016) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

5417  1 Hours UNDEFINED UNDEFINED 
OPTION Systems Engineer - Associate 

T&M 

Contract Year 5 -  (15 February 2015 - 14 February 2016) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

5418  1 Hours UNDEFINED UNDEFINED 
OPTION Software  Engineer - Senior 

T&M 

Contract Year 5 -  (15 February 2015 - 14 February 2016) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

5419  1 Hours UNDEFINED UNDEFINED 
OPTION Software  Engineer - Intermediate 

T&M 

Contract Year 5 -  (15 February 2015 - 14 February 2016) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

5420  1 Hours UNDEFINED UNDEFINED 
OPTION Software  Engineer - Associate 

T&M 

Contract Year 5 -  (15 February 2015 - 14 February 2016) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

5421  1 Hours UNDEFINED UNDEFINED 
OPTION IT Certified Professional - Senior 

T&M 

Contract Year 5 -  (15 February 2015 - 14 February 2016) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

5422  1 Hours UNDEFINED UNDEFINED 
OPTION IT Certified Professional - Intermediate 

T&M 

Contract Year 5 -  (15 February 2015 - 14 February 2016) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

5423  1 Hours UNDEFINED UNDEFINED 
OPTION IT Certified Professional - Associate 

T&M 

Contract Year 5 -  (15 February 2015 - 14 February 2016) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

5424  1 Hours UNDEFINED UNDEFINED 
OPTION Configuration Management (CM) 

T&M 

Specialist - Senior.  Contract Year 5 -  (15 February 2015 - 14 February 2016)  

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

5425  1 Hours UNDEFINED UNDEFINED 
OPTION Configuration Management (CM) 

T&M 

Specialist - Intermediate.  Contract Year 5 -  (15 February 2015 - 14 February 
2016) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

5426  1 Hours UNDEFINED UNDEFINED 
OPTION Configuration Management (CM) 

T&M 

Specialist - Associate.  Contract Year 5 -  (15 February 2015 - 14 February 2016)   

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

5427  1 Hours UNDEFINED UNDEFINED 
OPTION Computer Operator - Senior 

T&M 

Contract Year 5 -  (15 February 2015 - 14 February 2016) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

5428  1 Hours UNDEFINED UNDEFINED 
OPTION Computer Operator - Intermediate 

T&M 

Contract Year 5 -  (15 February 2015 - 14 February 2016) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

5429  1 Hours UNDEFINED UNDEFINED 
OPTION Computer Operator - Associate 

T&M 

Contract Year 5 -  (15 February 2015 - 14 February 2016) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

5430  1 Hours UNDEFINED UNDEFINED 
OPTION Information Assurance Engineer - Senior 

T&M 

Contract Year 5 -  (15 February 2015 - 14 February 2016) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

5431  1 Hours UNDEFINED UNDEFINED 
OPTION Information Assurance Engineer - Interm. 

T&M 

Contract Year 5 -  (15 February 2015 - 14 February 2016) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

5432  1 Hours UNDEFINED UNDEFINED 
OPTION Information Assurance Engineer - Assoc. 

T&M 

Contract Year 5 -  (15 February 2015 - 14 February 2016) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

5433  1 Hours UNDEFINED UNDEFINED 
OPTION Information Systems Auditor - Senior 

T&M 

Contract Year 5 -  (15 February 2015 - 14 February 2016) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

5434  1 Hours UNDEFINED UNDEFINED 
OPTION Information Systems Auditor - Interm. 

T&M 

Contract Year 5 -  (15 February 2015 - 14 February 2016) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

5435  1 Hours UNDEFINED UNDEFINED 
OPTION Information Systems Auditor - Associate 

T&M 

Contract Year 5 -  (15 February 2015 - 14 February 2016) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

5436  1 Hours UNDEFINED UNDEFINED 
OPTION Data Security Analyst - Senior 

T&M 

Contract Year 5 -  (15 February 2015 - 14 February 2016) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

5437  1 Hours UNDEFINED UNDEFINED 
OPTION Data Security Analyst - Intermediate 

T&M 

Contract Year 5 -  (15 February 2015 - 14 February 2016) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

5438  1 Hours UNDEFINED UNDEFINED 
OPTION Data Security Analyst - Associate 

T&M 

Contract Year 5 -  (15 February 2015 - 14 February 2016) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

5439  1 Hours UNDEFINED UNDEFINED 
OPTION Disaster Recovery/COOP/Contingency Admin 

T&M 

Contract Year 5 -  (15 February 2015 - 14 February 2016) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

5440  1 Hours UNDEFINED UNDEFINED 
OPTION Information Security 

T&M 

Specialist - Senior.  Contract Year 5 -  (15 February 2015 - 14 February 2016)  

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

5441  1 Hours UNDEFINED UNDEFINED 
OPTION Information Security 

T&M 

Specialist - Intermediate.  Contract Year 5 -  (15 February 2015 - 14 February 
2016)  Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

5442  1 Hours UNDEFINED UNDEFINED 
OPTION Information Security 

T&M 

Specialist - Associate.  Contract Year 5 -  (15 February 2015 - 14 February 2016)  

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

5443  1 Hours UNDEFINED UNDEFINED 
OPTION Seat Management Administrator 

T&M 

Contract Year 5 -  (15 February 2015 - 14 February 2016) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

5444  1 Hours UNDEFINED UNDEFINED 
OPTION Managed System Engineer - Senior 

T&M 

Contract Year 5 -  (15 February 2015 - 14 February 2016) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

5445  1 Hours UNDEFINED UNDEFINED 
OPTION Managed System Engineer - Intermediate 

T&M 

Contract Year 5 -  (15 February 2015 - 14 February 2016)   

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

5446  1 Hours UNDEFINED UNDEFINED 
OPTION Managed System Engineer - Associate 

T&M 

Contract Year 5 -  (15 February 2015 - 14 February 2016) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

5447  1 Hours UNDEFINED UNDEFINED 
OPTION Systems Administrator - Senior 

T&M 

Contract Year 5 -  (15 February 2015 - 14 February 2016) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

5448  1 Hours UNDEFINED UNDEFINED 
OPTION Systems Administrator - Intermediate 

T&M 

Contract Year 5 -  (15 February 2015 - 14 February 2016) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

5449  1 Hours UNDEFINED UNDEFINED 
OPTION Systems Administrator - Associate 

T&M 

Contract Year 5 -  (15 February 2015 - 14 February 2016) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

5450  1 Hours UNDEFINED UNDEFINED 
OPTION Help Desk Coordinator 

T&M 

Contract Year 5 -  (15 February 2015 - 14 February 2016) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

5451  1 Hours UNDEFINED UNDEFINED 
OPTION Help Desk Suport Service 

T&M 

Specialist - Senior.  Contract Year 5 -  (15 February 2015 - 14 February 2016) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

5452  1 Hours UNDEFINED UNDEFINED 
OPTION Help Desk Suport Service 

T&M 

Specialist - Intermediate. Contract Year 5 -  (15 February 2015 - 14 February 2016) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

5453  1 Hours UNDEFINED UNDEFINED 
OPTION Help Desk Suport Service 

T&M 

Specialist - Associate.  Contract Year 5 -  (15 February 2015 - 14 February 2016) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

5454  1 Hours UNDEFINED UNDEFINED 
OPTION PC Support Manager 

T&M 

Contract Year 5 -  (15 February 2015 - 14 February 2016) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

5455  1 Hours UNDEFINED UNDEFINED 
OPTION PC Systems Specialist 

T&M 

Contract Year 5 -  (15 February 2015 - 14 February 2016) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
 
 
 



W91QUZ-11-D-0011 
 

Page 237 of 404 
 

 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

5456  1 Hours UNDEFINED UNDEFINED 
OPTION IT Technician 

T&M 

Contract Year 5 -  (15 February 2015 - 14 February 2016) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

5457  1 Hours UNDEFINED UNDEFINED 
OPTION PC Maintenance Technician 

T&M 

Contract Year 5 -  (15 February 2015 - 14 February 2016) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

5458  1 Hours UNDEFINED UNDEFINED 
OPTION Network Engineer - Senior 

T&M 

Contract Year 5 -  (15 February 2015 - 14 February 2016) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

5459  1 Hours UNDEFINED UNDEFINED 
OPTION Network Engineer - Intermediate 

T&M 

Contract Year 5 -  (15 February 2015 - 14 February 2016) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

5460  1 Hours UNDEFINED UNDEFINED 
OPTION Network Engineer - Associate 

T&M 

Contract Year 5 -  (15 February 2015 - 14 February 2016) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

5461  1 Hours UNDEFINED UNDEFINED 
OPTION Network Administrator - Senior 

T&M 

Contract Year 5 -  (15 February 2015 - 14 February 2016) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

5462  1 Hours UNDEFINED UNDEFINED 
OPTION Network Administrator - Intermediate 

T&M 

Contract Year 5 -  (15 February 2015 - 14 February 2016) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

5463  1 Hours UNDEFINED UNDEFINED 
OPTION Network Administrator - Associate 

T&M 

Contract Year 5 -  (15 February 2015 - 14 February 2016) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

5464  1 Hours UNDEFINED UNDEFINED 
OPTION Network Support Technician - Senior 

T&M 

Contract Year 5 -  (15 February 2015 - 14 February 2016) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

5465  1 Hours UNDEFINED UNDEFINED 
OPTION Network Support Technician - Interm. 

T&M 

Contract Year 5 -  (15 February 2015 - 14 February 2016) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

5466  1 Hours UNDEFINED UNDEFINED 
OPTION Network Support Technician - Associate 

T&M 

Contract Year 5 -  (15 February 2015 - 14 February 2016) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

5467  1 Hours UNDEFINED UNDEFINED 
OPTION Documentation Specialist - Senior 

T&M 

Contract Year 5 -  (15 February 2015 - 14 February 2016) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

5468  1 Hours UNDEFINED UNDEFINED 
OPTION Documentation Specialist - Intermediate 

T&M 

Contract Year 5 -  (15 February 2015 - 14 February 2016) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

5469  1 Hours UNDEFINED UNDEFINED 
OPTION Documentation Specialist - Associate 

T&M 

Contract Year 5 -  (15 February 2015 - 14 February 2016) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

5470  1 Hours UNDEFINED UNDEFINED 
OPTION Technical Editor 

T&M 

Contract Year 5 -  (15 February 2015 - 14 February 2016) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

5471  1 Hours UNDEFINED UNDEFINED 
OPTION CAD Specialist 

T&M 

Contract Year 5 -  (15 February 2015 - 14 February 2016) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

5472  1 Hours UNDEFINED UNDEFINED 
OPTION Graphics Specialist 

T&M 

Contract Year 5 -  (15 February 2015 - 14 February 2016) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

5473  1 Hours UNDEFINED UNDEFINED 
OPTION Information Systems Training Manager 

T&M 

Contract Year 5 -  (15 February 2015 - 14 February 2016) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

5474  1 Hours UNDEFINED UNDEFINED 
OPTION Information Systems Training 

T&M 

Specialist - Senior.  Contract Year 5 -  (15 February 2015 - 14 February 2016)  

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

5475  1 Hours UNDEFINED UNDEFINED 
OPTION Information Systems Training 

T&M 

Specialist - Intermediate.  Contract Year 5 -  (15 February 2015 - 14 February 
2016) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

5476  1 Hours UNDEFINED UNDEFINED 
OPTION Information Systems Training 

T&M 

Specialist - Associate.  Contract Year 5 -  (15 February 2015 - 14 February 2016) 

Contract Type:  Time and Materials (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
  
 
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

5477  1 Hours UNDEFINED UNDEFINED 
OPTION IT Subject Matter Expert 

T&M 

Contract Year 5 -  (15 February 2015 - 14 February 2016) 

Contract Type:  Time and Materials (T&M), as negotiated per Task Order 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

5478  1 Hours UNDEFINED UNDEFINED 
OPTION IT Functional Area Expert 

T&M 

Contract Year 5 -  (15 February 2015 - 14 February 2016) 

Contract Type:  Time and Materials (T&M), as negotiated per Task Order 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
  
 
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

5479  1 Hours UNDEFINED UNDEFINED 
OPTION Incidental Construction 

T&M 

Contract Year 5 -  (15 February 2015 - 14 February 2016) 

Contract Type:  Time and Materials (T&M), as negotiated per Task Order 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00 

  CEILING PRICE  

   
     
  
 
 
 
 
 
CLIN DELIVERY/TASK ORDER MINIMUM/MAXIMUM QUANTITY AND CLIN ORDER VALUE  
 
The minimum quantity and order value for the given Delivery/Task Order issued for this CLIN shall not be less than 
the minimum quantity and order value stated in the following table.  The maximum quantity and order value for the 
given Delivery/Task Order issued for this CLIN shall not exceed the maximum quantity and order value stated in the 
following table.  
 
 
CLIN  

MINIMUM 
QUANTITY  

MINIMUM 
AMOUNT  

MAXIMUM 
QUANTITY  

MAXIMUM 
AMOUNT  

  

0001   
  

$ 
  

 
  

$ 
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1000   
  

$ 
  

 
  

$ 
  

  

1001   
  

$ 
  

 
  

$ 
  

  

1100   
  

$ 
  

 
  

$ 
  

  

1101   
  

$ 
  

 
  

$ 
  

  

1102   
  

$ 
  

 
  

$ 
  

  

1103   
  

$ 
  

 
  

$ 
  

  

1104   
  

$ 
  

 
  

$ 
  

  

1105   
  

$ 
  

 
  

$ 
  

  

1106   
  

$ 
  

 
  

$ 
  

  

1200   
  

$ 
  

 
  

$ 
  

  

1201   
  

$ 
  

 
  

$ 
  

  

1202   
  

$ 
  

 
  

$ 
  

  

1203   
  

$ 
  

 
  

$ 
  

  

1204   
  

$ 
  

 
  

$ 
  

  

1205   
  

$ 
  

 
  

$ 
  

  

1206   
  

$ 
  

 
  

$ 
  

  

1300   
  

$ 
  

 
  

$ 
  

  

1301   
  

$ 
  

 
  

$ 
  

  

1302   
  

$ 
  

 
  

$ 
  

  

1303   
  

$ 
  

 
  

$ 
  

  

1400   
  

$ 
  

 
  

$ 
  

  

1401   
  

$ 
  

 
  

$ 
  

  

1402   
  

$ 
  

 
  

$ 
  

  

1403   
  

$ 
  

 
  

$ 
  

  

1404   
  

$ 
  

 
  

$ 
  

  

1405   
  

$ 
  

 
  

$ 
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1406   
  

$ 
  

 
  

$ 
  

  

1407   
  

$ 
  

 
  

$ 
  

  

1408   
  

$ 
  

 
  

$ 
  

  

1409   
  

$ 
  

 
  

$ 
  

  

1410   
  

$ 
  

 
  

$ 
  

  

1411   
  

$ 
  

 
  

$ 
  

  

1412   
  

$ 
  

 
  

$ 
  

  

1413   
  

$ 
  

 
  

$ 
  

  

1414   
  

$ 
  

 
  

$ 
  

  

1415   
  

$ 
  

 
  

$ 
  

  

1416   
  

$ 
  

 
  

$ 
  

  

1417   
  

$ 
  

 
  

$ 
  

  

1418   
  

$ 
  

 
  

$ 
  

  

1419   
  

$ 
  

 
  

$ 
  

  

1420   
  

$ 
  

 
  

$ 
  

  

1421   
  

$ 
  

 
  

$ 
  

  

1422   
  

$ 
  

 
  

$ 
  

  

1423   
  

$ 
  

 
  

$ 
  

  

1424   
  

$ 
  

 
  

$ 
  

  

1425   
  

$ 
  

 
  

$ 
  

  

1426   
  

$ 
  

 
  

$ 
  

  

1427   
  

$ 
  

 
  

$ 
  

  

1428   
  

$ 
  

 
  

$ 
  

  

1429   
  

$ 
  

 
  

$ 
  

  

1430   
  

$ 
  

 
  

$ 
  

  

1431   
  

$ 
  

 
  

$ 
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1432   
  

$ 
  

 
  

$ 
  

  

1433   
  

$ 
  

 
  

$ 
  

  

1434   
  

$ 
  

 
  

$ 
  

  

1435   
  

$ 
  

 
  

$ 
  

  

1436   
  

$ 
  

 
  

$ 
  

  

1437   
  

$ 
  

 
  

$ 
  

  

1438   
  

$ 
  

 
  

$ 
  

  

1439   
  

$ 
  

 
  

$ 
  

  

1440   
  

$ 
  

 
  

$ 
  

  

1441   
  

$ 
  

 
  

$ 
  

  

1442   
  

$ 
  

 
  

$ 
  

  

1443   
  

$ 
  

 
  

$ 
  

  

1444   
  

$ 
  

 
  

$ 
  

  

1445   
  

$ 
  

 
  

$ 
  

  

1446   
  

$ 
  

 
  

$ 
  

  

1447   
  

$ 
  

 
  

$ 
  

  

1448   
  

$ 
  

 
  

$ 
  

  

1449   
  

$ 
  

 
  

$ 
  

  

1450   
  

$ 
  

 
  

$ 
  

  

1451   
  

$ 
  

 
  

$ 
  

  

1452   
  

$ 
  

 
  

$ 
  

  

1453   
  

$ 
  

 
  

$ 
  

  

1454   
  

$ 
  

 
  

$ 
  

  

1455   
  

$ 
  

 
  

$ 
  

  

1456   
  

$ 
  

 
  

$ 
  

  

1457   
  

$ 
  

 
  

$ 
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1458   
  

$ 
  

 
  

$ 
  

  

1459   
  

$ 
  

 
  

$ 
  

  

1460   
  

$ 
  

 
  

$ 
  

  

1461   
  

$ 
  

 
  

$ 
  

  

1462   
  

$ 
  

 
  

$ 
  

  

1463   
  

$ 
  

 
  

$ 
  

  

1464   
  

$ 
  

 
  

$ 
  

  

1465   
  

$ 
  

 
  

$ 
  

  

1466   
  

$ 
  

 
  

$ 
  

  

1467   
  

$ 
  

 
  

$ 
  

  

1468   
  

$ 
  

 
  

$ 
  

  

1469   
  

$ 
  

 
  

$ 
  

  

1470   
  

$ 
  

 
  

$ 
  

  

1471   
  

$ 
  

 
  

$ 
  

  

1472   
  

$ 
  

 
  

$ 
  

  

1473   
  

$ 
  

 
  

$ 
  

  

1474   
  

$ 
  

 
  

$ 
  

  

1475   
  

$ 
  

 
  

$ 
  

  

1476   
  

$ 
  

 
  

$ 
  

  

1477   
  

$ 
  

 
  

$ 
  

  

1478   
  

$ 
  

 
  

$ 
  

  

1479   
  

$ 
  

 
  

$ 
  

  

2001   
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Section C - Descriptions and Specifications 
 
STATEMENT OF OBJECTIVES - SOO 

Information Technology Solutions-Small Business (ITS-SB) 
Statement of Objectives (SOO) 

 
1.0 INTRODUCTION   
 

The Computer Hardware, Enterprise Software and Solutions (CHESS), in 
coordination with the Army Contracting Command (ACC), Information Technology, E-
Commerce, and Commercial Contracting Center (ITEC4), is seeking qualified 
contractors to support the Army enterprise infrastructure and infostructure goals with 
information technology (IT) services within CONUS.  
 

The Army is seeking contractors who are willing to partner with the Army to meet 
its mission.  The Army is structuring the ITS-SB contract in a manner that ensures that 
the contractors’ goals and objectives are in alignment with those of the Army.  Superior 
performance on the contractors’ part will directly and indirectly link to superior Army 
mission accomplishment through the economic and efficient use of information 
technology.  (Within the context of the Army/contractor partnership, the terms “partner” 
and “partnership” should not be read to suggest any formal legal partnership or joint 
venture between the contractor and the agency.)  The Army/contractor partnership will 
reflect the attributes of an open, collaborative, and customer-oriented professional 
relationship.   

It is of critical importance that vendors become aware of the implications of the 
phased strategy to transform to a single Army Network/Army Enterprise Infostructure 
(AEI).  Consequently, responsibility for technical control of the AEI is the responsibility 
of NETCOM/9th Army Signal Command and will evolve in conjunction with the 
development of a suite of new common policies and guidance.  These documents, 
some still under revision, will frame the network management and netcentric 
implementation strategies, and must be interpreted as required constraints for the 
operational environment under this contract.   
 
2.0 SCOPE 
 

The ITS-SB scope will include a range of services and solutions necessary for 
the Army to satisfy its support of the Army enterprise infrastructure and infostructure 
goals with information technology (IT) services within CONUS.   

ITS-SB contemplates services-based solutions under which contractors may be 
required to provide a full range of IT equipment.  Therefore, end-to-end solutions are 
included to satisfy CONUS development, deployment, operation, maintenance, and 
sustainment requirements.  Additionally included is support to analyze requirements, 
develop and implement recommended solutions, and operate and maintain legacy 
systems, and equipment.  It is the intention of the Government to establish a scope that 
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is broad, sufficiently flexible to satisfy requirements that may change over the period of 
performance, and fully comprehensive so as to embrace the full complement of services 
that relate to IT. 

 
The U.S. Army, Department of Defense, or any other Federal Agency will be 

authorized to fulfill requirements under ITS-SB. 
 

2.1     ITS-SB Task Areas 
 
          The IT services solutions are categorized in the list of task areas identified below.  
The task areas are further subdivided into sub-task areas to further define the scope of 
the task areas.  This list of sub-tasks is not considered to be inclusive of all sub-tasks 
within each task area.  Specific details of task assignments, deliverables, 
documentation, training, applicable government/department/industry standards, etc., will 
be provided within individual task orders.   
 

 

Electronic Product Environmental Assessment Tool (EPEAT) 
 

Site Surveys 
Analysis/Planning for Energy Use Mitigation/Reduction 
Recycling End-of-Life Products 
Battery Recycling  
Energy Management Services 

 
 
Information Assurance (IA) 
 

Biometrics 
CAC/PKI 
Disaster Recovery 
Continuity of Operations 
Contingency Planning 
Remote Monitoring/Intrusion Detection  
Security Architecture Design 
Security Hardening 
Secure Video Teleconferencing 
System Certification and Accreditation (DIACAP) 

 
 
Independent Verification & Validation (IV&V) 

 
IV&V Plan Development 
Review Functional Requirements 
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Test Plan Development 
Software/Program Certification  
Analysis/Assessment 

 
 
Internet Protocol Version 6 (IPv6) Engineering Services 
 

Site Surveys 
Analysis/Planning 
Assessment & Migration Services 
Network Infrastructure Development 
Traffic Engineering Analysis 

 
 
Migration / Integration IT Services 
 

Site Surveys 
Wireless Network Management 
Middleware 
Installation and Integration of Systems 
Analysis/Planning 
Education/Training 

 
 
Warranty and Maintenance 
 

Legacy Systems Maintenance 
Computer Center Technical Support  
Commercial Off-the-Shelf Software Products and Support 
Computer Systems Administration 
Computer Systems Facilities Management and Maintenance  
Licensing Support 
Software License Management 
Network Management 
Help Desk Support 
Desktop Support 
Property Management 
Network Support 
Network and Telecommunications Infrastructure Support 
Office Automation Support 
Seat Management / Asset Management  

 
 
3.0 ITS-SB STATEMENT OF OBJECTIVES (SOO) 
 



W91QUZ-11-D-0011 
 

Page 272 of 404 
 

 

3.1 Objectives 

 
The fundamental purpose of the ITS-SB acquisition is to support the Army enterprise 
infrastructure and infostructure goals with a full range of innovative, world class 
information technology support services and solutions at a reasonable price.  It is 
essential that the ITS-SB solutions enhance Army Net-operations/Net-centric 
capabilities and holistically support the Army customers, with a goal of providing a 
common look and feel for Army applications at all levels of both the strategic and 
tactical Army enterprise.  The solution must not only be in compliance with existing DoD 
and Department of Army standardization and interoperability policies, but should also 
strive to enhance Army capabilities by supporting implementation and partnering in the 
implementation of NETCOM’s Networthiness program.  The Army has established the 
following objectives for the ITS-SB contract. 
 

3.1.1 Contractual Management 
i. Establish and maintain contract methodologies and operations that 

are flexible, facilitate change, and allow for continuity of user 
support over the life of the contract. 

 
ii. Continuously improve task order competition throughout the life of 

the contract. 
 

iii. Increase use of small business subcontractors and teaming 
partners to bring expert talent and ingenuity to the varied work 
under ITS-SB. 

 
iv. Effectively use small businesses to assure achievement of 

subcontracting targets allowing for mentorship of small businesses. 
 
3.1.2   Partnership  

i. Promote the contract to Army, DoD, and other federal agencies to 
increase potential customers’ awareness of available services, 
solutions, and the benefits of performance-based contracting. 

 
ii. Support and partner with CHESS on the Army’s data and reporting 

requirements through electronic interface. 
 

iii. Establish and maintain a process to ensure timely response to the 
Army’s customer satisfaction surveys that demonstrates customer 
satisfaction by delivering superior IT services.   

 
iv. Support and partner with CHESS hardware and software contract 

holders as a preferred source of supply. 
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3.1.3 Business Processes 
 
i. Provide innovative, compliant, state-of-the-market, sustainable, 

supportable, and interoperable IT service solutions within CONUS. 
 
ii. Improve the performance of the Army, and other customers’, 

information technology by effectively implementing new technologies and 
streamlined approaches. 

 
 

iii.  Assure affordable, best value, best pricing solutions while using best 
commercial practices. 

 
 

 
4.0      CONSTRAINTS 
 

The SOO provides contractors with maximum flexibility to conceive and propose 
innovative approaches and solutions. However, in some cases, there may be 
constraints that the government must place on those solutions.  The following 
specifications, standards, policies and procedures represent the constraints placed on 
this acquisition. All documents listed are mandatory, as applicable.  Applicability is as 
defined in the document. The most current version of the document at the time of Task 
Order issuance will take precedence.  The list is not all-inclusive. Other documents 
required for execution of tasks issued under ITS-SB will be cited in the relevant task 
order.  Web links are provided wherever possible. 

   
 
4.1 Desktop Standardization 
 

4.1.1 Army Enterprise Desktop Software Standardization (TECHCON 2003-
005b) 
22 June 2007  

This TECHCON defines a common standard Army software configuration 
baseline for user workstations (i.e., PCs) and notebooks for use within the Army 
enterprise.  File Name: TECHCON 2003-005d Desktop STD -21Aug07.pdf   
(PDF File) 

4.1.2 Army Golden Master Policy Memorandum 
16 Nov 2006 
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This memorandum establishes a single authority within the Army to define 
standard baseline configurations for common operating systems and 
applications.   File Name:  AGM CIO G-6 Memo.pdf (PDF File) 

4.1.3 Memorandum On Waiver and Compliance Process for Modifying the 
Army Golden Master 
16 Nov 2006 

The purpose of this memorandum is to define the requirements for modifying the 
Army Golden Master (AGM) baseline configuration and describing the 
waiver/compliance reporting process for organizational modifications.  File Name:  
AGM Waiver Process.pdf (PDF File) 

 
4.2 Active Directory 
 
These are FOUO documents. 

4.2.1 Active Directory CONOPS (Version 1.1)  
26 September 2003  

This document is to describe the concept of operations (CONOPS) that Army 
organizations will use to implement and operate an Active Directory (AD) across 
all Theaters of Operations. This document establishes that the US Army Network 
Enterprise Technology Command/9thASC (NETCOM) provides the overall 
guidance for the standards, responsibilities, and processes necessary to migrate 
from the current information technology (IT) environment to an AD based 
environment on the Department of the Army (DA) Office of the Army Chief 
Information Officer (CIO/G6) Army Knowledge Management (AKM) policy. 
(FOUO document)  

4.2.2 Active Directory Management Role and Responsibilities – TECHCON 
2004-008  
29 March 2005  

This memorandum provides guidance to Army organizations on roles and 
responsibilities as they pertain to the Active Directory within the Army Enterprise. 
(FOUO document) 

4.2.3 Request, Approval, and Implementation of Active Directory Trusts 
within the Army Enterprise Infostructure (AEI)– TECHCON 2004-015a  
7 February 2006  
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Provides technical guidance and reference information related to the request, 
approval, and implementation of Active Directory Trusts within the Army 
Enterprise Infostructure (AEI) Global Information Grid. Identifies the roles and 
responsibilities of entities involved in the process and implementation planning 
and operation of trusts by the users. Applies to all levels of organizations 
involved with the management and operation of Army IT assets. (FOUO 
document) 

4.2.4 CONUS Forest Exchange 2003 Architecture & Design ( Version 2.1)  
25 March 2005  

This document describes the CONUS Forest architecture, design and 
implementation of an Army messaging capability based on Microsoft (MS) 
Exchange 2003, tightly integrated with the ongoing rollout of Army Windows 2003 
Active Directory (AD) in the CONUS forest. The objective is to provide an 
engineering design and guidance for the near-term implementation of a 
regionalized Exchange environment capable of transitioning to a highly 
centralized objective end state. Primary considerations for this design are 
security, retention of local DOIM-managed mailbox servers, Microsoft product 
restrictions and minimization of central funding and management.  (FOUO 
document) 

4.2.5 Army Policy for Windows NT 4.0 Replacement and Active Directory (AD) 
Implementation  
4 February 2004  

Establishes Army policy for the replacement of Windows NT 4.0 with Windows 
2000 or better for the establishment of Active Directory baseline.  (FOUO 
document) 

4.2.6 Active Directory (AD) Administration Responsibilities and Technical 
Guidance (Version 1.0) 
26 September 2003  

This document provides the model for system administration of the Army Active 
Directory (AD) Forest . The document also discusses the AD Forest structure 
and management of all the components within that structure.  (FOUO document) 

 

4.3 Army Enterprise Standardization 

4.3.1 29-Dec-2006 Memorandum Enterprise Software Agreements 
12 Jan 2007 
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This memorandum establishes Army procedures for ordering software from 
Enterprise Software Agreements.  File Name:  ESA Memo.pdf (PDF File)   

4.3.2 DoD SmartBUY Policy Issued 
14 February 2006 

The DoD Chief Information Officer and Director, Defense Procurement and 
Acquisition Policy (DPAP) have issued a joint policy memorandum establishing 
DoD support for the Federal SmartBUY Initiative. SmartBUY is a government-
wide enterprise software initiative led by OMB to streamline the acquisition 
process and provide best priced, standards-compliant commercial software. File 
Name:  SmartBuy.pdf  (PDF File)   

4.3.3 Memorandum on Employment of Collaboration Capabilities Procedures 
26 July 2005 

This memorandum establishes Army procedures on the acquisition and 
implementation of Army collaboration capabilities to be deployed on the Army 
Enterprise network or at local enclaves or domain levels. Collaboration 
capabilities are defined as the wide range of structures, processes, procedures, 
and services or tools necessary to enable two or more individuals who are not 
co-located to use an electronic synchronous or asynchronous environment to 
communicate, plan, coordinate and make decisions to achieve an objective. This 
procedure applies to the Active Army, the U.S. Army National Guard, the U.S. 
Army Reserve, U.S. Army civilians, and applicable U.S. Army supporting 
contractors.  File Name:   employment collaboration memo.pdf  (PDF File)   

4.3.4 Memorandum on Army's Implementation of DoD Enterprise Software 
Initiative (DoD ESI) 
19 May 2005 

The Office of the Assistant Secretary of the Army (Acquisition, Logistics and 
Technology) is re-issuing this information to all Principal Assistants Responsible 
for COntracting (PARC) offices to support CHESS office efforts with the DoD ESI 
and to reiterate the obligation for all Government Purchase Card (GPC) 
participants to comply with mandated Defense Federal Acquisition Regulations 
Supplement (DFARS) requirements for purchasing computer software.  File 
Name:  Enterprise Initiative.pdf  (PDF File)   

4.3.5 Memorandum Establishing Army MS ELA Software Inventory as Single 
Source for Obatining MS Products  
04 February 2004  
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On 4 February 2004, Lt. General Steven Boutelle, Chief Information Officer/G-6 
issued a memorandum establishing the Army Microsoft Enterprise License 
Agreement (MS ELA) software inventory as the single source for Army 
organizations to purchase or obtain MS products. File Name:  04Feb2004-MS 
ELA Policy.pdf  (PDF File)   

4.3.6 Moratorium On Microsoft Products And Product Support Services  
19 June 2003  

The Army G3 has declared a moratorium on all new purchases of Microsoft 
products and product support services including those bundled with a hardware 
purchase. This moratorium applies to all Army, Army Reserve, and Army 
National Guard Bureau agencies and personnel. This means MS cannot be 
purchased with a credit card, through contract actions or any other means. No 
waivers will be granted. Click on the link below for more information. File Name:  
June03 Moratorium Message.pdf (PDF File)   

4.3.7 Enterprise Software Agreements  
2 December 2002  

On 2 Dec 2002, Lt. General Peter Cuviello, Chief Information Officer/G-6, signed 
an Army policy letter mandating the use of the Enterprise Software Initiative (ESI) 
Agreements and naming the Army Small Computer Program as the Army's ESI 
Software Product Manager. File Name:  Army policy letter on ESI.pdf (PDF File)   

4.3.8 DFARS Final Rule on the use of Enterprise Software Agreements  
25 October 2002  

DFARS Final Rule on the use of Enterprise Software Agreements has been 
published. On 25 October 2002, the DoD final rule has been published in the 
Federal Register amending the Defense Federal Acquisition Regulation 
Supplement (DFARS) to add a policy to mandate the use of DoD Enterprise 
Initiative Enterprise Software Agreements for commercial software and software 
maintenance acquisitions. File Name:  DFARS ESI Final Rule.pdf (PDF File)   

4.3.9 Acquiring Commercially Available Software and Information Technology 
(IT) Products within the Army  
11 January 2001  

A CIO/G-6 policy appoints the CHESS as the Army's Software Product Director. 
In this capacity, CHESS has the responsibility of managing the DoD and Army 
Enterprise Software Agreements (ESAs). File Name:  acquiring commercial 
software 11012001.pdf (PDF File) 
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4.4 Army Knowledge Management 

4.4.1 Army Knowledge Management and Information Technology Management 
(AR 25-1) 
30 Jun 2004  

This regulation establishes the polices and assigns responsibilities for 
information management and information technology. It applies to information 
technology contained in both business systems and national security systems 
developed for or purchased by the Department of Army.  File Name:  r25_1.pdf 
(PDF File) 

4.4.2 Army Knowledge Management Implementation Plan 
(Version 2.0) 
01 September 2003  

The AKM Strategic Plan outlines five goals that challenge our most basic 
institutional business processes and policies for IT and information management 
(IM) in support of the Army Campaign Plan (ACP): 

Goal 1 -Adopt governance and cultural changes to become a knowledge-based 
organization 

Goal 2 -Integrate Knowledge Management (KM) concepts and best practices to 
promote the knowledge-based force 

Goal 3 -Manage the infostructure as an Enterprise to enhance capabilities and 
efficiencies 

Goal 4 -Institutionalize Army Knowledge Online (AKO) as the enterprise portal to 
provide universal, secure access for the entire Army 

Goal 5 -Harness Human Capital for the knowledge-based organization (FOUO 
document) 

 

4.5 Collaboration Tools 
 

4.5.1 Employment of Collaboration Capabilities Procedures 
26 July 2005  
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This memorandum establishes the Army procedures on the acquisition and 
implementation of Army collaboration capabilities to be deployed on the Army 
Enterprise network or at local enclaves or domain levels. File Name:  
Employment of Collaboration Capabilities Procedures.pdf  (PDF File) 

4.5.2 Collaboration Tools Suite Standards 
19 February 2003  

This memorandum establishes the Army policy for the procurement and 
deployment of DOD networked collaboration tools. Collaboration tools include, 
but are not limited to, voice and video conferencing; text, document and 
application sharing; awareness and instant messaging; and whiteboarding. File 
Name:  CollToolSuitStand.pdf  (PDF File) 

4.5.3 Collaboration products certified for use on DoD SIPRNet Networks  

This website provides a listing of collaborative tools that have been certified for 
use on DOD SIPRNet networks. CAC required for access to information. 

4.5.4 DCTS CMO Product Exemption List  

This website provides a listing of collaborative tools that are exempt from the 
certification process and can be used on DOD NIPRNet network. CAC required 
for access to information. 

4.6 DOD Information Technology Standards Registry 

4.6.1 DOD Information Technology Standards Registry Baseline Release 05-
2.0  
06 September 2005  

Memorandum establishes version 05-2.0 at the latest version of the Technology 
Standards Registry  CAC required for access to information. 

4.6.2 DOD Information Technology Standards Registry  

The Department of Defense Information Technology Standards Registry (DISR) 
replaces the Joint Technical Architecture (JTA). This external link provides 
access to the spreadsheets that define the current service areas, interfaces, and 
standards applicable to all DoD systems, and its adoption is mandated for the 
management, development, and acquisition of new or improved systems 
throughout DoD. (Note: CAC required for access to information and requires 
registration/login to the DISA DISRonline website)  
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4.7 Energy Star 
 

4.7.1 ENERGY STAR 4.0 and EPEAT 
31 August 2007  

The information provided in this document is supplied by Federal Electronics 
Challenge. The document provides answers to frequently asked questions about 
ENERGY STAR 4.0; how the ENERGY STAR specification integrates with 
computer products registered with the Electronic Product Environmental 
Assessment Tool (EPEAT); and how federal agencies can ensure they purchase 
or lease computer products with specifications required by the Energy Policy Act 
of 2005 and Executive Order 13423. File Name:  estar40.pdf (PDF File) 

4.7.2 President Issues Executive Order Regarding Energy-Efficient Use of 
Power Devices in Federal Facilities 02 JAugust 2001  

Executive Order 13221 - Defines the policy for use of Energy Star devices within 
Federal Facilities. The Executive Order required that when Federal organizations 
purchase commercially available, off-the-shelf products that use external standby 
power devices, or that contain an internal standby power function, that the 
purchase products use no more than one watt in their standby power-consuming 
mode. If such products are not available, agencies shall purchase products with 
the lowest standby power wattage while in their standby power-consuming mode.  
File Name:  GSA - Executive Order 13221.htm (PDF File) 

4.7.3 Executive Order 13423, Strengthening Federal Environmental, Energy, 
and Transportation Management 24 January 2007 

Executive Order 13423 - The order sets goals in the areas of energy efficiency, 
acquisition, renewable energy, toxics reductions, recycling, renewable energy, 
sustainable buildings, electronics stewardship, fleets, and water conservation. In 
addition the order requires more widespread use of Environmental Management 
Systems as the framework in which to manage and continually improve these 
sustainable practices. File Name:  EO 13423.htm (PDF File) 

 

4.7.4 Federal Acquisition Regulation; FAR Case 2006–030, Electronic 
Products Environmental Assessment Tool (EPEAT) 
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The Civilian Agency Acquisition Council and the Defense Acquisition Regulations 
Council (Councils) have agreed on an interim rule amending the Federal 
Acquisition Regulation (FAR) to require use of Electronic Products Environmental 

Assessment Tool (EPEAT) when acquiring personal computer products such as 
desktops, notebooks (also known as laptops), and monitors pursuant to the 
Energy Policy Act of 2005 and Executive Order 13423, ‘‘Strengthening Federal 
Environmental, Energy, and Transportation Management.’’ 

 

4.7.5 Computer – Key Product Criteria  

This website provides the required performance thresholds to obtain Energy Star 
compliance for computers.  URL:  
http://www.energystar.gov/index.cfm?c=computers.pr_crit_computers 

4.7.6 Monitor – Key Product Criteria  

This website provides the required performance thresholds to obtain Energy Star 
compliance for computer servers.  URL:  
http://www.energystar.gov/index.cfm?c=ent_servers.pr_crit_enterprise_servers  

4.7.7  Notebook Computers/Tablet PCs – Key Product Criteria  

This website provides the required performance thresholds to obtain Energy Star 
compliance for computer servers. URL:  
http://www.energystar.gov/index.cfm?fuseaction=find_a_product.showProductGrou
p&pgw_code=LT  

4.7.8 Monitor – Key Product Criteria  

This website provides the required performance thresholds to obtain Energy Star 
compliance for monitors. URL:  
http://www.energystar.gov/index.cfm?fuseaction=find_a_product.showProductGr
oup&pgw_code=MO  

4.7.9 Copiers and FAX machines – Key Product Criteria  

This website provides the required performance thresholds to obtain Energy Star 
compliance for copiers and FAX machines.  URL:  
http://www.energystar.gov/index.cfm?fuseaction=find_a_product.showProductGr
oup&pgw_code=CX  
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4.7.10 Digital Duplicator – Key Product Criteria  

This website provides the required performance thresholds to obtain Energy Star 
compliance for digital duplicators.  URL:  
http://www.energystar.gov/index.cfm?fuseaction=find_a_product.showProductGr
oup&pgw_code=DD 

4.7.11 Printers, Scanners, and All-in-One devices – Key Product Criteria  

This website provides the required performance thresholds to obtain Energy Star 
compliance for printers, scanners, and all-in-one devices.  URL:  
http://www.energystar.gov/index.cfm?fuseaction=find_a_product.showProductGr
oup&pgw_code=PS  

4.8 Information Assurance – Army and DOD Policy 
 

4.8.1 Letter to Industry Concerning the Approval of Information Assurance 
(IA) Tools and products in the United States Army. 
14 Dec 2007  

The purpose of this letter is to: a) Provide industry guidance for what 
requirements must be met to place an IA or IA enabled tool on the Army 
Information Assurance Approved Products List (IAAPL); b) Direct Army 
organizations to only buy IA and IA-enable products that are listed on the Army 
IA APL and are on the CHESS contracts; c) Provide guidance for the future 
approval and acquisition of all IA tools used in the Army for strategic, operational, 
or tactical networked environments. File Name:  letter to industry concerning IA 
Tools.pdf  (PDF File) 

4.8.2 Army Information Assurance (IA) Approved Products List (IA APL) 
17 Oct 2007  

Army approved IA/IA enabled tools and products are mandated by AR 25-2. 
Army customers wishing to procure IA products must contact the Office of Army 
Information Assurance and Compliance at 703-602-7363 or consult the IA APL at 
the Army IA Website: https://informationassurance.us.army.mil/ia_tools Free 
products mandated by DoD (such as anti-virus solutions) are available for 
download at https://www.acert.1stiocmd.army.mil/tools . Any questions, 
concerns, and exceptions to IA tools policy should be directed to the Army Office 
of Information Assurance and Compliance.  Files above are not for public 
release. 
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4.8.3 Information Assurance (AR 25-2)  
3 Aug 2007  

This regulation provides Information Assurance policy and mandates procedures 
for implementing the Army Information Assurance Program, consistent with 
today's technological advancements, in a generic fashion to avoid dependency 
on specific technology. It establishes policies and assigns responsibilities for 
achieving acceptable levels of Information Assurance in engineering, 
implementation, operation, and maintenance for all information systems 
connecting to or crossing any U. S. Army - managed network. It provides 
administrative and systems security requirements, including those for 
interconnected systems. File Name:  r25_2.pdf (PDF File) 

4.8.4 Disposition of Unclassified DoD Computer Hard Drives 
4 June 2001  

Effective 4 June 2001 , the Assistant Secretary of Defense for Command, 
Control, Communications, and Intelligence, signed into policy guidance on the 
Disposition of Unclassified DoD Computer Hard Drives. File Name:   HD policy 
memo.pdf (PDF File) 

4.8.5 Information Assurance (IA) Training, Certification, and Workforce 
Management, DFARS changes 
10 January 2008  

This regulation supplement has been amended to address training requirements 
that apply to contractor personnel who perform information assurance functions 
for DoD.  Contractor personnel accessing information systems must meet 
applicable training and certification requirements.  This applies to all solicitations 
issued on or after the effective date, consistent with the implementation plan in 
DoD 8570.01-M, and modifications to existing contracts.  INFORMATION 
ASSURANCE (IA) CONTRACTOR TRNG_CERT_Final.doc (Word  .doc file) 

4.8.6 Information Assurance Training, Certification, and Workforce 
Management 
23 April 2007  

Establishes policy and assigns responsibilities, for Department of Defense (DoD) 
Information Assurance (IA) training, certification, and workforce management and 
authorizes the publication of DoD 8570.1-M.  DoD 8570.01.pdf  (PDF File) 

4.8.7 Information Assurance Workforce Improvement Program 
19 December 2005  
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This manual implements DoD Directive 8570.1 and provides guidance for the 
identification and categorization of positions and certification of personnel 
conducting Information Assurance (IA) functions within the DoD workforce 
supporting the DoD Global Information Grid (GIG) per DoD Instruction 8500.2 
DoD 8570.01-M.pdf  (PDF File) 

 

4.9 Information Assurance – NIST Policy and Guidelines 
 

4.9.1 National Information Assurance Acquisition Policy  
 

This DOD policy emphasized the requirement at all IA products and IS-enabled 
products that require use of the product's IA capabilities, acquired under 
contracts executed after July 1, 2002 to support all DOD information systems 
must be evaluated and validated in accordance with policy.  URL:  
http://csrc.nist.gov/publications/nistpubs/800-35/NIST-SP800-35.pdf  

4.9.2 Guide to Information Technology Security Services NIST Special 
Publication 800-35  
October 2003  

The purpose of this guide is to provide assistance with selecting, implementing, 
and managing IT security services by guiding the organization through the 
various phases of the IT security services life cycle.   File Name:   NIST-SP800-
35.pdf (PDF File) 

4.9.3 Guide to Selecting Information Technology Security Products NIST 
Special Publication 800-36  
October 2003  

This guide defines broad security product categories and specifies product types 
within those categories. It then provides a list of characteristics and pertinent 
questions an organization should ask when selecting a product from within these 
categories. File Name:   NIST-SP800-36.pdf (PDF File) 

4.9.4 Guide for the Security Certification and Accreditation of Federal 
Information Systems Special Publication 800-37 
May 2004  
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This document provides guidelines for the security certification and accreditation 
of information systems supporting the executive agencies of the federal 
government. File Name:   SP800-37-final.pdf (PDF File) 

4.9.5 Recommended Security Controls for Federal Information Systems 
August 2009 

Recommended Security Controls for Federal Information Systems. August 
2009. URLs:   

 http://csrc.nist.gov/publications/nistpubs/800-53-Rev3/sp800-53-rev3-final-
errata.pdf 

Annex 1: Consolidated Security Controls-Low Baseline(.pdf) 

Annex 2: Consolidated Security Controls-Moderate Baseline(.pdf) 

Annex 3: Consolidated Security Controls-High Baseline(.pdf) 

4.9.6 Guidance for Securing Microsoft Windows XP Systems for IT 
Professionals: A NIST Security Configuration Checklist - Special 
Publication 800-68, http://csrc.nist.gov/itsec/guidance_WinXP.html 

 

4.9.7 Guidance for Securing Microsoft Windows VISTA: 
http://csrc.nist.gov/itsec/guidance_vista.html 

 

4.9.8 Common Criteria http://www.commoncriteriaportal.org/ 

 
4.10 Information Management 
 

4.10.1 Department of Defense Global Information Grid Architecture 
Architectural Vision 
June 2007  

The GIG Architectural Vision is a short, high level, description of DoD's objective 
enterprise architecture. It will be updated periodically to reflect operational, 
systems and technical changes to the target GIG. File Name:   
GIGArchVision.pdf (PDF File) 
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4.10.2 DoD Directive 8320.2, "Data Sharing in a Net-Centric Department of 
Defense  
02 December 2004  

This Directive establishes policies and responsibilities to implement data sharing, 
in accordance "DoD Net-Centric Data Strategy," May 9, 2003, throughout the 
Department of Defense.   File Name:   Data Sharing in a Net-Centric DOD.pdf 
(PDF File) 

4.10.3 The Department of Defense Architecture Framework (DoDAF) 
9 February 2004  

The DoDAF v1.5 is an evolution of the DoDAF v1.0 and reflects and leverages 
the experience that DoD Components have gained in developing and using 
architecture descriptions. This transitional version provides additional guidance 
on how to reflect net-centric concepts within architecture descriptions, includes 
information on architecture data management and federating architectures 
through the Department, and incorporates the pre-release CADM v1.5, a 
simplified model of previous CADM versions that includes net-centric elements 

The DoDAF Version 1.0 is partitioned into two volumes and a deskbook - see 
links provided directly below:  

File Name: DoDAF_Volume_I.pdf (PDF File)  Provides definitions, guidelines, 
background material. 

File Name: DoDAF_Volume_II.pdf (PDF File)  Describes each architecture 
product. 

File Name: DoDAF_volume_III.pdf (PDF File)  Provides supplementary "how to" 
information relating to architectures. 

4.10.4 Army Community of Interest (COI) Guidance, last updated 29 December 
2006, Version DRAFT 1.4.2, 
http://escc.army.mil/doc/SOA/Army%20COI%20guidance.pdf 

4.10.5 The Clinger-Cohen Act (Chapter 25 of title 40, United States Code) 
http://www.cio.gov/Documents/it_management_reform_act_Feb_1996.html 

4.10.6 OMB Circular A-130, "Management of Federal Information Resources, 
Transmittal 4," November 30, 2000 
http://www.whitehouse.gov/omb/circulars/a130/a130.html 
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4.10.7 CJCSM 3170.01B:  Operation of the Joint Capabilities Integration and 
Development System, 
http://www.dtic.mil/cjcs_directives/cdata/unlimit/m317001.pdf 

4.10.8 Department of Defense Net-Centric Data Strategy, 9 May 2003. 
http://www.dod.mil/cio-nii/docs/Net-Centric-Data-Strategy-2003-05-092.pdf 

4.10.9 OASD(NII), Net-Centric Checklist, Version 2.1.4, July 30, 2004. 
http://www.ndu.edu/CTNSP/S&R_workshop3/Net_Centric_Checklist_2_1_4.p
df 

 

4.11 Data at Rest 

4.11.1 Encryption of Sensitive Unclassified Data at Rest on Mobile Computing 
Devices and Removable Storage Media.  
3 July 2007  

This memorandum establishes additional DoD policy for the protection of 
sensitive unclassified information on mobile computing devices and removable 
storage media. It applies to all DoD Components and their supporting 
commercial contractors that process sensitive DoD information.   File Name: 
DoD_Official_DAR_and_TPM_Decree_07-03-07.pdf (PDF File)   

 

4.12 Internet Protocol version 6 (IPv6) 
 

4.12.1 DOD Internet Protocol Version 6 (IPv6) Implementation 
6 February 2008  

 The Memorandum describes DoD's implementation to switch over the NIPRNet 
to IPV6 followed by the SIPRNet. 
(https://www.us.army.mil/suite/collaboration/GetDocument.do?doid=14153163) This is a FOUO 
document.  It may be obtained at AKO with appropriate Login credentials. 

4.12.2 Special Interoperability Certification for IPv6 Capability 
 

DoD no longer requires a stand-alone IPv6 certification. For products and 
capabilities covered under DoD's Unified Capabilities Requirements, IPv6 will be 
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verifired in conjunction with other interoperability, information assurance, and 
functionality requirements.  URL: http://jitc.fhu.disa.mil/apl/ipv6.html 

4.13 Networthiness 
 

4.13.1 Networthiness Certification Program 
2 April 2003  

The memorandum prescribes policy for the establishment of the Army 
Networthiness Certification Program. Networthiness Certification ensures all 
Automated Information Systems (AIS) on the Army Network are certified as to 
the capabilities, limitations, and potential impact to the Army Knowledge 
Enterprise (AKE). It also allows the CIO/G6 and NETCOM to establish 
accountability of and manage change to the Army Network. File is not for public 
release. 

4.13.2 Army Knowledge Management Guidance Memorandum Number 1  
8 August 2001  

Memorandum outline the Army's strategy for transforming itself into a network-
centric, knowledge based force. Army Knowledge Management is intended to 
improve decision dominance by our warfighters and business stewards.  File 
Name: SACSAMemo8Aug01.pdf (PDF File)   

4.13.3 CONCEPT OF OPERATIONS (CONOPS) for Network Operations and 
Security Center (NOSC) Network Operations (NetOps) 

6 March 2009 

This document presents the Concept of Operations (CONOPS) for Network 
Operations (NetOps) - the organizations, procedures, and technologies required 
to monitor, manage, defend, coordinate, and control the LandWarNet. This 
CONOPS describes how to implement the concept of NetOps and organizes 
NetOps forces along with the Roles and Responsibilities of these forces and their 

basic functions. (https://www.us.army.mil/suite/doc/16534250) This is a FOUO 

document.  It may be obtained at AKO with appropriate Login credentials. 

4.13.4 DoD Information Assurance Certification and Accreditation Process 
(DIACAP)  
28 November 2007  
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Security requirements that shall be accomplished by the Contractor will be per 
the DoD Information Assurance Certification and Accreditation Process 
(DIACAP) DoD Instruction 8510.01, November 28, 2007 
(http://www.dtic.mil/whs/directives/corres/pdf/851001p.pdf).  The Contractor shall 
transmit and deliver any classified material/reports IAW the National Industrial 
Security Program Operations Manual (NISPOM) and the Industrial Security 
Regulation (DoD 5220.22-R).  Individual system security requirements shall be 
accomplished as specified in the Task/Delivery Order. 

 
4.14 Section 508 
 

4.14.1 Section 508 – Electronic and Information Technology 
21 December 2000  

Public law which requires that Federal agencies' electronic and information 
technology is accessible to people with disabilities, including employees and 
members of the public.  File Name: 508law.pdf (PDF File) 

4.14.2 Desktop and Portable Computer (1194.26)  
1 August 2001  

This website outlines the specific Section 508 requirments for desktop and 
portable computer systems. File Name: Desktop and Portable Computers 
508.htm (PDF File)  

4.14.3 Section 508 Homepage - http://www.section508.gov/  

 
4.15 Smart Cards 
 

4.15.1 Army CAC/PKI Program Card Reader Specifications  
17 Oct 2005  

This document outlines the core engineering standards used to define 
acceptable card readers for DA deployment and CAC/PKI use. File Name: 
2007_03_07_the_smart_card_update.pdf (PDF File)  

4.15.2 Additional Army Smart Card Reader Acquisition Guidance  
10 May 2002  

Message provides additional guidance on the procurement of smart card readers 
in conjunction with purchases of personal computers (PCs) and other 
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workstations to meet current and future smart card implementation requirements. 
File Name: additional_smartcard_guidance.pdf (PDF File) 

4.15.3 Army Smart Card Reader Acquisition Guidance  
16 January 2002  

The CIO/G-6 (formerly DISC4) released its guidance for the procurement of 
Smart Card Readers (SCR) in conjunction with purchases of Personal 
Computers (PCs and Notebooks) and other workstations. File Name: 
smartcard_guidance.pdf (PDF File) 

4.15.4 Smart Card Adoption and Implementation  
10 November 1999  

This is the DOD policy for smart card adoption and implementation. This policy 
established the CAC as the standard ID card for active duty military, DOD civilian 
employees and eligible contractor personnel and established the card as the 
principal device to gain access to the DOD computer networks and systems. File 
Name: smartcard_adoption and implementation.pdf (PDF File) 

4.15.5 Government Smart Card Interoperability Specification  
Version 2.1 
July 2003  

This NIST document defines standards for Government smart card 
interoperability requirements. Smart cards can be inserted into the readers, and 
software running on the host computer communicates with these cards using a 
protocol defined by ISO 7816-4 [ISO4] and 7816-8 [ISO8]. The ISO standard 
smart card communications protocol defines Application Protocol Data Units 
(APDU) that are exchanged between smart cards and host computers. 
Compliance to this specification is paramount to assuring Automated Information 
System (AIS) integrity. File Name: smartcard interoperability spec.pdf (PDF File) 

4.15.6 Personal Identity Verification (PIV) of Federal Employees and 
Contractors, FIPS 201-1 
March 2006  

This standard specifies the architecture and technical requirements for a common 
identification standard for Federal employees and contractors. The overall goal is to 
achieve appropriate security assurance for multiple applications by efficiently verifying 
the claimed identity of individuals seeking physical access to Federally controlled 
government facilities and electronic access to government information systems. File 
Name: http://csrc.nist.gov/publications/fips/fips201-1/FIPS-201-1-chng1.pdf 
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4.16 Radio Frequency Identification (RFID) 

4.16.1 Radio Frequency Identification (RFID) Policy  
30 July 2004  

Memorandum establishes policy for the use of high data capacity active RFID 
and finalizes the business rules for the implementation of passive RFID and the 
use of Electronic Product CodeTM (EPC) interoperable tags and equipment 
(EPC Technology) within the DoD supply chain. File Name: RFID Policy 07-30-
2004.pdf (PDF File) 

4.16.2 Department of Defense Standard Practice - Military Marking For 
Shipment and Storage (MIL STD 129-P)  
29 Oct 2004  

This standard provides the minimum requirements for uniform military marking 
for shipment and storage. Standard markings include processes for Unique 
Identification (UID) and Radio Frequency (RFID) tagging. File Name: MIL-STD-
129PCH4.pdf (PDF File) 

4.16.3 RF-Tag Format (Version 2.0)  
10 May 2002  

This document provides a detailed description of the RF-Tag Data Format for the 
128K byte SealTag, 128K 410R Tag, and the 412 Tags used in TAV/ITV 
applications. This data format is intended to provide a standard means of storing, 
accessing, and transferring information with RFTags. File Name: RF-Tag Data 
Format Specification, Version 2.0.pdf (PDF File) 

 

4.17 Unique Identification (UID) 
 

4.17.1 Policy for Unique Identification (UID) of Tangible Items – New 
Equipment, Major Modifications, and Reprocurements of Equipment and 
Spare  
29 July 2003  

This policy mandates that a Unique Identification (UID) be provided for property 
procured on or after 1 January 2004 that:  
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1) has an acquisition cost of $5000 or more;  
2) is either a serially managed, mission essential or controlled inventory piece of 
equipment;  
3) it is a component of a delivered item, if the program manager has determined 
that unique identification is required (not typical of CHESS procurements);  
or 4) a UID or a DoD recognized UID equivalent is available.  

For commercial IT products procured through CHESS acquisition vehicles UIDs 
consist of an enterprise identifier, part number and a serial number. An enterprise 
identifier is a code uniquely assigned to an enterprise by a registration (or 
controlling) authority (enterprise identifier codes can be obtained online). 
Examples include Dun & Bradstreet's Data Universal Numbering System (DUNS) 
Number, Uniform Code Council (UCC)/EAN International (EAN) Company Prefix, 
or Defense Logistics Information Service (DLIS) Commercial and Government 
Entity (CAGE) Number. A product part number is the manufacture's part number 
or model number, and the serial number is products commercial serial number. 
File Name: uid_signed_policy_memo_2003.07.29.pdf (PDF File) 

4.17.2 Update to Policy For Unique Identification (UID) of Tangible Items – New 
Equipment, Major Modifications, and Reprocurements of Equipment and 
Spare  
3 Sep 2004  

Announces latest updates to UID policy (supercedes 22 Dec 2003 and 26 Nov 
2003 Updates) File Name: Sep 03 UID Policy Update.pdf (PDF File) 

4.17.3 Policy For Unique Identification (UID) of Tangible Personnel Property 
Legacy Items in Inventory and Operational Use, Including Government 
Furnished Property (GFP)  
23 Dec 2004  

Establishes the requirement to apply UID to existing legacy items. File Name: 
UID Policy Update Legacy Items 12-23-2004.pdf (PDF File) 

4.17.4 Department of Defense Guide to Uniquely Identifying Items (Version 1.4)  
16 April 2004  

This guide provides general information about what types of items need UID 
tags, what information is put on the tag, required data elements, and how that 
information is used to manage assets. File Name: UID guide_1_4.pdf (PDF File) 

4.17.5 Department of Defense Standard Practice – Identification Marking of US 
Military Property (MIL-STD-130N)  
15 June 2007  
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This standard provides the item marking criteria for development of specific 
marking requirements and methods for identification of items of military property 
produced, stocked, stored, and issued by or for the Department of Defense. This 
standard addresses criteria and data content for both human-readable 
information (HRI) and machine-readable information (MRI) applications of item 
identification marking. File Name: MIL-STD-130N-20080111.pdf (PDF File) 

4.17.6 Unique Identification 101 – The Basics  
November 2004  

This guide provides an understanding of how DoD program offices and 
commercial businesses can implement the UID policy in support of the 
Department's mission. The guide examines the relationship between the 
legislative and regulatory environment motivating the program, the policy, 
implementation, business rules, marking, and valuation process. File Name: UID 
101.pdf (PDF File) 

 
4.18 Voice Over IP (VOIP) 
 

4.18.1 Security Considerations for Voice Over IP Systems,  
January 2005  

This publication explains the challenges of VOIP security for agency and 
commercial users of VOIP, and outlines steps needed to help secure an 
organization's VOIP network. File Name: SP800-58-final.pdf (PDF File) 

 

4.19 Wireless 
 

4.19.1 Use of Commercial Wireless Devices, Services, and Technologies in the 
Department of Defense (DoD) Global Information Grid (GIG) (DoD 
Directive 8100.2)  
14 Apr 2004  

Establishes policy and assigns responsibilities for the use of commercial wireless 
devices, services, and technologies in the DoD Global Information Grid (GIG) 
File Name: Use of Wireless Devices.pdf (PDF File) 

4.19.2 Security Requirements for Cryptographic Modules (FIPS PUB 140-2)  
3 Dec 2002  
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This standard specifies the security requirements that will be satisfied by a 
cryptographic module utilized within a security system protecting sensitive but 
unclassified information. File Name: fips1402.pdf (PDF File) 

4.19.3 FIPS 140-1 and FIPS 140-2 Cryptographic Modules Validation List  
15 Mar 2005  

Web page provides listing of NIST certified cryptographic modules that are 
compliant with FIPS 140-2 security requirements. File Name: Cryptographic 
Module Validation Program.htm (htm File) 

4.19.4 Wireless - Security Technical Implementation Guide  
18 August 2005  

This Wireless Security Technical Implementation Guide (STIG) is published as a 
tool to assist in the improvement of the security of Department of Defense (DoD) 
commercial wireless information systems. The document is meant for use in 
conjunction with the Enclave, Network Infrastructure, Secure Remote Computing, 
and appropriate operating system STIGs. File Name: Module Validation Lists.htm 
(htm File) 

4.19.5 Wireless - Security Technical Implementation Guide (Version 6.0 release 
1) 
06 August 2009  

This Wireless Security Technical Implementation Guide (STIG) is published as a 
tool to assist in the improvement of the security of Department of Defense (DoD) 
commercial wireless information systems. The document is meant for use in 
conjunction with the Enclave, Network Infrastructure, Secure Remote Computing, 
and appropriate operating system STIGs.File Name: 

http://iase.disa.mil/stigs/stig/wireless_stig_v6r1_6aug2009.zip  

4.19.6 Army Wireless Best Business Practices - NETCOM Wireless Security 
Standards, Version 2 (03-EC-M-0003) 
15 June 2007 

 This document establishes best practice standards for the deployment and use 
of wireless network technologies for the Department of the Army. 
https://www.us.army.mil/suite/doc/13394968 This is a FOUO document.  It may 
be obtained at AKO with appropriate Login credentials. 

 
4.20 Other Regulatory and Commercial Requirements 
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4.20.1 Distributed Management Task Force Desktop Management Interface (DMI 
Version 2.0s, 2.0.1s)  

DMI generates a standard framework for managing and tracking components 
in a desktop pc, notebook or server.  File Names: DSP0001.pdf, 
DSP0005.pdf (PDF Files) 

 
4.20.2 Latest Windows Hardware Compatibility List 

http://www.microsoft.com/whdc/hcl/default.mspx 
 
4.20.3 Trusted Platform Module (TPM v1.2) 

https://www.trustedcomputinggroup.org/specs/TPM/ 
 

4.20.4 FCC Part 15 Class B http://www.fcc.gov/oet/info/rules/part15/part15-5-4-
07.pdf 

 
4.20.5 Electromagnetic Compatibility (EMC) Directive 89/336/EEC 

http://www.conformance.co.uk/directives/ce_emc.php 
 
 

 
4.21 Areas for Forthcoming or Envisioned Policies and Guidance 

 
4.21.2 Army Level 

4.21.2.1 Configuration Management 
4.21.2.2 Server Consolidation 
4.21.2.3 Thin Client TECHCON 
4.21.2.4 Server TECHCON 
 

 
5.0   ARMY STRATEGIC VISION, MISSION AND GOALS AND OBJECTIVES 

 
Through the effective, efficient, and economic application of information 

technology solutions, the ITS-SB acquisition will support the Army’s strategic vision, 
mission, goals, and objectives.  The Army strategic vision, mission, and goals flow down 
through all levels of the Army enterprise from the Army-wide vision to the Army key IT 
organizations to the Statement of Objectives for the ITS-SB acquisition itself.  
 
Key Organizations 
 

o Army Chief Information Officer (CIO/G6) 
 
o Program Executive Officer – Enterprise Information Systems 

 
o Network Enterprise Technology Command (NETCOM) 
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o Army Materiel Command 

 
o Project Director, Computer Hardware, Enterprise Software and Solutions 

 
o Army Regional Chief Information Officers (RCIO) 

 
o Directors of Information Management (DOIMs) 

 
o Information Technology, E-Commerce and Commercial Contracting 

Center (ITEC4) 
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Section D - Packaging and Marking 
 
SECTION D (PACKAGING) 

D.1.  Standard Practice for Packaging and Marking 

 
 a.    The contractor shall ensure that all items are preserved, packaged, packed and marked in accordance 
with best commercial practices to meet the packing requirements of the carrier and to ensure safe and timely 
delivery at the intended destination.  
 

b.  All containers, data, and correspondence submitted to the Task Ordering Contracting Officer or Task 
Order Contracting Officer's Representative shall comply with the following as identified in the individual orders.  
Exterior shipping containers and items not shipped in containers shall be clearly marked on an external surface as 
follows: 
 

(1)   Name of contractor 
(2)   Contract number and order number 
(3)   Itemized list of contents including quantity and CLIN 
(4)   Consignee’s name, title, address and telephone number 
(5)   Package number of multiple package (e.g., 1 of 5, 2 of 5 etc.) 
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Section E - Inspection and Acceptance 
 
SECTION E 
E.1.  Inspection and Acceptance Criteria 
 
 a.  Final inspection and acceptance of all work, performance, reports and other deliverables under this 
contract shall be performed at the location specified in individual Task Orders (TO).  Each order will also designate 
the individual responsible for inspection and acceptance.  
 
 b.  The basis for acceptance shall be in compliance with the requirements set forth in the orders; and other 
terms and conditions of the contract.  Deliverable items rejected under resulting TOs shall be corrected in 
accordance with the applicable clauses. 
 
 c.  The Government requires a period not to exceed thirty (30) days after receipt of final deliverable item(s) 
for inspection and acceptance or rejection, unless otherwise specified in the individual TO. 
 
 
  
 
 
 
 
 
INSPECTION AND ACCEPTANCE TERMS 
 
Supplies/services will be inspected/accepted at: 
 
CLIN  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
0001  N/A  N/A  N/A  Government  
1000  N/A  N/A  N/A  Government  
1001  N/A  N/A  N/A  Government  
1100  N/A  N/A  N/A  Government  
1101  N/A  N/A  N/A  Government  
1102  N/A  N/A  N/A  Government  
1103  N/A  N/A  N/A  Government  
1104  N/A  N/A  N/A  Government  
1105  N/A  N/A  N/A  Government  
1106  N/A  N/A  N/A  Government  
1200  N/A  N/A  N/A  Government  
1201  N/A  N/A  N/A  Government  
1202  N/A  N/A  N/A  Government  
1203  N/A  N/A  N/A  Government  
1204  N/A  N/A  N/A  Government  
1205  N/A  N/A  N/A  Government  
1206  N/A  N/A  N/A  Government  
1300  N/A  N/A  N/A  Government  
1301  N/A  N/A  N/A  Government  
1302  N/A  N/A  N/A  Government  
1303  N/A  N/A  N/A  Government  
1400  N/A  N/A  N/A  Government  
1401  N/A  N/A  N/A  Government  
1402  N/A  N/A  N/A  Government  
1403  N/A  N/A  N/A  Government  



W91QUZ-11-D-0011 
 

Page 299 of 404 
 

 

1404  N/A  N/A  N/A  Government  
1405  N/A  N/A  N/A  Government  
1406  N/A  N/A  N/A  Government  
1407  N/A  N/A  N/A  Government  
1408  N/A  N/A  N/A  Government  
1409  N/A  N/A  N/A  Government  
1410  N/A  N/A  N/A  Government  
1411  N/A  N/A  N/A  Government  
1412  N/A  N/A  N/A  Government  
1413  N/A  N/A  N/A  Government  
1414  N/A  N/A  N/A  Government  
1415  N/A  N/A  N/A  Government  
1416  N/A  N/A  N/A  Government  
1417  N/A  N/A  N/A  Government  
1418  N/A  N/A  N/A  Government  
1419  N/A  N/A  N/A  Government  
1420  N/A  N/A  N/A  Government  
1421  N/A  N/A  N/A  Government  
1422  N/A  N/A  N/A  Government  
1423  N/A  N/A  N/A  Government  
1424  N/A  N/A  N/A  Government  
1425  N/A  N/A  N/A  Government  
1426  N/A  N/A  N/A  Government  
1427  N/A  N/A  N/A  Government  
1428  N/A  N/A  N/A  Government  
1429  N/A  N/A  N/A  Government  
1430  N/A  N/A  N/A  Government  
1431  N/A  N/A  N/A  Government  
1432  N/A  N/A  N/A  Government  
1433  N/A  N/A  N/A  Government  
1434  N/A  N/A  N/A  Government  
1435  N/A  N/A  N/A  Government  
1436  N/A  N/A  N/A  Government  
1437  N/A  N/A  N/A  Government  
1438  N/A  N/A  N/A  Government  
1439  N/A  N/A  N/A  Government  
1440  N/A  N/A  N/A  Government  
1441  N/A  N/A  N/A  Government  
1442  N/A  N/A  N/A  Government  
1443  N/A  N/A  N/A  Government  
1444  N/A  N/A  N/A  Government  
1445  N/A  N/A  N/A  Government  
1446  N/A  N/A  N/A  Government  
1447  N/A  N/A  N/A  Government  
1448  N/A  N/A  N/A  Government  
1449  N/A  N/A  N/A  Government  
1450  N/A  N/A  N/A  Government  
1451  N/A  N/A  N/A  Government  
1452  N/A  N/A  N/A  Government  
1453  N/A  N/A  N/A  Government  
1454  N/A  N/A  N/A  Government  
1455  N/A  N/A  N/A  Government  
1456  N/A  N/A  N/A  Government  
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1457  N/A  N/A  N/A  Government  
1458  N/A  N/A  N/A  Government  
1459  N/A  N/A  N/A  Government  
1460  N/A  N/A  N/A  Government  
1461  N/A  N/A  N/A  Government  
1462  N/A  N/A  N/A  Government  
1463  N/A  N/A  N/A  Government  
1464  N/A  N/A  N/A  Government  
1465  N/A  N/A  N/A  Government  
1466  N/A  N/A  N/A  Government  
1467  N/A  N/A  N/A  Government  
1468  N/A  N/A  N/A  Government  
1469  N/A  N/A  N/A  Government  
1470  N/A  N/A  N/A  Government  
1471  N/A  N/A  N/A  Government  
1472  N/A  N/A  N/A  Government  
1473  N/A  N/A  N/A  Government  
1474  N/A  N/A  N/A  Government  
1475  N/A  N/A  N/A  Government  
1476  N/A  N/A  N/A  Government  
1477  N/A  N/A  N/A  Government  
1478  N/A  N/A  N/A  Government  
1479  N/A  N/A  N/A  Government  
2001  N/A  N/A  N/A  Government  
2100  N/A  N/A  N/A  Government  
2101  N/A  N/A  N/A  Government  
2102  N/A  N/A  N/A  Government  
2103  N/A  N/A  N/A  Government  
2104  N/A  N/A  N/A  Government  
2105  N/A  N/A  N/A  Government  
2106  N/A  N/A  N/A  Government  
2200  N/A  N/A  N/A  Government  
2201  N/A  N/A  N/A  Government  
2202  N/A  N/A  N/A  Government  
2203  N/A  N/A  N/A  Government  
2204  N/A  N/A  N/A  Government  
2205  N/A  N/A  N/A  Government  
2206  N/A  N/A  N/A  Government  
2300  N/A  N/A  N/A  Government  
2301  N/A  N/A  N/A  Government  
2302  N/A  N/A  N/A  Government  
2303  N/A  N/A  N/A  Government  
2400  N/A  N/A  N/A  Government  
2401  N/A  N/A  N/A  Government  
2402  N/A  N/A  N/A  Government  
2403  N/A  N/A  N/A  Government  
2404  N/A  N/A  N/A  Government  
2405  N/A  N/A  N/A  Government  
2406  N/A  N/A  N/A  Government  
2407  N/A  N/A  N/A  Government  
2408  N/A  N/A  N/A  Government  
2409  N/A  N/A  N/A  Government  
2410  N/A  N/A  N/A  Government  
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2411  N/A  N/A  N/A  Government  
2412  N/A  N/A  N/A  Government  
2413  N/A  N/A  N/A  Government  
2414  N/A  N/A  N/A  Government  
2415  N/A  N/A  N/A  Government  
2416  N/A  N/A  N/A  Government  
2417  N/A  N/A  N/A  Government  
2418  N/A  N/A  N/A  Government  
2419  N/A  N/A  N/A  Government  
2420  N/A  N/A  N/A  Government  
2421  N/A  N/A  N/A  Government  
2422  N/A  N/A  N/A  Government  
2423  N/A  N/A  N/A  Government  
2424  N/A  N/A  N/A  Government  
2425  N/A  N/A  N/A  Government  
2426  N/A  N/A  N/A  Government  
2427  N/A  N/A  N/A  Government  
2428  N/A  N/A  N/A  Government  
2429  N/A  N/A  N/A  Government  
2430  N/A  N/A  N/A  Government  
2431  N/A  N/A  N/A  Government  
2432  N/A  N/A  N/A  Government  
2433  N/A  N/A  N/A  Government  
2434  N/A  N/A  N/A  Government  
2435  N/A  N/A  N/A  Government  
2436  N/A  N/A  N/A  Government  
2437  N/A  N/A  N/A  Government  
2438  N/A  N/A  N/A  Government  
2439  N/A  N/A  N/A  Government  
2440  N/A  N/A  N/A  Government  
2441  N/A  N/A  N/A  Government  
2442  N/A  N/A  N/A  Government  
2443  N/A  N/A  N/A  Government  
2444  N/A  N/A  N/A  Government  
2445  N/A  N/A  N/A  Government  
2446  N/A  N/A  N/A  Government  
2447  N/A  N/A  N/A  Government  
2448  N/A  N/A  N/A  Government  
2449  N/A  N/A  N/A  Government  
2450  N/A  N/A  N/A  Government  
2451  N/A  N/A  N/A  Government  
2452  N/A  N/A  N/A  Government  
2453  N/A  N/A  N/A  Government  
2454  N/A  N/A  N/A  Government  
2455  N/A  N/A  N/A  Government  
2456  N/A  N/A  N/A  Government  
2457  N/A  N/A  N/A  Government  
2458  N/A  N/A  N/A  Government  
2459  N/A  N/A  N/A  Government  
2460  N/A  N/A  N/A  Government  
2461  N/A  N/A  N/A  Government  
2462  N/A  N/A  N/A  Government  
2463  N/A  N/A  N/A  Government  
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2464  N/A  N/A  N/A  Government  
2465  N/A  N/A  N/A  Government  
2466  N/A  N/A  N/A  Government  
2467  N/A  N/A  N/A  Government  
2468  N/A  N/A  N/A  Government  
2469  N/A  N/A  N/A  Government  
2470  N/A  N/A  N/A  Government  
2471  N/A  N/A  N/A  Government  
2472  N/A  N/A  N/A  Government  
2473  N/A  N/A  N/A  Government  
2474  N/A  N/A  N/A  Government  
2475  N/A  N/A  N/A  Government  
2476  N/A  N/A  N/A  Government  
2477  N/A  N/A  N/A  Government  
2478  N/A  N/A  N/A  Government  
2479  N/A  N/A  N/A  Government  
3001  N/A  N/A  N/A  Government  
3100  N/A  N/A  N/A  Government  
3101  N/A  N/A  N/A  Government  
3102  N/A  N/A  N/A  Government  
3103  N/A  N/A  N/A  Government  
3104  N/A  N/A  N/A  Government  
3105  N/A  N/A  N/A  Government  
3106  N/A  N/A  N/A  Government  
3200  N/A  N/A  N/A  Government  
3201  N/A  N/A  N/A  Government  
3202  N/A  N/A  N/A  Government  
3203  N/A  N/A  N/A  Government  
3204  N/A  N/A  N/A  Government  
3205  N/A  N/A  N/A  Government  
3206  N/A  N/A  N/A  Government  
3300  N/A  N/A  N/A  Government  
3301  N/A  N/A  N/A  Government  
3302  N/A  N/A  N/A  Government  
3303  N/A  N/A  N/A  Government  
3400  N/A  N/A  N/A  Government  
3401  N/A  N/A  N/A  Government  
3402  N/A  N/A  N/A  Government  
3403  N/A  N/A  N/A  Government  
3404  N/A  N/A  N/A  Government  
3405  N/A  N/A  N/A  Government  
3406  N/A  N/A  N/A  Government  
3407  N/A  N/A  N/A  Government  
3408  N/A  N/A  N/A  Government  
3409  N/A  N/A  N/A  Government  
3410  N/A  N/A  N/A  Government  
3411  N/A  N/A  N/A  Government  
3412  N/A  N/A  N/A  Government  
3413  N/A  N/A  N/A  Government  
3414  N/A  N/A  N/A  Government  
3415  N/A  N/A  N/A  Government  
3416  N/A  N/A  N/A  Government  
3417  N/A  N/A  N/A  Government  
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3418  N/A  N/A  N/A  Government  
3419  N/A  N/A  N/A  Government  
3420  N/A  N/A  N/A  Government  
3421  N/A  N/A  N/A  Government  
3422  N/A  N/A  N/A  Government  
3423  N/A  N/A  N/A  Government  
3424  N/A  N/A  N/A  Government  
3425  N/A  N/A  N/A  Government  
3426  N/A  N/A  N/A  Government  
3427  N/A  N/A  N/A  Government  
3428  N/A  N/A  N/A  Government  
3429  N/A  N/A  N/A  Government  
3430  N/A  N/A  N/A  Government  
3431  N/A  N/A  N/A  Government  
3432  N/A  N/A  N/A  Government  
3433  N/A  N/A  N/A  Government  
3434  N/A  N/A  N/A  Government  
3435  N/A  N/A  N/A  Government  
3436  N/A  N/A  N/A  Government  
3437  N/A  N/A  N/A  Government  
3438  N/A  N/A  N/A  Government  
3439  N/A  N/A  N/A  Government  
3440  N/A  N/A  N/A  Government  
3441  N/A  N/A  N/A  Government  
3442  N/A  N/A  N/A  Government  
3443  N/A  N/A  N/A  Government  
3444  N/A  N/A  N/A  Government  
3445  N/A  N/A  N/A  Government  
3446  N/A  N/A  N/A  Government  
3447  N/A  N/A  N/A  Government  
3448  N/A  N/A  N/A  Government  
3449  N/A  N/A  N/A  Government  
3450  N/A  N/A  N/A  Government  
3451  N/A  N/A  N/A  Government  
3452  N/A  N/A  N/A  Government  
3453  N/A  N/A  N/A  Government  
3454  N/A  N/A  N/A  Government  
3455  N/A  N/A  N/A  Government  
3456  N/A  N/A  N/A  Government  
3457  N/A  N/A  N/A  Government  
3458  N/A  N/A  N/A  Government  
3459  N/A  N/A  N/A  Government  
3460  N/A  N/A  N/A  Government  
3461  N/A  N/A  N/A  Government  
3462  N/A  N/A  N/A  Government  
3463  N/A  N/A  N/A  Government  
3464  N/A  N/A  N/A  Government  
3465  N/A  N/A  N/A  Government  
3466  N/A  N/A  N/A  Government  
3467  N/A  N/A  N/A  Government  
3468  N/A  N/A  N/A  Government  
3469  N/A  N/A  N/A  Government  
3470  N/A  N/A  N/A  Government  
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3471  N/A  N/A  N/A  Government  
3472  N/A  N/A  N/A  Government  
3473  N/A  N/A  N/A  Government  
3474  N/A  N/A  N/A  Government  
3475  N/A  N/A  N/A  Government  
3476  N/A  N/A  N/A  Government  
3477  N/A  N/A  N/A  Government  
3478  N/A  N/A  N/A  Government  
3479  N/A  N/A  N/A  Government  
4000  N/A  N/A  N/A  Government  
4001  N/A  N/A  N/A  Government  
4100  N/A  N/A  N/A  Government  
4101  N/A  N/A  N/A  Government  
4102  N/A  N/A  N/A  Government  
4103  N/A  N/A  N/A  Government  
4104  N/A  N/A  N/A  Government  
4105  N/A  N/A  N/A  Government  
4106  N/A  N/A  N/A  Government  
4200  N/A  N/A  N/A  Government  
4201  N/A  N/A  N/A  Government  
4202  N/A  N/A  N/A  Government  
4203  N/A  N/A  N/A  Government  
4204  N/A  N/A  N/A  Government  
4205  N/A  N/A  N/A  Government  
4206  N/A  N/A  N/A  Government  
4300  N/A  N/A  N/A  Government  
4301  N/A  N/A  N/A  Government  
4302  N/A  N/A  N/A  Government  
4400  N/A  N/A  N/A  Government  
4401  N/A  N/A  N/A  Government  
4402  N/A  N/A  N/A  Government  
4403  N/A  N/A  N/A  Government  
4404  N/A  N/A  N/A  Government  
4405  N/A  N/A  N/A  Government  
4406  N/A  N/A  N/A  Government  
4407  N/A  N/A  N/A  Government  
4408  N/A  N/A  N/A  Government  
4409  N/A  N/A  N/A  Government  
4410  N/A  N/A  N/A  Government  
4411  N/A  N/A  N/A  Government  
4412  N/A  N/A  N/A  Government  
4413  N/A  N/A  N/A  Government  
4414  N/A  N/A  N/A  Government  
4415  N/A  N/A  N/A  Government  
4416  N/A  N/A  N/A  Government  
4417  N/A  N/A  N/A  Government  
4418  N/A  N/A  N/A  Government  
4419  N/A  N/A  N/A  Government  
4420  N/A  N/A  N/A  Government  
4421  N/A  N/A  N/A  Government  
4422  N/A  N/A  N/A  Government  
4423  N/A  N/A  N/A  Government  
4424  N/A  N/A  N/A  Government  
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4425  N/A  N/A  N/A  Government  
4426  N/A  N/A  N/A  Government  
4427  N/A  N/A  N/A  Government  
4428  N/A  N/A  N/A  Government  
4429  N/A  N/A  N/A  Government  
4430  N/A  N/A  N/A  Government  
4431  N/A  N/A  N/A  Government  
4432  N/A  N/A  N/A  Government  
4433  N/A  N/A  N/A  Government  
4434  N/A  N/A  N/A  Government  
4435  N/A  N/A  N/A  Government  
4436  N/A  N/A  N/A  Government  
4437  N/A  N/A  N/A  Government  
4438  N/A  N/A  N/A  Government  
4439  N/A  N/A  N/A  Government  
4440  N/A  N/A  N/A  Government  
4441  N/A  N/A  N/A  Government  
4442  N/A  N/A  N/A  Government  
4443  N/A  N/A  N/A  Government  
4444  N/A  N/A  N/A  Government  
4445  N/A  N/A  N/A  Government  
4446  N/A  N/A  N/A  Government  
4447  N/A  N/A  N/A  Government  
4448  N/A  N/A  N/A  Government  
4449  N/A  N/A  N/A  Government  
4450  N/A  N/A  N/A  Government  
4451  N/A  N/A  N/A  Government  
4452  N/A  N/A  N/A  Government  
4453  N/A  N/A  N/A  Government  
4454  N/A  N/A  N/A  Government  
4455  N/A  N/A  N/A  Government  
4456  N/A  N/A  N/A  Government  
4457  N/A  N/A  N/A  Government  
4458  N/A  N/A  N/A  Government  
4459  N/A  N/A  N/A  Government  
4460  N/A  N/A  N/A  Government  
4461  N/A  N/A  N/A  Government  
4462  N/A  N/A  N/A  Government  
4463  N/A  N/A  N/A  Government  
4464  N/A  N/A  N/A  Government  
4465  N/A  N/A  N/A  Government  
4466  N/A  N/A  N/A  Government  
4467  N/A  N/A  N/A  Government  
4468  N/A  N/A  N/A  Government  
4469  N/A  N/A  N/A  Government  
4470  N/A  N/A  N/A  Government  
4471  N/A  N/A  N/A  Government  
4472  N/A  N/A  N/A  Government  
4473  N/A  N/A  N/A  Government  
4474  N/A  N/A  N/A  Government  
4475  N/A  N/A  N/A  Government  
4476  N/A  N/A  N/A  Government  
4477  N/A  N/A  N/A  Government  
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4478  N/A  N/A  N/A  Government  
4479  N/A  N/A  N/A  Government  
5001  N/A  N/A  N/A  Government  
5100  N/A  N/A  N/A  Government  
5101  N/A  N/A  N/A  Government  
5102  N/A  N/A  N/A  Government  
5103  N/A  N/A  N/A  Government  
5104  N/A  N/A  N/A  Government  
5105  N/A  N/A  N/A  Government  
5106  N/A  N/A  N/A  Government  
5200  N/A  N/A  N/A  Government  
5201  N/A  N/A  N/A  Government  
5202  N/A  N/A  N/A  Government  
5203  N/A  N/A  N/A  Government  
5204  N/A  N/A  N/A  Government  
5205  N/A  N/A  N/A  Government  
5206  N/A  N/A  N/A  Government  
5300  N/A  N/A  N/A  Government  
5301  N/A  N/A  N/A  Government  
5302  N/A  N/A  N/A  Government  
5303  N/A  N/A  N/A  Government  
5400  N/A  N/A  N/A  Government  
5401  N/A  N/A  N/A  Government  
5402  N/A  N/A  N/A  Government  
5403  N/A  N/A  N/A  Government  
5404  N/A  N/A  N/A  Government  
5405  N/A  N/A  N/A  Government  
5406  N/A  N/A  N/A  Government  
5407  N/A  N/A  N/A  Government  
5408  N/A  N/A  N/A  Government  
5409  N/A  N/A  N/A  Government  
5410  N/A  N/A  N/A  Government  
5411  N/A  N/A  N/A  Government  
5412  N/A  N/A  N/A  Government  
5413  N/A  N/A  N/A  Government  
5414  N/A  N/A  N/A  Government  
5415  N/A  N/A  N/A  Government  
5416  N/A  N/A  N/A  Government  
5417  N/A  N/A  N/A  Government  
5418  N/A  N/A  N/A  Government  
5419  N/A  N/A  N/A  Government  
5420  N/A  N/A  N/A  Government  
5421  N/A  N/A  N/A  Government  
5422  N/A  N/A  N/A  Government  
5423  N/A  N/A  N/A  Government  
5424  N/A  N/A  N/A  Government  
5425  N/A  N/A  N/A  Government  
5426  N/A  N/A  N/A  Government  
5427  N/A  N/A  N/A  Government  
5428  N/A  N/A  N/A  Government  
5429  N/A  N/A  N/A  Government  
5430  N/A  N/A  N/A  Government  
5431  N/A  N/A  N/A  Government  
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5432  N/A  N/A  N/A  Government  
5433  N/A  N/A  N/A  Government  
5434  N/A  N/A  N/A  Government  
5435  N/A  N/A  N/A  Government  
5436  N/A  N/A  N/A  Government  
5437  N/A  N/A  N/A  Government  
5438  N/A  N/A  N/A  Government  
5439  N/A  N/A  N/A  Government  
5440  N/A  N/A  N/A  Government  
5441  N/A  N/A  N/A  Government  
5442  N/A  N/A  N/A  Government  
5443  N/A  N/A  N/A  Government  
5444  N/A  N/A  N/A  Government  
5445  N/A  N/A  N/A  Government  
5446  N/A  N/A  N/A  Government  
5447  N/A  N/A  N/A  Government  
5448  N/A  N/A  N/A  Government  
5449  N/A  N/A  N/A  Government  
5450  N/A  N/A  N/A  Government  
5451  N/A  N/A  N/A  Government  
5452  N/A  N/A  N/A  Government  
5453  N/A  N/A  N/A  Government  
5454  N/A  N/A  N/A  Government  
5455  N/A  N/A  N/A  Government  
5456  N/A  N/A  N/A  Government  
5457  N/A  N/A  N/A  Government  
5458  N/A  N/A  N/A  Government  
5459  N/A  N/A  N/A  Government  
5460  N/A  N/A  N/A  Government  
5461  N/A  N/A  N/A  Government  
5462  N/A  N/A  N/A  Government  
5463  N/A  N/A  N/A  Government  
5464  N/A  N/A  N/A  Government  
5465  N/A  N/A  N/A  Government  
5466  N/A  N/A  N/A  Government  
5467  N/A  N/A  N/A  Government  
5468  N/A  N/A  N/A  Government  
5469  N/A  N/A  N/A  Government  
5470  N/A  N/A  N/A  Government  
5471  N/A  N/A  N/A  Government  
5472  N/A  N/A  N/A  Government  
5473  N/A  N/A  N/A  Government  
5474  N/A  N/A  N/A  Government  
5475  N/A  N/A  N/A  Government  
5476  N/A  N/A  N/A  Government  
5477  N/A  N/A  N/A  Government  
5478  N/A  N/A  N/A  Government  
5479  N/A  N/A  N/A  Government  
 
 
 
CLAUSES INCORPORATED BY REFERENCE 
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52.246-3  Inspection Of Supplies Cost-Reimbursement  MAY 2001    
52.246-4  Inspection Of Services--Fixed Price  AUG 1996    
52.246-5  Inspection Of Services Cost-Reimbursement  APR 1984    
52.246-6  Inspection--Time-And-Material And Labor-Hour  MAY 2001    
52.246-12  Inspection of Construction  AUG 1996    
52.246-16  Responsibility For Supplies  APR 1984    
  
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
52.246-2     INSPECTION OF SUPPLIES--FIXED-PRICE (AUG 1996) 
 
(a) Definition. "Supplies," as used in this clause, includes but is not limited to raw materials, components, 
intermediate assemblies, end products, and lots of supplies. 
 
(b) The Contractor shall provide and maintain an inspection system acceptable to the Government covering supplies 
under this contract and shall tender to the Government for acceptance only supplies that have been inspected in 
accordance with the inspection system and have been found by the Contractor to be in conformity with contract 
requirements. As part of the system, the Contractor shall prepare records evidencing all inspections made under the 
system and the outcome. These records shall be kept complete and made available to the Government during 
contract performance and for as long afterwards as the contract requires. The Government may perform reviews and 
evaluations as reasonably necessary to ascertain compliance with this paragraph. These reviews and evaluations 
shall be conducted in a manner that will not unduly delay the contract work. The right of review, whether exercised 
or not, does not relieve the Contractor of the obligations under the contract. 
 
(c) The Government has the right to inspect and test all supplies called for by the contract, to the extent practicable, 
at all places and times, including the period of manufacture, and in any event before acceptance. The Government 
shall perform inspections and tests in a manner that will not unduly delay the work. The Government assumes no 
contractual obligation to perform any inspection and test for the benefit of the Contractor unless specifically set forth 
elsewhere in this contract. 
 
(d) If the Government performs inspection or test on the premises of the Contractor or a subcontractor, the 
Contractor shall furnish, and shall require subcontractors to furnish, at no increase in contract price, all reasonable 
facilities and assistance for the safe and convenient performance of these duties. Except as otherwise provided in the 
contract, the Government shall bear the expense of Government inspections or tests made at other than the 
Contractor's or subcontractor's premises; provided, that in case of rejection, the Government shall not be liable for 
any reduction in the value of inspection or test samples. 
 
(e)(1) When supplies are not ready at the time specified by the Contractor for inspection or test, the Contracting 
Officer may charge to the Contractor the additional cost of inspection or test. 
 
(2) The Contracting Officer may also charge the Contractor for any additional cost of inspection or test when prior 
rejection makes reinspection or retest necessary. 
 
(f) The Government has the right either to reject or to require correction of nonconforming supplies. Supplies are 
nonconforming when they are defective in material or workmanship or are otherwise not in conformity with contract 
requirements. The Government may reject nonconforming supplies with or without disposition instructions. 
 
(g) The Contractor shall remove supplies rejected or required to be corrected. However, the Contracting Officer may 
require or permit correction in place,promptly after notice, by and at the expense of the Contractor. The Contractor 
shall not tender for acceptance corrected or rejected supplies without disclosing the former rejection or requirement 
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for correction, and, when required, shall disclose the corrective action taken. 
 
(h) If the Contractor fails to promptly remove, replace, or correct rejected supplies that are required to be removed or 
to be replaced or corrected, the Government may either (1) by contract or otherwise, remove, replace, or correct the 
supplies and charge the cost to the Contractor or (2) terminate the contract for default. Unless the Contractor corrects 
or replaces the supplies within the delivery schedule, the Contracting Officer may require their delivery and make an 
equitable price reduction. Failure to agree to a price reduction shall be a dispute. 
 
(i)(1) If this contract provides for the performance of Government quality assurance at source, and if requested by 
the Government, the Contractor shall furnish advance notification of the time (i) when Contractor inspection or tests 
will be performed in accordance with the terms and conditions of the contract and (ii) when the supplies will be 
ready for Government inspection. 
 
(2) The Government's request shall specify the period and method of the advance notification and the Government 
representative to whom it shall be furnished. Requests shall not require more than 2 workdays of advance 
notification if the Government representative is in residence in the Contractor's plant, nor more than 7 workdays in 
other instances. 
 
(j) The Government shall accept or reject supplies as promptly as practicable after delivery, unless otherwise 
provided in the contract. Government failure to inspect and accept or reject the supplies shall not relieve the 
Contractor from responsibility, nor impose liability on the Government, for nonconforming supplies. 
 
(k) Inspections and tests by the Government do not relieve the Contractor of responsibility for defects or other 
failures to meet contract requirements discovered before acceptance. Acceptance shall be conclusive, except for 
latent defects, fraud, gross mistakes amounting to fraud, or as otherwise provided in the contract. 
 
(l) If acceptance is not conclusive for any of the reasons in paragraph (k) hereof, the Government, in addition to any 
other rights and remedies provided by law, or under other provisions of this contract, shall have the right to require 
the Contractor (1) at no increase in contract price, to correct or replace the defective or nonconforming supplies at 
the original point of delivery or at the Contractor's plant at the Contracting Officer's election, and in accordance with 
a reasonable delivery schedule as may be agreed upon between the Contractor and the Contracting Officer; 
provided, that the Contracting Officer may require a reduction in contract price if the Contractor fails to meet such 
delivery schedule, or (2) within a reasonable time after receipt by the Contractor of notice of defects or 
nonconformance, to repay such portion of the contract as is equitable under the circumstances if the Contracting 
Officer elects not to require correction or replacement. When supplies are returned to the Contractor, the Contractor 
shall bear the transportation cost from the original point of delivery to the Contractor's plant and return to the 
original point when that point is not the Contractor's plant. If the Contractor fails to perform or act as required in (1) 
or (2) above and does not cure such failure within a period of 10 days (or such longer period as the Contracting 
Officer may authorize in writing) after receipt of notice from the Contracting Officer specifying such failure, the 
Government shall have the right by contract or otherwise to replace or correct such supplies and charge to the 
Contractor the cost occasioned the Government thereby. 
 
(End of clause) 
 
 
 
252.246-7000      MATERIAL INSPECTION AND RECEIVING REPORT (MAR 2008) 
 
(a) At the time of each delivery of supplies or services under this contract, the Contractor shall prepare and furnish 
to the Government a material inspection and receiving report in the manner and to the extent required by Appendix 
F, Material Inspection and Receiving Report, of the Defense FAR Supplement. 
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(b) Contractor submission of the material inspection and receiving information required by Appendix F of the 
Defense FAR Supplement by using the Wide Area WorkFlow (WAWF) electronic form (see paragraph (b) of the 
clause at 252.232-7003) fulfills the requirement for a material inspection and receiving report (DD Form 250). Two 
copies of the receiving report (paper copies of either the DD Form 250 or the WAWF report) shall be distributed 
with the shipment, in accordance with Appendix F, Part 4, F-401, Table 1, of the Defense FAR Supplement. 
 
 
(End of clause) 
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Section F - Deliveries or Performance 
 
DELIVERIES OR PERFORMANCE 
F.1.  Contract Life   
 
The total term of contract, including options is five years, with a 60 day phase-in period.  The base term is three 
years, or thirty-six months, subject to the exercise of one, two year option.  If the performance under the contract is 
delayed or suspended, the Government reserves the right in its discretion to exercise an option to extend the contract 
term for an additional period commensurate with the delay or suspension. 
 
 
F.2.  Task Orders (TO) Performance Period   
 
TOs may be issued during any of the contract years.  The performance period for each TO will be specified in the 
TO and may extend beyond expiration date of this contract in accordance with the Indefinite Quantity clause at 
Section I.  Option years may be negotiated under individual, TOs yearly price rates within the Labor Rate Tables, 
Section J, Attachment 1, yearly price rates. 
 
 
F.3.  Deliveries or Performance   
 
The place of performance and/or delivery for all items will be cited under individual TOs issued under this contract. 
 
 
F.4.  Notice To Proceed   
 
The Contractor shall take no actions on this contract, or incur any costs, without the Contracting Officer's official 
written notice to proceed.  It is anticipated that this notice to proceed will generally be issued within 30 days after 
award notice.  The performance of this contract shall begin as specified in the notice to proceed.   
 
 
  
 
 
 
 
 
DELIVERY INFORMATION 
 
CLIN  DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
0001  POP 15-FEB-2011 TO 

14-FEB-2014  
N/A  PEO EIS, CHESS 

BRENDAN BURKE 
BUILDING 283, SQUIER HALL 
FORT MONMOUTH NJ 07703-5605 
(703) 806-4602 
FOB:  Destination  

W15QPC  

          
1000  POP 15-FEB-2011 TO 

14-FEB-2014  
N/A  TO BE SPECIFIED ON EACH ORDER 

AS ADDRESSED 
CONUS AND/OR OCONUS AA  
FOB:  Destination  
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1001  POP 15-FEB-2011 TO 
14-FEB-2012  

N/A  (SAME AS PREVIOUS LOCATION) 
FOB:  Destination  

  

          
1100  POP 15-FEB-2011 TO 

14-FEB-2012  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
1101  POP 15-FEB-2011 TO 

14-FEB-2012  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
1102  POP 15-FEB-2011 TO 

14-FEB-2012  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
1103  POP 15-FEB-2011 TO 

14-FEB-2012  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
1104  POP 15-FEB-2011 TO 

14-FEB-2012  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
1105  POP 15-FEB-2011 TO 

14-FEB-2012  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
1106  POP 15-FEB-2011 TO 

14-FEB-2012  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
1200  POP 15-FEB-2011 TO 

14-FEB-2012  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
1201  POP 15-FEB-2011 TO 

14-FEB-2012  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
1202  POP 15-FEB-2011 TO 

14-FEB-2012  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
1203  POP 15-FEB-2011 TO 

14-FEB-2012  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
1204  POP 15-FEB-2011 TO 

14-FEB-2012  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
1205  POP 15-FEB-2011 TO 

14-FEB-2012  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
1206  POP 15-FEB-2011 TO 

14-FEB-2012  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
1300  POP 15-FEB-2011 TO 

14-FEB-2012  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
1301  POP 15-FEB-2011 TO 

14-FEB-2012  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
1302  POP 15-FEB-2011 TO 

14-FEB-2012  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
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1303  POP 15-FEB-2011 TO 

14-FEB-2012  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
1400  POP 15-FEB-2011 TO 

14-FEB-2012  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
1401  POP 15-FEB-2011 TO 

14-FEB-2012  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
1402  POP 15-FEB-2011 TO 

14-FEB-2012  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
1403  POP 15-FEB-2011 TO 

14-FEB-2012  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
1404  POP 15-FEB-2011 TO 

14-FEB-2012  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
1405  POP 15-FEB-2011 TO 

14-FEB-2012  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
1406  POP 15-FEB-2011 TO 

14-FEB-2012  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
1407  POP 15-FEB-2011 TO 

14-FEB-2012  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
1408  POP 15-FEB-2011 TO 

14-FEB-2012  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
1409  POP 15-FEB-2011 TO 

14-FEB-2012  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
1410  POP 15-FEB-2011 TO 

14-FEB-2012  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
1411  POP 15-FEB-2011 TO 

14-FEB-2012  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
1412  POP 15-FEB-2011 TO 

14-FEB-2012  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
1413  POP 15-FEB-2011 TO 

14-FEB-2012  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
1414  POP 15-FEB-2011 TO 

14-FEB-2012  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
1415  POP 15-FEB-2011 TO 

14-FEB-2012  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          



W91QUZ-11-D-0011 
 

Page 314 of 404 
 

 

1416  POP 15-FEB-2011 TO 
14-FEB-2012  

N/A  (SAME AS PREVIOUS LOCATION) 
FOB:  Destination  

  

          
1417  POP 15-FEB-2011 TO 

14-FEB-2012  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
1418  POP 15-FEB-2011 TO 

14-FEB-2012  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
1419  POP 15-FEB-2011 TO 

14-FEB-2012  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
1420  POP 15-FEB-2011 TO 

14-FEB-2012  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
1421  POP 15-FEB-2011 TO 

14-FEB-2012  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
1422  POP 15-FEB-2011 TO 

14-FEB-2012  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
1423  POP 15-FEB-2011 TO 

14-FEB-2012  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
1424  POP 15-FEB-2011 TO 

14-FEB-2012  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
1425  POP 15-FEB-2011 TO 

14-FEB-2012  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
1426  POP 15-FEB-2011 TO 

14-FEB-2012  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
1427  POP 15-FEB-2011 TO 

14-FEB-2012  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
1428  POP 15-FEB-2011 TO 

14-FEB-2012  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
1429  POP 15-FEB-2011 TO 

14-FEB-2012  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
1430  POP 15-FEB-2011 TO 

14-FEB-2012  
N/A  TO BE SPECIFIED ON EACH ORDER 

2461 EISENHOWER AVE 
ALEXANDRIA VA 22331 
FOB:  Destination  

  

          
1431  POP 15-FEB-2011 TO 

14-FEB-2012  
N/A  TO BE SPECIFIED ON EACH ORDER 

AS ADDRESSED 
CONUS AND/OR OCONUS AA  
FOB:  Destination  
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1432  POP 15-FEB-2011 TO 
14-FEB-2012  

N/A  (SAME AS PREVIOUS LOCATION) 
FOB:  Destination  

  

          
1433  POP 15-FEB-2011 TO 

14-FEB-2012  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
1434  POP 15-FEB-2011 TO 

14-FEB-2012  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
1435  POP 15-FEB-2011 TO 

14-FEB-2012  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
1436  POP 15-FEB-2011 TO 

14-FEB-2012  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
1437  POP 15-FEB-2011 TO 

14-FEB-2012  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
1438  POP 15-FEB-2011 TO 

14-FEB-2012  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
1439  POP 15-FEB-2011 TO 

14-FEB-2012  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
1440  POP 15-FEB-2011 TO 

14-FEB-2012  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
1441  POP 15-FEB-2011 TO 

14-FEB-2012  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
1442  POP 15-FEB-2011 TO 

14-FEB-2012  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
1443  POP 15-FEB-2011 TO 

14-FEB-2012  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
1444  POP 15-FEB-2011 TO 

14-FEB-2012  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
1445  POP 15-FEB-2011 TO 

14-FEB-2012  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
1446  POP 15-FEB-2011 TO 

14-FEB-2012  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
1447  POP 15-FEB-2011 TO 

14-FEB-2012  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
1448  POP 15-FEB-2011 TO 

14-FEB-2012  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
1449  POP 15-FEB-2011 TO 

14-FEB-2012  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  



W91QUZ-11-D-0011 
 

Page 316 of 404 
 

 

          
1450  POP 15-FEB-2011 TO 

14-FEB-2012  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
1451  POP 15-FEB-2011 TO 

14-FEB-2012  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
1452  POP 15-FEB-2011 TO 

14-FEB-2012  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
1453  POP 15-FEB-2011 TO 

14-FEB-2012  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
1454  POP 15-FEB-2011 TO 

14-FEB-2012  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
1455  POP 15-FEB-2011 TO 

14-FEB-2012  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
1456  POP 15-FEB-2011 TO 

14-FEB-2012  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
1457  POP 15-FEB-2011 TO 

14-FEB-2012  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
1458  POP 15-FEB-2011 TO 

14-FEB-2012  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
1459  POP 15-FEB-2011 TO 

14-FEB-2012  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
1460  POP 15-FEB-2011 TO 

14-FEB-2012  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
1461  POP 15-FEB-2011 TO 

14-FEB-2012  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
1462  POP 15-FEB-2011 TO 

14-FEB-2012  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
1463  POP 15-FEB-2011 TO 

14-FEB-2012  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
1464  POP 15-FEB-2011 TO 

14-FEB-2012  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
1465  POP 15-FEB-2011 TO 

14-FEB-2012  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
1466  POP 15-FEB-2011 TO 

14-FEB-2012  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
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1467  POP 15-FEB-2011 TO 
14-FEB-2012  

N/A  (SAME AS PREVIOUS LOCATION) 
FOB:  Destination  

  

          
1468  POP 15-FEB-2011 TO 

14-FEB-2012  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
1469  POP 15-FEB-2011 TO 

14-FEB-2012  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
1470  POP 15-FEB-2011 TO 

14-FEB-2012  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
1471  POP 15-FEB-2011 TO 

14-FEB-2012  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
1472  POP 15-FEB-2011 TO 

14-FEB-2012  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
1473  POP 15-FEB-2011 TO 

14-FEB-2012  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
1474  POP 15-FEB-2011 TO 

14-FEB-2012  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
1475  POP 15-FEB-2011 TO 

14-FEB-2012  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
1476  POP 15-FEB-2011 TO 

14-FEB-2012  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
1477  POP 15-FEB-2011 TO 

14-FEB-2012  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
1478  POP 15-FEB-2011 TO 

14-FEB-2012  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
1479  POP 15-FEB-2011 TO 

14-FEB-2012  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
2001  POP 15-FEB-2012 TO 

14-FEB-2013  
N/A  TO BE SPECIFIED ON EACH ORDER 

2461 EISENHOWER AVE 
ALEXANDRIA VA 22331 
FOB:  Destination  

  

          
2100  POP 15-FEB-2012 TO 

14-FEB-2013  
N/A  TO BE SPECIFIED ON EACH ORDER 

AS ADDRESSED 
CONUS AND/OR OCONUS AA  
FOB:  Destination  

  

          
2101  POP 15-FEB-2012 TO 

14-FEB-2013  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
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2102  POP 15-FEB-2012 TO 
14-FEB-2013  

N/A  (SAME AS PREVIOUS LOCATION) 
FOB:  Destination  

  

          
2103  POP 15-FEB-2012 TO 

14-FEB-2013  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
2104  POP 15-FEB-2012 TO 

14-FEB-2013  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
2105  POP 15-FEB-2012 TO 

14-FEB-2013  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
2106  POP 15-FEB-2012 TO 

14-FEB-2013  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
2200  POP 15-FEB-2012 TO 

14-FEB-2013  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
2201  POP 15-FEB-2012 TO 

14-FEB-2013  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
2202  POP 15-FEB-2012 TO 

14-FEB-2013  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
2203  POP 15-FEB-2012 TO 

14-FEB-2013  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
2204  POP 15-FEB-2012 TO 

14-FEB-2013  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
2205  POP 15-FEB-2012 TO 

14-FEB-2013  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
2206  POP 15-FEB-2012 TO 

14-FEB-2013  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
2300  POP 15-FEB-2012 TO 

14-FEB-2013  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
2301  POP 15-FEB-2012 TO 

14-FEB-2013  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
2302  POP 15-FEB-2012 TO 

14-FEB-2013  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
2303  POP 15-FEB-2012 TO 

14-FEB-2013  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
2400  POP 15-FEB-2012 TO 

14-FEB-2013  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
2401  POP 15-FEB-2012 TO 

14-FEB-2013  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
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2402  POP 15-FEB-2012 TO 

14-FEB-2013  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
2403  POP 15-FEB-2012 TO 

14-FEB-2013  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
2404  POP 15-FEB-2012 TO 

14-FEB-2013  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
2405  POP 15-FEB-2012 TO 

14-FEB-2013  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
2406  POP 15-FEB-2012 TO 

14-FEB-2013  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
2407  POP 15-FEB-2012 TO 

14-FEB-2013  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
2408  POP 15-FEB-2012 TO 

14-FEB-2013  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
2409  POP 15-FEB-2012 TO 

14-FEB-2013  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
2410  POP 15-FEB-2012 TO 

14-FEB-2013  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
2411  POP 15-FEB-2012 TO 

14-FEB-2013  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
2412  POP 15-FEB-2012 TO 

15-FEB-2013  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
2413  POP 15-FEB-2012 TO 

14-FEB-2013  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
2414  POP 15-FEB-2012 TO 

14-FEB-2013  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
2415  POP 15-FEB-2012 TO 

14-FEB-2013  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
2416  POP 15-FEB-2012 TO 

14-FEB-2013  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
2417  POP 15-FEB-2012 TO 

14-FEB-2013  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
2418  POP 15-FEB-2012 TO 

14-FEB-2013  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
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2419  POP 15-FEB-2012 TO 
14-FEB-2013  

N/A  (SAME AS PREVIOUS LOCATION) 
FOB:  Destination  

  

          
2420  POP 15-FEB-2012 TO 

14-FEB-2013  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
2421  POP 15-FEB-2012 TO 

14-FEB-2013  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
2422  POP 15-FEB-2012 TO 

14-FEB-2013  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
2423  POP 15-FEB-2012 TO 

14-FEB-2013  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
2424  POP 15-FEB-2012 TO 

14-FEB-2013  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
2425  POP 15-FEB-2012 TO 

14-FEB-2013  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
2426  POP 15-FEB-2012 TO 

14-FEB-2013  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
2427  POP 15-FEB-2012 TO 

14-FEB-2013  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
2428  POP 15-FEB-2012 TO 

14-FEB-2013  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
2429  POP 15-FEB-2012 TO 

14-FEB-2013  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
2430  POP 15-FEB-2012 TO 

14-FEB-2013  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
2431  POP 15-FEB-2012 TO 

14-FEB-2013  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
2432  POP 15-FEB-2012 TO 

14-FEB-2013  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
2433  POP 15-FEB-2012 TO 

14-FEB-2013  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
2434  POP 15-FEB-2012 TO 

14-FEB-2013  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
2435  POP 15-FEB-2012 TO 

14-FEB-2013  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
2436  POP 15-FEB-2012 TO 

14-FEB-2013  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
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2437  POP 15-FEB-2012 TO 

14-FEB-2013  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
2438  POP 15-FEB-2012 TO 

14-FEB-2013  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
2439  POP 15-FEB-2012 TO 

14-FEB-2013  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
2440  POP 15-FEB-2012 TO 

14-FEB-2013  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
2441  POP 15-FEB-2012 TO 

14-FEB-2013  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
2442  POP 15-FEB-2012 TO 

14-FEB-2013  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
2443  POP 15-FEB-2012 TO 

14-FEB-2013  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
2444  POP 15-FEB-2012 TO 

14-FEB-2013  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
2445  POP 15-FEB-2012 TO 

14-FEB-2013  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
2446  POP 15-FEB-2012 TO 

14-FEB-2013  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
2447  POP 15-FEB-2012 TO 

14-FEB-2013  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
2448  POP 15-FEB-2012 TO 

14-FEB-2013  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
2449  POP 15-FEB-2012 TO 

14-FEB-2013  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
2450  POP 15-FEB-2012 TO 

14-FEB-2013  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
2451  POP 15-FEB-2012 TO 

14-FEB-2013  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
2452  POP 15-FEB-2012 TO 

14-FEB-2013  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
2453  POP 15-FEB-2012 TO 

15-FEB-2013  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
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2454  POP 15-FEB-2012 TO 
14-FEB-2013  

N/A  (SAME AS PREVIOUS LOCATION) 
FOB:  Destination  

  

          
2455  POP 15-FEB-2012 TO 

14-FEB-2013  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
2456  POP 15-FEB-2012 TO 

14-FEB-2013  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
2457  POP 15-FEB-2012 TO 

14-FEB-2013  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
2458  POP 15-FEB-2012 TO 

14-FEB-2013  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
2459  POP 15-FEB-2012 TO 

14-FEB-2013  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
2460  POP 15-FEB-2012 TO 

14-FEB-2013  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
2461  POP 15-FEB-2012 TO 

14-FEB-2013  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
2462  POP 15-FEB-2012 TO 

14-FEB-2013  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
2463  POP 15-FEB-2012 TO 

14-FEB-2013  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
2464  POP 15-FEB-2012 TO 

14-FEB-2013  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
2465  POP 15-FEB-2012 TO 

14-FEB-2013  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
2466  POP 15-FEB-2012 TO 

14-FEB-2013  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
2467  POP 15-FEB-2012 TO 

14-FEB-2013  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
2468  POP 15-FEB-2012 TO 

14-FEB-2013  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
2469  POP 15-FEB-2012 TO 

14-FEB-2013  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
2470  POP 15-FEB-2012 TO 

14-FEB-2013  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
2471  POP 15-FEB-2012 TO 

14-FEB-2013  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
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2472  POP 15-FEB-2012 TO 

14-FEB-2013  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
2473  POP 15-FEB-2012 TO 

14-FEB-2013  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
2474  POP 15-FEB-2012 TO 

14-FEB-2013  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
2475  POP 15-FEB-2012 TO 

14-FEB-2013  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
2476  POP 15-FEB-2012 TO 

14-FEB-2013  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
2477  POP 15-FEB-2012 TO 

14-FEB-2013  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
2478  POP 15-FEB-2012 TO 

14-FEB-2013  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
2479  POP 15-FEB-2012 TO 

14-FEB-2013  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
3001  POP 15-FEB-2013 TO 

14-FEB-2014  
N/A  TO BE SPECIFIED ON EACH ORDER 

2461 EISENHOWER AVE 
ALEXANDRIA VA 22331 
FOB:  Destination  

  

          
3100  POP 15-FEB-2013 TO 

14-FEB-2014  
N/A  TO BE SPECIFIED ON EACH ORDER 

AS ADDRESSED 
CONUS AND/OR OCONUS AA  
FOB:  Destination  

  

          
3101  POP 15-FEB-2013 TO 

14-FEB-2014  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
3102  POP 15-FEB-2013 TO 

14-FEB-2014  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
3103  POP 15-FEB-2013 TO 

14-FEB-2014  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
3104  POP 15-FEB-2013 TO 

14-FEB-2014  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
3105  POP 15-FEB-2013 TO 

14-FEB-2014  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
3106  POP 15-FEB-2013 TO 

14-FEB-2014  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
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3200  POP 15-FEB-2013 TO 
14-FEB-2014  

N/A  (SAME AS PREVIOUS LOCATION) 
FOB:  Destination  

  

          
3201  POP 15-FEB-2013 TO 

14-FEB-2014  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
3202  POP 15-FEB-2013 TO 

14-FEB-2014  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
3203  POP 15-FEB-2013 TO 

14-FEB-2014  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
3204  POP 15-FEB-2013 TO 

14-FEB-2014  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
3205  POP 15-FEB-2013 TO 

14-FEB-2014  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
3206  POP 15-FEB-2013 TO 

14-FEB-2014  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
3300  POP 15-FEB-2013 TO 

14-FEB-2014  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
3301  POP 15-FEB-2013 TO 

14-FEB-2014  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
3302  POP 15-FEB-2013 TO 

14-FEB-2014  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
3303  POP 15-FEB-2013 TO 

14-FEB-2014  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
3400  POP 15-FEB-2013 TO 

14-FEB-2014  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
3401  POP 15-FEB-2013 TO 

14-FEB-2014  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
3402  POP 15-FEB-2013 TO 

14-FEB-2014  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
3403  POP 15-FEB-2013 TO 

14-FEB-2014  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
3404  POP 15-FEB-2013 TO 

14-FEB-2014  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
3405  POP 15-FEB-2013 TO 

14-FEB-2014  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
3406  POP 15-FEB-2013 TO 

14-FEB-2014  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
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3407  POP 15-FEB-2013 TO 

14-FEB-2014  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
3408  POP 15-FEB-2013 TO 

14-FEB-2014  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
3409  POP 15-FEB-2013 TO 

14-FEB-2014  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
3410  POP 15-FEB-2013 TO 

14-FEB-2014  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
3411  POP 15-FEB-2013 TO 

14-FEB-2014  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
3412  POP 15-FEB-2013 TO 

14-FEB-2014  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
3413  POP 15-FEB-2013 TO 

14-FEB-2014  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
3414  POP 15-FEB-2013 TO 

14-FEB-2014  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
3415  POP 15-FEB-2013 TO 

14-FEB-2014  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
3416  POP 15-FEB-2013 TO 

14-FEB-2014  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
3417  POP 15-FEB-2013 TO 

14-FEB-2014  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
3418  POP 15-FEB-2013 TO 

14-FEB-2014  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
3419  POP 15-FEB-2013 TO 

14-FEB-2014  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
3420  POP 15-FEB-2013 TO 

14-FEB-2014  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
3421  POP 15-FEB-2013 TO 

14-FEB-2014  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
3422  POP 15-FEB-2013 TO 

14-FEB-2014  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
3423  POP 15-FEB-2013 TO 

14-FEB-2014  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
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3424  POP 15-FEB-2013 TO 
14-FEB-2014  

N/A  (SAME AS PREVIOUS LOCATION) 
FOB:  Destination  

  

          
3425  POP 15-FEB-2013 TO 

14-FEB-2014  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
3426  POP 15-FEB-2013 TO 

14-FEB-2014  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
3427  POP 15-FEB-2013 TO 

14-FEB-2014  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
3428  POP 15-FEB-2013 TO 

14-FEB-2014  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
3429  POP 15-FEB-2013 TO 

14-FEB-2014  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
3430  POP 15-FEB-2013 TO 

14-FEB-2014  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
3431  POP 15-FEB-2013 TO 

14-FEB-2014  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
3432  POP 15-FEB-2013 TO 

14-FEB-2014  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
3433  POP 15-FEB-2013 TO 

14-FEB-2014  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
3434  POP 15-FEB-2013 TO 

14-FEB-2014  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
3435  POP 15-FEB-2013 TO 

14-FEB-2014  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
3436  POP 15-FEB-2013 TO 

14-FEB-2014  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
3437  POP 15-FEB-2013 TO 

14-FEB-2014  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
3438  POP 15-FEB-2013 TO 

14-FEB-2014  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
3439  POP 15-FEB-2013 TO 

14-FEB-2014  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
3440  POP 15-FEB-2013 TO 

14-FEB-2014  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
3441  POP 15-FEB-2013 TO 

14-FEB-2014  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
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3442  POP 15-FEB-2013 TO 

14-FEB-2014  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
3443  POP 15-FEB-2013 TO 

14-FEB-2014  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
3444  POP 15-FEB-2013 TO 

14-FEB-2014  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
3445  POP 15-FEB-2013 TO 

14-FEB-2014  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
3446  POP 15-FEB-2013 TO 

14-FEB-2014  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
3447  POP 15-FEB-2013 TO 

14-FEB-2014  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
3448  POP 15-FEB-2013 TO 

14-FEB-2014  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
3449  POP 15-FEB-2013 TO 

14-FEB-2014  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
3450  POP 15-FEB-2013 TO 

14-FEB-2014  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
3451  POP 15-FEB-2013 TO 

14-FEB-2014  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
3452  POP 15-FEB-2013 TO 

14-FEB-2014  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
3453  POP 15-FEB-2013 TO 

14-FEB-2014  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
3454  POP 15-FEB-2013 TO 

14-FEB-2014  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
3455  POP 15-FEB-2013 TO 

14-FEB-2014  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
3456  POP 15-FEB-2013 TO 

14-FEB-2014  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
3457  POP 15-FEB-2013 TO 

14-FEB-2014  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
3458  POP 15-FEB-2013 TO 

14-FEB-2014  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
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3459  POP 15-FEB-2013 TO 
14-FEB-2014  

N/A  (SAME AS PREVIOUS LOCATION) 
FOB:  Destination  

  

          
3460  POP 15-FEB-2013 TO 

14-FEB-2014  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
3461  POP 15-FEB-2013 TO 

14-FEB-2014  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
3462  POP 15-FEB-2013 TO 

14-FEB-2014  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
3463  POP 15-FEB-2013 TO 

14-FEB-2014  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
3464  POP 15-FEB-2013 TO 

14-FEB-2014  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
3465  POP 15-FEB-2013 TO 

14-FEB-2014  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
3466  POP 15-FEB-2013 TO 

14-FEB-2014  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
3467  POP 15-FEB-2013 TO 

14-FEB-2014  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
3468  POP 15-FEB-2013 TO 

14-FEB-2014  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
3469  POP 15-FEB-2013 TO 

14-FEB-2014  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
3470  POP 15-FEB-2013 TO 

14-FEB-2014  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
3471  POP 15-FEB-2013 TO 

14-FEB-2014  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
3472  POP 15-FEB-2013 TO 

14-FEB-2014  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
3473  POP 15-FEB-2013 TO 

14-FEB-2014  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
3474  POP 15-FEB-2013 TO 

14-FEB-2014  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
3475  POP 15-FEB-2013 TO 

14-FEB-2014  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
3476  POP 15-FEB-2013 TO 

14-FEB-2014  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
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3477  POP 15-FEB-2013 TO 

14-FEB-2014  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
3478  POP 15-FEB-2013 TO 

14-FEB-2014  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
3479  POP 15-FEB-2013 TO 

14-FEB-2014  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
4000  POP 15-FEB-2014 TO 

14-FEB-2016  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
4001  POP 15-FEB-2014 TO 

14-FEB-2015  
N/A  TO BE SPECIFIED ON EACH ORDER 

2461 EISENHOWER AVE 
ALEXANDRIA VA 22331 
FOB:  Destination  

  

          
4100  POP 15-FEB-2014 TO 

14-FEB-2015  
N/A  TO BE SPECIFIED ON EACH ORDER 

AS ADDRESSED 
CONUS AND/OR OCONUS AA  
FOB:  Destination  

  

          
4101  POP 15-FEB-2014 TO 

14-FEB-2015  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
4102  POP 15-FEB-2014 TO 

14-FEB-2015  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
4103  POP 15-FEB-2014 TO 

14-FEB-2015  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
4104  POP 15-FEB-2014 TO 

14-FEB-2015  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
4105  POP 15-FEB-2014 TO 

14-FEB-2015  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
4106  POP 15-FEB-2014 TO 

14-FEB-2015  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
4200  POP 15-FEB-2014 TO 

14-FEB-2015  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
4201  POP 15-FEB-2014 TO 

14-FEB-2015  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
4202  POP 15-FEB-2014 TO 

14-FEB-2015  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
4203  POP 15-FEB-2014 TO 

14-FEB-2015  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
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4204  POP 15-FEB-2014 TO 
14-FEB-2015  

N/A  (SAME AS PREVIOUS LOCATION) 
FOB:  Destination  

  

          
4205  POP 15-FEB-2014 TO 

14-FEB-2015  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
4206  POP 15-FEB-2014 TO 

14-FEB-2015  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
4300  POP 15-FEB-2014 TO 

14-FEB-2015  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
4301  POP 15-FEB-2014 TO 

14-FEB-2015  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
4302  POP 15-FEB-2014 TO 

14-FEB-2015  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
4400  POP 15-FEB-2014 TO 

14-FEB-2015  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
4401  POP 15-FEB-2014 TO 

14-FEB-2015  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
4402  POP 15-FEB-2014 TO 

14-FEB-2015  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
4403  POP 15-FEB-2014 TO 

14-FEB-2015  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
4404  POP 15-FEB-2014 TO 

14-FEB-2015  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
4405  POP 15-FEB-2014 TO 

14-FEB-2015  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
4406  POP 15-FEB-2014 TO 

14-FEB-2015  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
4407  POP 15-FEB-2014 TO 

14-FEB-2015  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
4408  POP 15-FEB-2014 TO 

14-FEB-2015  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
4409  POP 15-FEB-2014 TO 

14-FEB-2015  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
4410  POP 15-FEB-2014 TO 

14-FEB-2015  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
4411  POP 15-FEB-2014 TO 

14-FEB-2015  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
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4412  POP 15-FEB-2014 TO 

14-FEB-2015  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
4413  POP 15-FEB-2014 TO 

14-FEB-2015  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
4414  POP 15-FEB-2014 TO 

14-FEB-2015  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
4415  POP 15-FEB-2014 TO 

14-FEB-2015  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
4416  POP 15-FEB-2014 TO 

14-FEB-2015  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
4417  POP 15-FEB-2014 TO 

14-FEB-2015  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
4418  POP 15-FEB-2014 TO 

14-FEB-2015  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
4419  POP 15-FEB-2014 TO 

14-FEB-2015  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
4420  POP 15-FEB-2014 TO 

14-FEB-2015  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
4421  POP 15-FEB-2014 TO 

14-FEB-2015  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
4422  POP 15-FEB-2014 TO 

14-FEB-2015  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
4423  POP 15-FEB-2014 TO 

14-FEB-2015  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
4424  POP 15-FEB-2014 TO 

14-FEB-2015  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
4425  POP 15-FEB-2014 TO 

14-FEB-2015  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
4426  POP 15-FEB-2014 TO 

14-FEB-2015  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
4427  POP 15-FEB-2014 TO 

14-FEB-2015  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
4428  POP 15-FEB-2014 TO 

14-FEB-2015  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
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4429  POP 15-FEB-2014 TO 
14-FEB-2015  

N/A  (SAME AS PREVIOUS LOCATION) 
FOB:  Destination  

  

          
4430  POP 15-FEB-2014 TO 

14-FEB-2015  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
4431  POP 15-FEB-2014 TO 

14-FEB-2015  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
4432  POP 15-FEB-2014 TO 

14-FEB-2015  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
4433  POP 15-FEB-2014 TO 

14-FEB-2015  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
4434  POP 15-FEB-2014 TO 

14-FEB-2015  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
4435  POP 15-FEB-2014 TO 

14-FEB-2015  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
4436  POP 15-FEB-2014 TO 

14-FEB-2015  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
4437  POP 15-FEB-2014 TO 

14-FEB-2015  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
4438  POP 15-FEB-2014 TO 

14-FEB-2015  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
4439  POP 15-FEB-2014 TO 

14-FEB-2015  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
4440  POP 15-FEB-2014 TO 

14-FEB-2015  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
4441  POP 15-FEB-2014 TO 

14-FEB-2015  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
4442  POP 15-FEB-2014 TO 

14-FEB-2015  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
4443  POP 15-FEB-2014 TO 

14-FEB-2015  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
4444  POP 15-FEB-2014 TO 

14-FEB-2015  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
4445  POP 15-FEB-2014 TO 

14-FEB-2015  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
4446  POP 15-FEB-2014 TO 

14-FEB-2015  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
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4447  POP 15-FEB-2014 TO 

14-FEB-2015  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
4448  POP 15-FEB-2014 TO 

14-FEB-2015  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
4449  POP 15-FEB-2014 TO 

14-FEB-2015  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
4450  POP 15-FEB-2014 TO 

14-FEB-2015  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
4451  POP 15-FEB-2014 TO 

14-FEB-2015  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
4452  POP 15-FEB-2014 TO 

14-FEB-2015  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
4453  POP 15-FEB-2014 TO 

14-FEB-2015  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
4454  POP 15-FEB-2014 TO 

14-FEB-2015  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
4455  POP 15-FEB-2014 TO 

14-FEB-2015  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
4456  POP 15-FEB-2014 TO 

14-FEB-2015  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
4457  POP 15-FEB-2014 TO 

14-FEB-2015  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
4458  POP 15-FEB-2014 TO 

14-FEB-2015  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
4459  POP 15-FEB-2014 TO 

14-FEB-2015  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
4460  POP 15-FEB-2014 TO 

14-FEB-2015  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
4461  POP 15-FEB-2014 TO 

14-FEB-2015  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
4462  POP 15-FEB-2014 TO 

14-FEB-2015  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
4463  POP 15-FEB-2014 TO 

14-FEB-2015  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
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4464  POP 15-FEB-2014 TO 
14-FEB-2015  

N/A  (SAME AS PREVIOUS LOCATION) 
FOB:  Destination  

  

          
4465  POP 15-FEB-2014 TO 

14-FEB-2015  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
4466  POP 15-FEB-2014 TO 

14-FEB-2015  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
4467  POP 15-FEB-2014 TO 

14-FEB-2015  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
4468  POP 15-FEB-2014 TO 

14-FEB-2015  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
4469  POP 15-FEB-2014 TO 

14-FEB-2015  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
4470  POP 15-FEB-2014 TO 

14-FEB-2015  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
4471  POP 15-FEB-2014 TO 

14-FEB-2015  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
4472  POP 15-FEB-2014 TO 

14-FEB-2015  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
4473  POP 15-FEB-2014 TO 

14-FEB-2015  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
4474  POP 15-FEB-2014 TO 

14-FEB-2015  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
4475  POP 15-FEB-2014 TO 

14-FEB-2015  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
4476  POP 15-FEB-2014 TO 

14-FEB-2015  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
4477  POP 15-FEB-2014 TO 

14-FEB-2015  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
4478  POP 15-FEB-2014 TO 

14-FEB-2015  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
4479  POP 15-FEB-2014 TO 

14-FEB-2015  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
5001  POP 15-FEB-2015 TO 

14-FEB-2016  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
5100  POP 15-FEB-2015 TO 

14-FEB-2016  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
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5101  POP 15-FEB-2015 TO 

14-FEB-2016  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
5102  POP 15-FEB-2015 TO 

14-FEB-2016  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
5103  POP 15-FEB-2015 TO 

14-FEB-2016  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
5104  POP 15-FEB-2015 TO 

14-FEB-2016  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
5105  POP 15-FEB-2015 TO 

14-FEB-2016  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
5106  POP 15-FEB-2015 TO 

14-FEB-2016  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
5200  POP 15-FEB-2015 TO 

14-FEB-2016  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
5201  POP 15-FEB-2015 TO 

14-FEB-2016  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
5202  POP 15-FEB-2015 TO 

14-FEB-2016  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
5203  POP 15-FEB-2015 TO 

14-FEB-2016  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
5204  POP 15-FEB-2015 TO 

14-FEB-2016  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
5205  POP 15-FEB-2015 TO 

14-FEB-2016  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
5206  POP 15-FEB-2015 TO 

14-FEB-2016  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
5300  POP 15-FEB-2015 TO 

14-FEB-2016  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
5301  POP 15-FEB-2015 TO 

14-FEB-2016  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
5302  POP 15-FEB-2015 TO 

14-FEB-2016  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
5303  POP 15-FEB-2015 TO 

14-FEB-2016  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
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5400  POP 15-FEB-2015 TO 
14-FEB-2016  

N/A  (SAME AS PREVIOUS LOCATION) 
FOB:  Destination  

  

          
5401  POP 15-FEB-2015 TO 

14-FEB-2016  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
5402  POP 15-FEB-2015 TO 

14-FEB-2016  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
5403  POP 15-FEB-2015 TO 

14-FEB-2016  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
5404  POP 15-FEB-2015 TO 

14-FEB-2016  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
5405  POP 15-FEB-2015 TO 

14-FEB-2016  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
5406  POP 15-FEB-2015 TO 

14-FEB-2016  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
5407  POP 15-FEB-2015 TO 

14-FEB-2016  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
5408  POP 15-FEB-2015 TO 

14-FEB-2016  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
5409  POP 15-FEB-2015 TO 

14-FEB-2016  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
5410  POP 15-FEB-2015 TO 

14-FEB-2016  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
5411  POP 15-FEB-2015 TO 

14-FEB-2016  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
5412  POP 15-FEB-2015 TO 

14-FEB-2016  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
5413  POP 15-FEB-2015 TO 

14-FEB-2016  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
5414  POP 15-FEB-2015 TO 

14-FEB-2016  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
5415  POP 15-FEB-2015 TO 

14-FEB-2016  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
5416  POP 15-FEB-2015 TO 

14-FEB-2016  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
5417  POP 15-FEB-2015 TO 

14-FEB-2016  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
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5418  POP 15-FEB-2015 TO 

14-FEB-2016  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
5419  POP 15-FEB-2015 TO 

14-FEB-2016  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
5420  POP 15-FEB-2015 TO 

14-FEB-2016  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
5421  POP 15-FEB-2015 TO 

14-FEB-2016  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
5422  POP 15-FEB-2015 TO 

14-FEB-2016  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
5423  POP 15-FEB-2015 TO 

14-FEB-2016  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
5424  POP 15-FEB-2015 TO 

14-FEB-2016  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
5425  POP 15-FEB-2015 TO 

14-FEB-2016  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
5426  POP 15-FEB-2015 TO 

14-FEB-2016  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
5427  POP 15-FEB-2015 TO 

14-FEB-2016  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
5428  POP 15-FEB-2015 TO 

14-FEB-2016  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
5429  POP 15-FEB-2015 TO 

14-FEB-2016  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
5430  POP 15-FEB-2015 TO 

14-FEB-2016  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
5431  POP 15-FEB-2015 TO 

14-FEB-2016  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
5432  POP 15-FEB-2015 TO 

14-FEB-2016  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
5433  POP 15-FEB-2015 TO 

14-FEB-2016  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
5434  POP 15-FEB-2015 TO 

14-FEB-2016  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
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5435  POP 15-FEB-2015 TO 
14-FEB-2016  

N/A  (SAME AS PREVIOUS LOCATION) 
FOB:  Destination  

  

          
5436  POP 15-FEB-2015 TO 

14-FEB-2016  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
5437  POP 14-FEB-2015 TO 

14-FEB-2016  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
5438  POP 15-FEB-2015 TO 

14-FEB-2016  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
5439  POP 15-FEB-2015 TO 

14-FEB-2016  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
5440  POP 15-FEB-2015 TO 

14-FEB-2016  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
5441  POP 15-FEB-2015 TO 

14-FEB-2016  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
5442  POP 15-FEB-2015 TO 

14-FEB-2016  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
5443  POP 15-FEB-2015 TO 

14-FEB-2016  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
5444  POP 15-FEB-2015 TO 

14-FEB-2016  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
5445  POP 15-FEB-2015 TO 

14-FEB-2016  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
5446  POP 15-FEB-2015 TO 

14-FEB-2016  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
5447  POP 15-FEB-2015 TO 

14-FEB-2016  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
5448  POP 15-FEB-2015 TO 

14-FEB-2016  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
5449  POP 15-FEB-2015 TO 

14-FEB-2016  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
5450  POP 15-FEB-2015 TO 

14-FEB-2016  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
5451  POP 15-FEB-2015 TO 

14-FEB-2016  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
5452  POP 15-FEB-2015 TO 

14-FEB-2016  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
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5453  POP 15-FEB-2015 TO 

14-FEB-2016  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
5454  POP 15-FEB-2015 TO 

14-FEB-2016  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
5455  POP 15-FEB-2015 TO 

14-FEB-2016  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
5456  POP 15-FEB-2015 TO 

14-FEB-2016  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
5457  POP 15-FEB-2015 TO 

14-FEB-2016  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
5458  POP 15-FEB-2015 TO 

14-FEB-2016  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
5459  POP 15-FEB-2015 TO 

14-FEB-2016  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
5460  POP 15-FEB-2015 TO 

14-FEB-2016  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
5461  POP 15-FEB-2015 TO 

14-FEB-2016  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
5462  POP 15-FEB-2015 TO 

14-FEB-2016  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
5463  POP 15-FEB-2015 TO 

14-FEB-2016  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
5464  POP 15-FEB-2015 TO 

14-FEB-2016  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
5465  POP 15-FEB-2015 TO 

14-FEB-2016  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
5466  POP 15-FEB-2015 TO 

14-FEB-2016  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
5467  POP 15-FEB-2015 TO 

14-FEB-2016  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
5468  POP 15-FEB-2015 TO 

14-FEB-2016  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
5469  POP 15-FEB-2015 TO 

14-FEB-2016  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
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5470  POP 15-FEB-2015 TO 
14-FEB-2016  

N/A  (SAME AS PREVIOUS LOCATION) 
FOB:  Destination  

  

          
5471  POP 15-FEB-2015 TO 

14-FEB-2016  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
5472  POP 15-FEB-2015 TO 

14-FEB-2016  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
5473  POP 15-FEB-2015 TO 

14-FEB-2016  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
5474  POP 15-FEB-2015 TO 

14-FEB-2016  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
5475  POP 15-FEB-2015 TO 

14-FEB-2016  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
5476  POP 15-FEB-2015 TO 

14-FEB-2016  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
5477  POP 15-FEB-2015 TO 

14-FEB-2016  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
5478  POP 15-FEB-2015 TO 

14-FEB-2016  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

          
5479  POP 15-FEB-2015 TO 

14-FEB-2016  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
  

 
 
 
CLAUSES INCORPORATED BY REFERENCE 
 
 
52.242-15 Alt I  Stop-Work Order (Aug 1989) -  Alternate I  APR 1984    
52.242-17  Government Delay Of Work  APR 1984    
52.247-34  F.O.B. Destination  NOV 1991    
252.227-7037  Validation of Restrictive Markings on Technical Data  SEP 1999    
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Section G - Contract Administration Data 
 
CONTRACT ADMINISTRATION 
G.1  Contractor's Proposal . 
 
The Contractor's Proposal, or portions thereof, may be incorporated into the contract.   
 
 
G.2  Post-Award Conference   
 
The Contractor agrees to attend a Post-Award Conference convened by the contracting activity in accordance with 
Federal Acquisition Regulaion Subpart 42.5. 
 
G.3  Start-up Period 
 
The contract start-up period is 60 calendar days commencing upon Government issuance of notice to proceed.  The 
Contractor, at the conclusion of the 60 calendar day period, following issuance of the notice to proceed, shall accept 
orders.  During the start-up period the contractor shall: 
 

(1)  Develop an ordering guide and an ITS-SB website which shall be provided to the Government for 
review; 

 
(2)  Secure required personnel; 
 
(3)  Coordinate for security clearances (interim clearances will be requested until final clearances are 

issued, if required);  
 
(4)  Provide labor categories and pricing to CHESS for inclusion in the CHESS it e-mart (See Section G, 

Contract Management); 
 
(5)  Provide sample copies of required reports to CHESS for review and approval (See Section  

G.4, Contract Management); 
 
(6)  Provide a complete list of the Program Management team, to include names, positions, phone numbers, 

and email addresses; and 
 
(7)  Provide Project Manager, Deputy Project Manager, Contract Officer, email address, mailing address, 

contractor website URL for ITS-SB, etc. for posting to CHESS it e-mart. 
 
 
G.4  Contract Management 
 
(a)  Contract Management.  The Contractor shall maintain a status review process for planning and controlling the 
activities necessary to meet the requirements of this contract. 
  
(b)  Meetings and Conferences.  During the life of the contract, periodic meetings will be held at both Contractor 
and Government sites.  Contractors shall attend the meetings in order to review program status, assess contractor 
performance, refine current processes, and plan future actions.  The Computer Hardware, Enterprise Software and 
Solutions (CHESS) conducts or participates in  several Army Information Technology conferences at various 
locations.  Vendors will be notified well in advance which venue is mandatory, and which venues are optional for 
participation.  For the conference that is mandatory, ITS-SB primes must have a presence by having a booth, or 
sharing a booth with another CHESS partner.  Participation in meetings and conferences shall be at no additional 
cost to the government. 
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(c)  Contract Management Reports.   All contract management deliverables shall be delivered to CHESS for review 
and comment or approval. The Contractor shall submit reports as indicated below.  All reports shall be submitted 
electronically to CHESS at the following email address CHESS-VndrRpts@conus.army.mil.  Contract management 
and reports shall be provided at no additional charge to the government.  A report for “no activity” is required via 
email message.  All reports are to be provided in the layout and format specified in Section J, Attachment 3. 
 

The Government intends to move all reports to an XML format during the life of the contract.  The 
Contractor, when instructed by the Government, will provide all reports in XML format, at no additional cost. 
  

(1) Order Transactions Report.  The Contractor shall provide a weekly Order Transaction report to CHESS 
for inclusion to its Order Tracking Database.  Weekly submission shall be used for reporting all transactions from 
contract inception up to the Saturday preceding the submission date of the file.  The specific file layout definition 
and submission instructions are specified in Exhibit 1.  
  

(2) Monthly Task Order Status Report (MTOSR).  The Contractor shall  provide a MTOSR to 
CHESS by the 15th of each month.  The report shall include a brief summary of significant activities, problems and 
developments occurring during the reporting period, as well as progress made at the Task Order level.  It provides an 
activity summary by order number.  A sample format is specified in Exhibit 2. 
 

(3) Evaluation of Contractor’s Task Order Performance. At Task Order completion or  
renewal, the contractor shall submit a request for a performance evaluation to the Order Contracting Officer’s 
Representative (OCOR) or his/her designated representative. The (OCOR) or his/her designated representative, shall 
complete these evaluations for each task order, regardless of dollar value, within 30 days of completion.  
Performance evaluations shall also be completed annually for orders that have a performance period in excess of one 
year.  Annual performance evaluation shall be completed within 30 days of task order renewal.  Performance 
evaluations may also be done as otherwise considered necessary throughout the duration of the order (but generally 
no more than quarterly).   
 

The performance evaluation template will be located on the CHESS website at 
https://ascp.monmouth.army.mil/scp/ites2s/ctorpp.jsp.  An example of the performance evaluation form is provided 
at Exhibit 3.  The ITS-SB COR will provide the Contractor with a summary of all performance reviews for comment 
as part of the Vendor Contract Review meeting. 
 

(4)  Small Business Subcontracting Participation Plan Report.  The Contractor shall provide the ITS-SB 
Small Business report to CHESS and ITEC4 by the 15th of each month.  The file layout definition and submission 
instructions are specified in Exhibit 4.  

 
(5) it e-mart Online Catalog Information.  The contractor shall provide a product attribute file at contract 

startup, and as required during the life of the contract.  The file layout definition and submission instructions are 
specified in Exhibit 5 and Exhibit 6. 
 

(6) Performance-based Progress Report.  The Contractor shall provide a report on a  
quarterly basis to report the performance-based aspects (proposed measures/metrics and incentives/disincentives). 
Format will be proposed by Contractor, and approved by ITEC4.  Submission of this report will commence at 
least within six months after receipt of initial task order.  The report shall be submitted by the 15th of the month 
following the end of a quarter (e.g. 15 Jan, 15 April, 15 July, and 15 Oct). 
 

(7) Additional reports shall be provided as required in individual orders. 
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G.5  Contract Administration  
 
(a)  Notwithstanding the contractor’s responsibility for total management during the performance of this contract, 
the administration of the contract requires maximum coordination between the Government and the contractor.  The 
following provides the roles and their respective authority during the performance of the contract: 
                                                                            
 (1)  Contracting Officer (KO).  The KO is the only person authorized to direct changes in any of the 
requirements under this contract, and, notwithstanding any provisions contained elsewhere in this contract, said 
authority remains solely in the KO.  In the event the Contractor effects any such change at the direction of any person 
other than the KO, the change will be considered to have been made without authority and solely at the risk of the 
Contractor. 

 
All contract administration will be effected by the KO.  Communications pertaining to contractual 

administrative matters shall be addressed to the KO.  No changes in or deviation from the terms and conditions shall 
be effected without a written modification to the contract executed by the KO authorizing such changes. 
 
 (2) Contracting Officer's Representative (COR).  The KO shall designate contract level CORs during the term 
of this contract, DFARS clause 252.201-7000 “Contracting Officer’s Representative”.  COR will provide assistance in 
identification and resolution of problems, conflicts in priority, subtask requirement definitions, and other operations 
type problems.   
 

(3) Task Order Contracting Officers (TO KO).  TO KO within the Army, Department of Defense, and other 
Federal agencies are authorized to place orders within the terms of this contract and within the expert of their authority.  
They are not authorized to make changes to the contract terms.  TO KO authority is limited to the individual task 
orders. 
 

(4)  Task Order Contracting Officer’s Representative (TO COR).  The TO KO may designate individuals to 
act as TO COR under any resultant task order.  Order TO CORs may provide technical guidance in direction of the 
work, but they will not be authorized to change any of the terms and conditions of the contract or order.  Order TO 
CORs will be designated by a letter of appointment from the TO KO. 

 
(5) Contractor.  The Contractor shall not accept any instructions issued by any person employed by the U.S. 

Government or otherwise, other than the KO, or the TO COR acting within the limits of his or her authority. 
 

The Contractor shall not in any way represent that he is a part of the U. S. Government or that he has the 
authority to contract or procure supplies for the account of the United States of America. 
   
 
G.6 Submittal and Payment of Invoices 
 
(a) The contractor shall submit a proper invoice in accordance with Section I, FAR clause 52.232-25 “Prompt 
Payment”.  Invoices shall be submitted in accordance with Section I, DFARS clause 252.232-7003 “Electronic 
Submission of Payment Requests”.   
 
(b)  Invoice submission and payment shall be in accordance with the respective “Payment” clause and other clauses and 
instructions depending on the respective contract type, as identified in individual task orders.   
 
 (1)  Fixed priced invoices shall be submitted pursuant to Section I, FAR clause, 52.232-1, “Payments”. 
 
 (2)  Time and Materials invoices shall be submitted pursuant to Section I, FAR clause 52.232-7, “Payments 
under Time and Material and Labor Hour Contracts”. 
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 (3)  Cost-Reimbursement invoices shall be submitted pursuant to Section I, FAR clause 52.216-7, “Allowable 
Cost and Payment”, 
 
(c)  Payment Of Invoices.  The contractor shall provide the proper invoice and receiving report in accordance with 
Section I, DFARS clause 252.232-7003 “Electronic Submission of Payment Requests”.   
Payment will be made by the payment office designated in the individual task order.  The Government payment office 
will not make disbursement to the Contractor without evidence of receipt and acceptance or certification of the items 
invoiced from the Order COR or other government representative as indicated in the individual task order.   
  
(d)  Contractor's failure to comply with the instructions above will render the invoice as improper, and resubmission of 
the invoice will be required in order to obtain invoice payment.   
 
 
G.7  Ordering 
 
(a)  Ordering will be decentralized.  Ordering under the contract is authorized to meet the needs of the Army, 
Department of Defense, other Federal Agencies .  Task Orders may be placed by any Contracting Officer in the 
Army, Department of Defense, and other Federal Agency .  
 
(b)  Any request for deviation from the terms of this Contract must be submitted to Contracting Officer as identified 
in A.2. 
   
(c)  All orders issued under this contract are subject to the terms and conditions of this contract.  The contract takes 
precedence in the event of conflict with any order. 
 
(d)  All services under this contract will be ordered by issuance of written task orders in accordance with FAR subpart 
16.5, Indefinite Delivery Contracts as implemented by DFARS 216.505, Indefinite Delivery Contracts.  An appropriate 
order form (DD Form 1155) shall be issued for each order. 
 
(e) The TO KO will initiate the task order process by the issuing a Task Order Request (TOR).  All TORs will be 
issued via the CHESS it e-mart, https://ascp.monmouth.army.mil/scp/index.jsp.  All task orders placed under this 
contract shall be in accordance with the Section J, Attachment 4, Task Order Procedures. 
 
(f) The Contractors shall respond to all TORs within the proposal submission date, as specified in the TOR submittal 
instructions. 
 
(g) The contractors are required to submit a response to all TORs.  If unable to perform a requirement, the contractor 
shall submit a “no bid” reply in response to the TOR.  All “no bids” shall include a brief statement as to why the vendor 
is unable to perform, e.g., conflict of interest. 
 
(h) The contractor is responsible for all bid and proposal costs incurred in performance of the contract. 
 
(i) Performance under orders shall commence only after receipt of an executed order via facsimile, e-mail, or by verbal 
direction from the TO KO.  If verbal direction is given, written confirmation will be provided within five working days 
of the verbal order.  The Government shall not be obligated to reimburse the Contractor for work performed, items 
delivered, or any costs incurred, nor shall the Contractor be obligated to perform, deliver, or otherwise incur costs 
except as authorized by duly executed orders. 
 
(j) The TO KO reserves the right to withdraw and cancel a task if issues pertaining to the proposed task arise that 
cannot be satisfactorily resolved.  In accordance with 10 U.S. Code 2304c(e) and FAR 16.505(b)(5), ITS-SB 
contractors that are not selected for award under a task order competition may seek independent review by the 
designated Ombudsman for the ITS-SB contracts.  The Army Contracting Command, ITEC4 Ombudsman will review 
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complaints from the contractors and ensure that all contractors are afforded a fair opportunity to be considered for each 
task order, consistent with the procedures in this contract.  The designated Ombudsman is identified in A.2. 
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Section H - Special Contract Requirements 
 
SPECIAL CONTRACT REQUIREMENTS 
H.1  Order of Precedence 
 
In the event of an inconsistency between the terms and conditions of this contract, resultant Task Orders (TOs), and 
contractor TO proposals, the inconsistency shall be resolved by giving precedence in the following order: 
 
 (a)  The contract; 
 
 (b)  The TOs, excluding the contractor TO proposals, and; 
 
 (c)  The contractor TO proposals. 
 
 
H.2  Mandatory use of Contractor to Government Electronic Mail 
 
(a)  Unless exempted by the Contracting Officer (KO), communications after contract award shall be transmitted via 
electronic mail (e-mail).  This shall include all communication between the Government and the contractor except 
Classified Information.   Return receipt will be used if a commercial application is available.   
 
(b)  The format for all communication shall be compatible with the following:   
                       
 Microsoft Word 2000 (Not to exceed 20 pages or ½ megabyte). 
 Microsoft Excel 2000 (Not to exceed ½ megabyte). 
 Microsoft PowerPoint 2000 for presentation slides . 
 
(c)  Files larger than 2 megabytes must use alternate means of transmission.  (Note:  This includes both the text 
message and the attachment).  Large files can be submitted in disk format and mailed with the Contracting Officer’s 
approval. 
 
(d)  In addition to the KO, a copy of all communications shall be provided to the Contract Specialist. 
 
(e)  The following examples include, but are not limited to, the types of communication that shall be transmitted via 
e-mail: 
 
Routine Letters 
Requests for Proposals under the contract 
Price Issues (except contractor pricing data) Approvals/Disapproval's by the Government 
Technical Evaluations of Contract Items 
Clarifications 
Configuration Control 
Drawings (not to exceed ½ megabyte) 
Revised Shipping Instructions 
Change Order Directions 
 
(f)  In order to be contractually binding, all Government communications must be sent from the KO’s e-mail address 
and contain the /s/ symbol above the KO’s signature block.  The contractor shall designate the personnel with 
signature authority who can contractually bind the contractor.  All binding contractor communication shall be sent 
from the signature authority's e-mail address (see Section A, A.3) 
 
(g)  The Government reserves the right to upgrade to a more advanced commercial application at any time during 
the life of the Contract. 
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H.3  Mandatory Use of Government to Government Electronic Mail  
 
(a)  Unless exempted by the KO in writing, communication after contract award between Government agencies shall 
be transmitted via electronic mail (e-mail). 
 
(b)  The following examples include, but are not limited to, the types of communication that shall be transmitted via 
e-mail: 
 
Instructions to Task Order Contracting Officer (TO KO) 
Instructions to Defense Finance Administration Services 
Instructions to Defense Contract Audit Agency 
 
(c)  See Mandatory Use of  Contractor to Government Electronic Mail, for further guidance.   
 
 
H.4  Notice of Internet Posting of Awards 
 
It is the Government’s intent to electronically post the ITS-SB contracts and modifications, TOs issued under the 
contracts, and all TO modifications to the ITS-SB web site.  This does not include contractor proposals or any other 
proprietary information provided by contractors relevant to performance of this contract.  Posting of the awards and 
modifications via the Internet is in the best interest of the Government as well as the contractors.  It will allow 
contractors to direct future customers to the site to preview the types of jobs that have been accomplished under the 
ITS-SB contracts.  In addition, customers will be able to view labor categories and rates as they develop their 
Independent Government Cost Estimates (IGCE) in preparation of proposed TOs. 
 
 
H.5  Release of News Information 
 
No new release (including photographs and films, public announcements, denial or confirmation of same) on any 
part of the subject matter of this contract or any phase of any program hereunder shall be made without the prior 
written approval of the Contracting Officer and Program Executive Officer, Enterprise Information Systems (PEO-
EIS) Public Affairs Office (PAO).  See also Section I, DFARS clause 252.204-7000 “Disclosure of Information”. 
 
 
H.6  Work on a Government Installation.   
 
In performing work under this contract on a Government installation or in a Government building, the contractor 
shall: 
 

(1)  Obtain and maintain the minimum kinds and amounts of insurance specified in  Section I  Insurance 
clause and individual Task Orders (TOs). 
 
 (2)  Conform to the specific safety requirements established by this contract and individual TOs. 
 
 (3)  Comply with the safety rules of the Government installation that concern related activities not directly 
addressed in this contract. 
 
 (4)  Take all reasonable steps and precautions to prevent accidents and preserve the life and health of 
contractor and Government personnel connected in any way with performance under this contract. 
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 (5)  Take such additional immediate precautions as the Contracting Officer may reasonably require for 
safety and accident prevention purposes. 
 
 
H.7  Insurance 
 
In accordance with the Section I, FAR clause 52.228.5,  "Insurance - Work on a Government Installation”  and this 
schedule, the Contractor shall acquire and maintain during the entire performance period of this contract insurance 
of at least the following kinds and minimum amounts set forth below:  
 

(1)  Workman's Compensation and Employer's Liability Insurance in accordance with the amounts 
specified by the laws of the states in which the work is to be performed under this contract.  In the absence of such 
state laws, an amount of $100,000 shall be required and maintained.  
 

(2)  General Liability Insurance: Bodily injury liability in the minimum amount of $500,000 per 
occurrence.  
 

(3)  Automobile Liability Insurance in the amount of $200,000 per person and $500,000 per occurrence for 
bodily injury and $20,000 per occurrence for property damage. 
 
  
H.8  Security Requirement 
 
(a)  The Government requires security clearances of at least Secret and up to Top Secret, Specialized 
Compartmentalized Information, for performance of any TO under this contract.  A general, contract level DD Form 
254 is provided at Section J, Attachment 5.  A TO specific DD Form 254 will be incorporated for individual  TOs, 
as required.  The levels of security clearance and number of personnel required for each level is unknown.   
 
(b)  The Contractor shall provide sufficient personnel with the required security clearances to perform the work as 
specified in individual TOs.  The personnel shall be cleared personnel in accordance with the clause in Section I, 
“Security Requirements”.  If satisfactory security arrangements cannot be made with the Contractor, the required 
services shall be obtained from other sources. 
 
(c)  The level of classified access required shall be indicated in the individual TO.  Contractor personnel not 
requiring a personnel security clearance, but performing Automated Data Processing (ADP) sensitive duties, are 
subject to investigative and assignment requirements IAW DoD 5200.2R, DoD Personnel Security Program, and 
affiliated regulations.   
 
(d)  The contractor shall bear the cost of any security clearances required for performance.  
 
 
H.9  Travel 
 
(a)  Contractor personnel may be required to travel to support the requirements of this contract and as stated in 
individual TOs.  Long distance and local travel will be required in the Continental United States (CONUS).  For 
those TOs requiring travel, the contractor shall include estimated travel requirements in the proposal.  The contractor 
shall then coordinate specific travel arrangements with the individual TO Contract Officer Representative to obtain 
advance, written approval for the travel about to be conducted.  The contractor’s request for travel shall be in writing 
and contain the dates, locations and estimated costs of the travel. 
 
(b)  If any travel arrangements cause additional costs to the TO that exceed those previously negotiated, written 
approval by TO modification issued by the Contracting Officer is required, prior to undertaking such travel.  Costs 
associated with contractor travel shall be in accordance with FAR Part 31.205-46, Travel Costs. 
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H.10  Organization Conflict of Interest  
 
(a)  The provisions of  FAR Subpart 9.5, Organization and Consultant Conflicts of Interest, concerning 
organizational conflicts of interest govern TOs issued under this contract. 
  
(b)  Potential conflicts may exist in accordance with FAR 9.505-1, Providing Systems Engineering and Technical 
Direction, through 9.505-4, Obtaining Access to Proprietary Information. 
  
(c)  The contractor is responsible for identifying any actual or potential organizational conflict of interest to the 
Contracting Officer that would arise as the result of the issuance of a TO under this contract. 
  
(d)  The TO KO will determine on a case-by-case, TO by TO, basis whether a conflict of interest is likely to arise. 
  

(e) To avoid or mitigate a potential conflict, the TO KO will impose appropriate constraints, such as the 
following. 

  
 (1) The contractor agrees that if it provides, under a contract or TO, systems engineering and technical 
guidance for systems and programs, but does not have overall contractual responsibility, it will not be allowed to be 
awarded a contract or TO to supply the system or any of its major components or be a subcontractor or consultant to 
a supplier of the system or any of its major components (FAR 9.505-1). 
  
 (2)  The contractor agrees that if it prepares specifications for nondevelopmental items or assists in the 
preparation of work statements for a system or services under a contract or TO, it will not be allowed to furnish 
these items, either as a prime contractor, a subcontractor or as a consultant (FAR 9.505-2). 
  
 (3)  The contractor agrees that if it gains access to proprietary data of other companies, it will protect such 
data and it will not use such proprietary data in supplying systems or components in future competitive 
procurements (FAR 9.505-4).  In addition, the contractor agrees to protect the proprietary data and rights of other 
organizations disclosed to the contractor during performance of any TO with the same caution that a reasonably 
prudent contractor would use to safeguard highly valuable property.  The contractor also agrees that if it gains access 
to the proprietary information of other companies, it will enter into an agreement with the other companies to protect 
their information from unauthorized use or disclosure for as long as it remains proprietary and refrain from using the 
information for any purpose other than that for which it was furnished. 
  
 (4)  The contractor agrees that it will not distribute reports, data or information of any nature arising from 
its performance under this contract, except as provided by the TO or as may be directed by the TO KO. 
  
 (5)  The contractor agrees that it will neither evaluate nor advise the Government with regard to its own 
products or activities.  The contractor will objectively evaluate or advise the Government concerning products or 
activities of any prospective competitors. 
  

(6) The contractor agrees that it will include the above provisions, including this paragraph, in 
agreements with teaming partners, consultants or subcontractors at any tier which involve access to information 
covered above.  The use of this clause in such agreements shall be read by substituting the word "consultant" or 
"subcontractor" for the word "contractor" whenever the latter appears. 
  
(f)  The contractor shall effectively educate its employees, through formal training, company policy, information 
directives and procedures, in an awareness of the legal provisions of FAR Subpart 9.5 and its underlying policy and 
principles so that each employee will know and understand the provisions of that Subpart and the absolute necessity 
of safeguarding information under a TO from anyone other than the contractor's employees who have a need to 
know, and the U.S. Government. 
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(g)  The term contractor herein used means: (1) the organization (hereinafter referred to as "it" or "its") entering into 
this agreement with the Government; (2) all business organizations with which it may merge, join or affiliate now or 
in the future and in any manner whatsoever, or which hold or may obtain, by purchase or otherwise, direct or 
indirect control of it; (3) its parent organization if any and any of its present or future subsidiaries, associates, 
affiliates, or holding companies, and; (4) any organization or enterprise over which it has direct or indirect control 
now or in the future. 
  
(h)  In connection with a particular constraint, the contractor may submit a response to the TO KO for the purpose of 
indicating potential measures to avoid or mitigate a conflict.  In the event the TO KO determines that a conflict 
exists which cannot be effectively mitigated the provision in FAR 9.5 must be followed. 
 
 
H.11  Government Property 
 
(a) Government-Furnished Equipment.  Government-furnished equipment, data, or services shall be identified in 
individual TOs. 
 
(b) Contractor Acquired Property.  In the event the contractor is required to purchase property in the performance of 
this contract, compliance with the procedures of FAR Part 45, Government Property, is required. 
 
(c) Disposition of Government Property.  Thirty (30) days prior to the end of the TO period of performance, or upon 
termination of the TO, the contractor shall furnish to the COR a complete inventory of all Government Property in 
his possession under the TO that has not been tested to destruction, completely expended in performance, or 
incorporated and made a part of a deliverable end item.  The TO COR will furnish disposition instructions on all 
listed property which was furnished or purchased under the TO. 
 
(d) Risk of Loss.  The contractor assumes full responsibility for and shall indemnify the Government for any and all 
loss or damage of whatsoever kind and nature to any and all Government property, including any equipment, 
supplies, accessories, or parts furnished, while in his custody and care for storage, repairs, or services to be 
performed under the terms of this contract, resulting in whole or in part from the negligent acts or omissions of the 
contractor, subcontractor, or any employee, agent, or representative of the contractor or subcontractor. 
 
 
H.12  Technology Refreshment 
 
(a)  In order to maintain ITS-SB as a viable contract vehicle, current with the information technology solution 
services required within scope, the Government may solicit, and the Contractor is encouraged to propose 
independently, technology improvements to the task areas, labor categories, or other requirements of the contract.  
These improvements may be proposed to add labor categories, reduce or increase composite and/or fixed labor rates 
for labor categories in the Labor Rate Table, Section J, Attachment 1, to add task/subtask areas in Section C, 
Statement of Objectives, to improve overall performance, or for any other purpose which presents a technological 
advantage to the Government.  Those proposed technology improvements that are acceptable to the Government 
will be processed as modifications to the contract. 
 
(b) As a minimum,  the following information shall be submitted by the Contractor with each technology 
improvement proposal to the Contracting Officer and Contracting Officer’s Representative via email: 
 

(1)  A description of the difference between the existing contract requirement and the proposed change, and 
the comparative advantages and disadvantages of each; 

 
(2)  Itemized requirements of the contract that must be changed if the proposal is adopted, and the proposed 

revision to the contract for each such change; 
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(3)  A price proposal including the following shall be submitted:  An estimate of the changes in 

performance and price, if any, that will result from adoption of the proposal; and an item-by-item summary of any 
“street pricing” (at least three sources) of the items including a reference and hyperlink to the source of the “street 
price” and GSA Schedule pricing, if any (include GSA Schedule Number, with hyperlink to the schedule).  Include 
an electronic version of the revised Labor Rate Table, Section J, Attachment 1 reflecting the change to facilitate 
contract modification as well as an updated Product Attribute (PA) file, Section J, Attachment 3, Exhibit 6; 
 

(4)  A statement and supporting rationale of the proposed effective date of the contract modification 
adopting the proposal, in order to obtain the maximum benefits of the changes during the remainder of this contract; 
and 
 

(5)  Identify any effect on the contract completion time or delivery schedule. 
 
(c)  The Government will not be liable for proposal preparation costs or any delay in acting upon any proposal 
submitted pursuant to this clause. The Contractor has a right to withdraw, in whole or in part, any proposal not 
accepted by the Government within the period specified in the proposal. The decision of the KO as to the acceptance 
of any such proposal under this contract is final and not subject to the "Disputes" clause of this contract.  

 
(d)  The KO may accept any proposal submitted pursuant to this clause by issuance of a modification to this 
contract.  Unless and until a modification is executed to incorporate a proposal under this contract, the Contractor 
shall remain obligated to perform in accordance with the requirements, terms and conditions of the existing contract.  
Upon issuance of the modification, the approved modification and PA file will loaded to the CHESS it e-mart. 
 
(e)  If  a proposal submitted pursuant to this clause is accepted and applied to this contract, the increasing or 
decreasing of the contract price shall be in accordance with the procedures of the "Changes" clause. The resulting 
contract modification will state that it is made pursuant to this clause. 
 
 
H.13  Computer Hardware, Enterprise Software and Solutions (CHESS) Source Contracts 
 
In situations where the purchase of new commercial off the shelf (COTS) hardware and related software (not 
provided under a Department of Defense, Enterprise Software Initiative (DoD ESI) agreement; (See Section H.16  
DoD Enterprise Software Initiative (ESI)) is needed to satisfy the requirements of a particular Task Order, the 
CHESS hardware contracts are the preferred source of supply.  In the event that the hardware and related software 
required is not available from a CHESS contract, the contractor shall be authorized to obtain the hardware through 
an alternate source.  A wavier is required for purchase of COTS software, desktops, and notebook computers, 
regardless of dollar value, and for all other IT purchases greater than $25k.   The listing of COTS hardware available 
from CHESS sources can be viewed on the web at https://ascp.monmouth.army.mil/scp/contracts/compactview.jsp.  
The wavier process is located on the web at https://ascp.monmouth.army.mil/scp/waiver/wv_explanation.jsp. 
 
 
H.14  Accessibility 
 
All electronic and information technology  procured under this contract must meet applicable accessibility standards 
at 36 CFR Part 1194, unless an exception exists, or, for commercial items, unless and to the extent that individual 
standards cannot be met with supplies or services available in the commercial marketplace in time to meet delivery 
requirements.  All exception must be documented by the TO KO on a case-by-case basis. 
 
 
H.15  Commercial Software Licenses 
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(a)  Commercial software and software documentation delivered under this contract shall be subject to the terms of 
this clause and the governing commercial product license, to the extent the latter is consistent with Federal law and 
FAR 12.212, Computer Software.  Notwithstanding the foregoing, the commercial product license shall apply only 
if a copy of the license is provided with the delivered product.  In the event of conflict between this clause and the 
commercial software product license, this clause shall govern.   
 
(b)  All software shall, as a minimum, be licensed and priced for use on a single computer or for use on any 
computer at a particular site. 
 
(c)  The license shall be in the name of the U. S. Government. 
 
(d)  The license shall be perpetual (also referred to as a nonexclusive, paid-up, world-wide license). 
 
(e)  Software and software documentation shall be provided with license rights no less than rights provided with the 
software and the software documentation when sold to the public. 
 
(f)  The license shall apply to any software changes or new releases. 
 
 
H.16  DoD Enterprise Software Initiative (ESI) 
 
In situations where the purchase of new commercial software, including preloaded software, is needed to satisfy the 
requirements of a particular TO, the contractor will first be required to review and utilize available Department of 
Defense  Enterprise Software Initiative (DoD ESI).  In the event that the software required to satisfy a particular TO 
is not available to the contractor through a DoD ESI source, the contractor shall be authorized to obtain the software 
through an alternate source.  The listing of COTS software available from DoD ESI sources can be viewed on the 
web at https://ascp.monmouth.army.mil/scp/esi/esioverview.jsp. 
 
 
H.17  Application of Davis-Bacon Act Provisions 
 
(a)  Pursuant to FAR 22.402(b)(1), Applicability, the Davis-Bacon Act will apply to individual TOs under this contract 
for which there are specific requirements for significant amounts of construction work. 
 
(b)  For the purpose of determining applicability of the Act to a given TO, “significant” is defined as 32 or more hours 
of construction work on a single TO. 
 
 
H.18  Small Business Subcontracting Goals 
 
(a)  In accordance with the Small Business Subcontracting Participation Plan, contractors shall comply with meeting 
the proposed participation goal.  
 
(b)  The Small Business Subcontracting Participation Plan reporting will be as required in Section G, Contract 
Management.   
 
 
H.19   Continued Performance during Support of Crisis Situations, Contingency or Exercise 
 
(a)  Overview. 
 

(1)  The requirements of this Contract have been identified by the U.S. Government as being essential to 
the mission and operational readiness of the U.S. Armed Services operating worldwide; therefore, the Contractor 
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may be required to perform this Contract during crisis situations (including war or a state of emergency), 
contingencies or exercises in the identified area of operations, also known as theatre of operations, subject to the 
requirements and provisions listed below. 
 

(2)  The Contractor shall be responsible for performing all requirements of this Contract notwithstanding 
crisis situations, contingencies or exercises, including but not limited to the existence of any state of war, whether 
declared or undeclared, or state of emergency, by the United States or the host nation, commencement of hostilities, 
internal strife, rioting, civil disturbances, or activities of any type which would endanger the welfare and security of 
U.S. Forces in the host nation.  Failure by the Contractor to perform may subject the Contractor to a termination of 
this Contract for cause.  If a crisis situation, contingency, or exercise is determined, an equitable adjustment may be 
negotiated.   
 

(3)  Crisis situations and contingency operations shall be determined by the overseas theater Commander-
in-Chief, or when Defense Readiness Condition (DEFCON) Three (3) is declared for that area. 
 

(4)  Contractor personnel and dependents may be integrated into Government contingency plans, and 
afforded the same rights, privileges, protection, and priority as U.S. Government personnel.  The Government may 
provide security, housing, and messing facilities for Contractor personnel and dependents should conditions warrant. 
 

(5)  In the event Contractor employees are deployed or hired into the area of operations in support of a 
crisis situation, contingency or exercise, the following items and conditions will apply: 
 
(b)  Management.  
 

(1)  The Contractor shall ensure that all Contractor employees, including sub-Contractors, will comply with 
all guidance, instructions, and general orders applicable to U.S.  Armed Forces and DOD civilians and issued by the 
Theater Commander or his/her representative.  This will include any and all guidance and instructions issued based 
upon the need to ensure mission accomplishment, force protection and safety. 
            

(2)   The Contractor shall comply, and shall ensure that all deployed employees and agents comply, with 
pertinent Service and Department of Defense directives, policies, and procedures.  The Contractor shall ensure 
compliance with all Federal statutes, judicial interpretations and international agreements (e.g., Status of Forces 
Agreements, Host Nation Support Agreements, etc.) applicable to U.S. Armed Forces or U.S. citizens in the area of 
operations.  The Contracting Officer will resolve disputes.  Host Nation laws and existing Status of Forces 
Agreements may take precedence over contract requirements. 
 

(3)   The Contractor shall take reasonable steps to ensure the professional conduct of its employees and 
sub-Contractors. 
 

(4)   The Contractor shall promptly resolve, to the satisfaction of the Contracting Officer, all Contractor 
employee performance and conduct problems identified by the cognizant KO or COR. 
 

(5)   The KO may direct the Contractor, at the Contractor’s expense, to remove or replace any Contractor 
employee failing to adhere to instructions and general orders issued by the Theater Commander or his/her 
designated representative. 
 
(c)  Accounting for Personnel.  As directed by the KO or COR and based on instructions of the Theater Commander, 
the Contractor shall report its employees, including third country nationals, entering and/or leaving the area of 
operations by name, citizenship, location, Social Security number (SSN) or other official identity document number. 
 
(d)  Risk Assessment and Mitigation. 
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(1)  The Contractor shall ensure physical and medical evaluations are conducted on all its deployable 
and/or mission essential employees to ensure they are medically fit and capable of enduring the rigors of deployment 
in support of a military operation. 
 

(2)  If a Contractor employee departs an area of operations without Contractor permission, the Contractor 
shall ensure continued performance in accordance with the terms and conditions of the contract.  If the Contractor 
replaces an employee who departs without permission, the replacement is at Contractor expense and must be in 
place within five days or as directed by the KO. 
 

(3)  The Contractor shall prepare plans for support of military operations as required by contract or as 
directed by the KO. 
 

(4)  For badging and access purposes, the Contractor shall provide the KO or COR a list of all employees 
(including qualified subcontractors and/or local vendors being used in the area of operations) with all required 
identification and documentation information.  
 

(5)   As required by the operational situation, the Government will relocate Contractor personnel (who are 
citizens of the United States, aliens resident in the United States or third country nationals, not resident in the host 
nation) to a safe area or evacuate them from the area of operations.  The U.S.  State Department has responsibility 
for evacuation of non-essential personnel. 
 

(6)   The Contractor shall brief its employees regarding the potential danger, stress, physical hardships and 
field living conditions. 
 

(7)   The Contractor shall require all its employees to acknowledge in writing that they understand the 
danger, stress, physical hardships and field living conditions that are possible if the employee deploys in support of 
military operations. 
 

(8)   The Contractor shall designate a point of contact for all of its plans and operations and establish an 
operations center to plan and control the Contractor deployment process and resolve operational issues with the 
deployed force. 
  
(e)  Force Protection.  While performing duties in accordance with the terms and conditions of the  
contract, the Service will provide force protection to Contractor employees commensurate with that given to 
Service/Agency (e.g.  Army, Navy, Air Force, Marine, Defense Logistics Agency (DLA)) civilians in the operations 
area. 
 
(f)  Vehicle and Equipment Operation.  
 

(1)  The Contractor shall ensure employees possess the required civilian licenses to operate the equipment 
necessary to perform contract requirements in the theater of operations in accordance with the statement of work. 
 

(2)  Before operating any military owned or leased equipment, the Contractor employee shall provide proof 
of license (issued by an appropriate Governmental authority) to the KO or COR. 
 

(3)  The Government, at its discretion, may train and license Contractor employees to operate military 
owned or leased equipment. 
 
(4)  The Contractor and its employees shall be held jointly and severably liable for all damages resulting from the 
unsafe or negligent operation of military owned or leased equipment. 
 
(g)  On-Call Duty or Extended Hours. 
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(1)  The Contractor shall be available to work “on-call” to perform mission essential tasks as directed by 
the Contracting Officer. 
 

(2)  The KO, or COR, will identify the parameters of “on-call” duty. 
 

(3)  The Contractor shall be available to work extended hours to perform mission essential tasks as directed 
by the KO. 
 

(4)  The KO may negotiate an equitable adjustment to the contract/TO concerning extended hours, surges, 
and overtime requirements. 
 
(h)  Clothing and Equipment Issue.  The Contractor shall ensure that Contractor employees possess the necessary 
personal clothing and safety equipment to execute contract performance in the theater of operations in accordance 
with the statement of work.  Clothing should be distinctive and unique and not imply that the Contractor is a military 
member, while at the same time not adversely affecting the Government’s tactical position in the field. 
 
(i)  Legal Assistance.  The Contractor shall ensure its personnel deploying to or in a theater of  
operations are furnished the opportunity and assisted with making wills as well as with any necessary powers of 
attorney prior to deployment processing and/or deployment. 
 
(j)  Medical   
 

(1)  The Contractor shall be responsible for providing employees who meet the physical standards and 
medical requirements for job performance in the designated theater of operations. 
 

(2)  When applicable, the Government may provide to Contractor employees deployed in a theater of 
operations emergency medical and dental care commensurate with the care provided to Department of Defense 
civilian deployed in the theater of operations. 
 

(3)  Deploying civilian Contractor personnel shall carry with them a minimum of a 90-day supply of any 
medication they require. 
 
(k)  Passports, Visas and Customs.   
 

(1)  The Contractor is responsible for obtaining all passports, visas, or other documents necessary to enter 
and/or exit any area(s) identified by the KO for Contractor employees. 
 

(2)  All Contractor employees shall be subject to the customs processing procedures, laws, agreements and 
duties of the country to which they are deploying and the procedures, laws, and duties of the United States upon re-
entry. 
 

(3)  The KO will determine and stipulate the allowability and allocability of payment for entry/exit duties 
on personal items in possession of Contractor employees per U.S. Customs Service rates and restrictions. 
 

(4)  The Contractor shall register all personnel with the appropriate U.S. Embassy or Consulate. 
 
(l)  Living Under Field Conditions.  If requested by the Contractor, the Government may provide to Contractor 
employees deployed in the theater of operations the equivalent field living conditions, subsistence, emergency 
medical and dental care, sanitary facilities, mail delivery, laundry service, and other available support afforded to 
Government employees and military personnel in the theater of operations.  If the above support is negotiated in the 
contract, at any level, the Government will receive consideration. 
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(m)  Morale, Welfare, and Recreation.  The Government will provide to Contractor employees deployed in the 
theater of operations morale, welfare, and recreation services commensurate with that provided to Department of 
Defense civilians and military personnel deployed in the theater of operations. 
 
(n)  Status of Forces Agreement.   
 

(1)  The KO will inform the Contractor of the existence of all relevant Status of Forces Agreements 
(SOFA) and other similar documents, and provide copies upon request. 
 

(2)  The Contractor shall be responsible for obtaining all necessary legal advice concerning the content, 
meaning, application, etc., of any applicable SOFAs, and similar agreements. 
 

(3)  The Contractor shall adhere to all relevant provisions of the applicable SOFAs and other similar related 
agreements. 
 

(4)  The Contractor shall be responsible for providing the Government with the required documentation to 
acquire invited Contractor or technical expert status, if required by SOFA. 
 
(o)  Tour of Duty/Hours of Work   
 

(1)  The KO, or COR, will provide the Contractor with the anticipated duration of the deployment. 
 

(2)  The Contractor, at his/her own expense, may rotate Contractor employees into and out of the theater 
provided there is not degradation in mission.  The Contractor shall coordinate personnel changes with the KO. 
 

(3)  The KO will provide the Contractor with the anticipated work schedule. 
 

(4)  The KO, or COR, may modify the work schedule to ensure the Government’s ability to continue to 
execute its mission. 
 
(p)  Health and Life Insurance.  The Contractor shall ensure that health and life insurance benefits provided to its 
deploying employees are in effect in the theater of operations and allow traveling in military vehicles.  Insurance is 
available under the Defense Base Act administered by the Department of Labor.  
 
(q)  Next of Kin Notification.  Before deployment, the Contractor shall ensure that each Contractor employee 
completes a DD Form 93, Record of Emergency Data Card, and returns the completed form to the designated 
Government official. 
 
(r)  Return Procedures.   
 

(1)  Upon notification of redeployment, the KO will authorize Contractor employee travel from the theater 
of operations to the designated CONUS Replacement Center (CRC) or individual deployment site. 
 

(2)  The Contractor shall ensure that all Government-issued clothing and equipment provided to the 
Contractor or the Contractor’s employees are returned to Government control upon completion of the deployment. 
 

(3)  The Contractor shall provide the KO with documentation, annotated by the receiving Government 
official, of all clothing and equipment returns. 
 
(s)  Special Legal Considerations. 
 

(1)  Public Law 106-523.  Military Extraterritorial Jurisdiction Act of 2000:   
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Amended Title 18, US Code, to establish Federal Jurisdiction over certain criminal offenses committed outside the 
United States by persons employed by or accompanying the Armed Forces, or by members of the Armed Forces 
who are released or separated from active duty prior to being identified and prosecuted for the commission of such 
offenses, and for other purposes.   
 

(2)  Applicability:  This Act applies to anyone who engages in conduct outside the U.S. that would 
constitute an offence punishable by imprisonment for more than one year, the same as if the offense had been 
committed within the jurisdiction of the U.S.  The person must be employed by or accompanying the Armed Forces 
outside the U.S. 
 
 
H.20  Contractor Manpower Reporting (CMR) 
 
The Office of the Assistant Secretary of the Army (Manpower & Reserve Affairs) operates and maintains a secure 
Army data collection site where the contractor will report ALL contractor manpower (including subcontractor 
manpower) required for performance of this contract.  The contractor is required to completely fill in all the 
information in the format using the following web address: https://contractormanpower.army.pentagon.mil.  The 
required information includes:  (1) Contracting Office, Contracting Officer, Contracting Officer's Technical 
Representative; (2) Contract number, including task and delivery order number; (3) Beginning and ending dates 
covered by reporting period; (4) Contractor name, address, phone number, email address, identity of contractor 
employee entering data; (5) Estimated direct labor hours (including sub-contractors); (6) Estimated direct labor 
dollars paid this reporting period (including sub-contractors); (7) Total payments (including sub-contractors); (8) 
Predominant Federal Service Code (FSC) reflecting services provided by contractor (and separate predominant FSC 
for each sub-contractor if different); (9) Estimated data collection cost; (10) Organizational title associated with the 
Unit Identification Code (UIC) for the Army Requiring Activity (the Army Requiring Activity is responsible for 
providing the contractor with its UIC for the purposes of reporting this information); (11) Locations where 
contractor and sub-contractors perform the work (specified by zip code in the United States and nearest city, 
country, when in an overseas location, using standardized nomenclature provided on website); (12) presence of 
deployment or contingency contract language; and (13) Number of contractor and sub-contractor employees 
deployed in theater this reporting period (by country).  As part of its submission, the contractor will also provide the 
estimated total cost (if any) incurred to comply with this reporting requirement.  Reporting period will be the period 
of performance not to exceed 12 months ending September 30 of each government fiscal year and must be reported 
by 31 October of each calendar year.  Contractors may use a direct XML data transfer to the database server or fill in 
the fields on the website.  The XML direct transfer is a format for transferring files from a contractor's systems to 
the secure web site without the need for separate data entries for each required data element at the web site.  The 
specific formats for the XML direct transfer may be downloaded from the web site. 
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Section I - Contract Clauses 
 
CLAUSES INCORPORATED BY REFERENCE 
 
 
52.202-1  Definitions  JUL 2004    
52.203-3  Gratuities  APR 1984    
52.203-5  Covenant Against Contingent Fees  APR 1984    
52.203-6  Restrictions On Subcontractor Sales To The Government  SEP 2006    
52.203-7  Anti-Kickback Procedures  JUL 1995    
52.203-8  Cancellation, Rescission, and Recovery of Funds for Illegal or 

Improper Activity  
JAN 1997    

52.203-10  Price Or Fee Adjustment For Illegal Or Improper Activity  JAN 1997    
52.203-12  Limitation On Payments To Influence Certain Federal 

Transactions  
SEP 2007    

52.203-13  Contractor Code of Business Ethics and Conduct  DEC 2008    
52.204-2  Security Requirements  AUG 1996    
52.204-4  Printed or Copied Double-Sided on Recycled Paper  AUG 2000    
52.204-9  Personal Identity Verification of Contractor Personnel  SEP 2007    
52.209-6  Protecting the Government's Interest When Subcontracting 

With Contractors Debarred, Suspended, or Proposed for 
Debarment  

SEP 2006    

52.211-15  Defense Priority And Allocation Requirements  APR 2008    
52.215-2  Audit and Records--Negotiation  JUN 1999    
52.215-8  Order of Precedence--Uniform Contract Format  OCT 1997    
52.215-10  Price Reduction for Defective Cost or Pricing Data  OCT 1997    
52.215-11  Price Reduction for Defective Cost or Pricing Data--

Modifications  
OCT 1997    

52.215-12  Subcontractor Cost or Pricing Data  OCT 1997    
52.215-13  Subcontractor Cost or Pricing Data--Modifications  OCT 1997    
52.215-14  Integrity of Unit Prices  OCT 1997    
52.215-15  Pension Adjustments and Asset Reversions  OCT 2004    
52.215-17  Waiver of Facilities Capital Cost of Money  OCT 1997    
52.215-18  Reversion or Adjustment of Plans for Postretirement Benefits 

(PRB) Other than Pensions  
JUL 2005    

52.216-7  Allowable Cost And Payment  DEC 2002    
52.216-8  Fixed Fee  MAR 1997    
52.216-10  Incentive Fee  MAR 1997    
52.216-17  Incentive Price Revision-Successive Targets  OCT 1997    
52.219-6  Notice Of Total Small Business Set-Aside  JUN 2003    
52.219-8  Utilization of Small Business Concerns  MAY 2004    
52.219-14  Limitations On Subcontracting  DEC 1996    
52.219-16   Liquidated Damages-Subcontracting Plan  JAN 1999    
52.222-1  Notice To The Government Of Labor Disputes  FEB 1997    
52.222-2  Payment For Overtime Premiums  JUL 1990    
52.222-3  Convict Labor  JUN 2003    
52.222-4  Contract Work Hours and Safety Standards Act - Overtime 

Compensation  
JUL 2005    

52.222-6  Davis Bacon Act  JUL 2005    
52.222-7  Withholding of Funds  FEB 1988    
52.222-8  Payrolls and Basic Records  FEB 1988    
52.222-9  Apprentices and Trainees  JUL 2005    
52.222-10  Compliance with Copeland Act Requirements  FEB 1988    
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52.222-11  Subcontracts (Labor Standards)  JUL 2005    
52.222-12  Contract Termination-Debarment  FEB 1988    
52.222-13  Compliance with Davis-Bacon and Related Act Regulations. FEB 1988    
52.222-14  Disputes Concerning Labor Standards  FEB 1988    
52.222-15  Certification of Eligibility  FEB 1988    
52.222-21  Prohibition Of Segregated Facilities  FEB 1999    
52.222-26  Equal Opportunity  MAR 2007    
52.222-29  Notification Of Visa Denial  JUN 2003    
52.222-35  Equal Opportunity For Special Disabled Veterans, Veterans 

of the Vietnam Era, and Other Eligible Veterans  
SEP 2006    

52.222-36  Affirmative Action For Workers With Disabilities  JUN 1998    
52.222-37  Employment Reports On Special Disabled Veterans, Veterans 

Of The Vietnam Era, and Other Eligible Veterans  
SEP 2006    

52.222-50  Combating Trafficking in Persons  FEB 2009    
52.223-5  Pollution Prevention and Right-to-Know Information  AUG 2003    
52.223-6  Drug-Free Workplace  MAY 2001    
52.223-14  Toxic Chemical Release Reporting  AUG 2003    
52.224-1  Privacy Act Notification  APR 1984    
52.224-2  Privacy Act  APR 1984    
52.225-13  Restrictions on Certain Foreign Purchases  JUN 2008    
52.227-1  Authorization and Consent  DEC 2007    
52.227-2  Notice And Assistance Regarding Patent And Copyright 

Infringement  
DEC 2007    

52.227-10  Filing Of Patent Applications--Classified Subject Matter  DEC 2007    
52.227-13  Patent Rights--Ownership By The Government  DEC 2007    
52.227-14  Rights in Data--General  DEC 2007    
52.228-3  Worker's Compensation Insurance (Defense Base Act)  APR 1984    
52.228-4  Workers' Compensation and War-Hazard Insurance Overseas APR 1984    
52.228-5  Insurance - Work On A Government Installation  JAN 1997    
52.228-7  Insurance--Liability To Third Persons  MAR 1996    
52.229-3  Federal, State And Local Taxes  APR 2003    
52.229-10  State of New Mexico Gross Receipts and Compensating Tax APR 2003    
52.230-2  Cost Accounting Standards  OCT 2008    
52.230-3  Disclosure And Consistency Of Cost Accounting Practices  OCT 2008    
52.230-6  Administration of Cost Accounting Standards  MAR 2008    
52.232-1  Payments  APR 1984    
52.232-7  Payments Under Time-And-Materials And Labor Hour 

Contracts  
FEB 2007    

52.232-8  Discounts For Prompt Payment  FEB 2002    
52.232-9  Limitation On Withholding Of Payments  APR 1984    
52.232-11  Extras  APR 1984    
52.232-17  Interest  OCT 2008    
52.232-18  Availability Of Funds  APR 1984    
52.232-20  Limitation Of Cost  APR 1984    
52.232-22  Limitation Of Funds  APR 1984    
52.232-23 Alt I  Assignment of Claims (Jan 1986) -  Alternate I  APR 1984    
52.232-25  Prompt Payment  OCT 2008    
52.232-32  Performance-Based Payments  JAN 2008    
52.232-33  Payment by Electronic Funds Transfer--Central Contractor 

Registration  
OCT 2003    

52.233-1  Disputes  JUL 2002    
52.233-3  Protest After Award  AUG 1996    
52.233-4  Applicable Law for Breach of Contract Claim  OCT 2004    
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52.237-2  Protection Of Government Buildings, Equipment, And 
Vegetation  

APR 1984    

52.237-3  Continuity Of Services  JAN 1991    
52.239-1  Privacy or Security Safeguards  AUG 1996    
52.242-1  Notice of Intent to Disallow Costs  APR 1984    
52.242-3  Penalties for Unallowable Costs  MAY 2001    
52.242-4  Certification of Final Indirect Costs  JAN 1997    
52.242-13  Bankruptcy  JUL 1995    
52.243-1 Alt II  Changes--Fixed-Price (Aug 1987) -  Alternate II  APR 1984    
52.243-2 Alt II  Changes--Cost Reimbursement (Aug 1987) -  Alternate II  APR 1984    
52.243-3  Changes--Time-And-Material Or Labor-Hours  SEP 2000    
52.244-2 Alt I  Subcontracts (Jun 2007) -  Alternate I  JUN 2007    
52.244-5  Competition In Subcontracting  DEC 1996    
52.244-6  Subcontracts for Commercial Items  FEB 2009    
52.245-1  Government Property  JUN 2007    
52.246-15  Certificate of Conformance  APR 1984    
52.246-25  Limitation Of Liability--Services  FEB 1997    
52.247-63  Preference For U.S. Flag Air Carriers  JUN 2003    
52.248-1  Value Engineering  FEB 2000    
52.249-2  Termination For Convenience Of The Government (Fixed-

Price)  
MAY 2004    

52.249-6  Termination (Cost Reimbursement)  MAY 2004    
52.249-6 Alt IV  Termination (Cost Reimbursement) (May 2004)  - Alternate 

IV  
SEP 1996    

52.249-8  Default (Fixed-Price Supply & Service)  APR 1984    
52.249-14  Excusable Delays  APR 1984    
52.251-1  Government Supply Sources  APR 1984    
52.252-4  Alterations in Contract  APR 1984    
52.253-1  Computer Generated Forms  JAN 1991    
252.201-7000  Contracting Officer's Representative  DEC 1991    
252.203-7001  Prohibition On Persons Convicted of Fraud or Other Defense-

Contract-Related Felonies  
DEC 2008    

252.203-7002  Requirement to Inform Employees of Whistleblower Rights  JAN 2009    
252.204-7000  Disclosure Of Information  DEC 1991    
252.204-7002  Payment For Subline Items Not Separately Priced  DEC 1991    
252.204-7003  Control Of Government Personnel Work Product  APR 1992    
252.205-7000  Provision Of Information To Cooperative Agreement Holders DEC 1991    
252.211-7007  Reporting of Government-Furnished Equipment in the DoD 

Item Unique Identification (IUID) Registry  
NOV 2008    

252.222-7002  Compliance With Local Labor Laws (Overseas)  JUN 1997    
252.223-7004  Drug Free Work Force  SEP 1988    
252.223-7006  Prohibition On Storage And Disposal Of Toxic And 

Hazardous Materials  
APR 1993    

252.225-7001  Buy American Act And Balance Of Payments Program  JAN 2009    
252.225-7002  Qualifying Country Sources As Subcontractors  APR 2003    
252.225-7012  Preference For Certain Domestic Commodities  DEC 2008    
252.225-7013  Duty-Free Entry  OCT 2006    
252.225-7021  Trade Agreements  NOV 2008    
252.225-7036  Buy American--Free Trade Agreement--Balance of Payments 

Program  
JAN 2009    

252.225-7036 Alt I  Buy American--Free Trade Agreement--Balance of Payments 
Program (Jan 2009)  Alternate 1  

OCT 2006    

252.227-7013  Rights in Technical Data--Noncommercial Items  NOV 1995    
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252.227-7014  Rights in Noncommercial Computer Software and 
Noncommercial Computer Software Documentation  

JUN 1995    

252.227-7015  Technical Data--Commercial Items  NOV 1995    
252.227-7016  Rights in Bid or Proposal Information  JUN 1995    
252.227-7019  Validation of Asserted Restrictions--Computer Software  JUN 1995    
252.227-7025  Limitations on the Use or Disclosure of Government-

Furnished Information Marked with Restrictive Legends  
JUN 1995    

252.227-7027  Deferred Ordering Of Technical Data Or Computer Software APR 1988    
252.227-7030  Technical Data--Withholding Of Payment  MAR 2000    
252.227-7037  Validation of Restrictive Markings on Technical Data  SEP 1999    
252.228-7000  Reimbursement for War-Hazard Losses  DEC 1991    
252.228-7003  Capture and Detention  DEC 1991    
252.231-7000  Supplemental Cost Principles  DEC 1991    
252.232-7003  Electronic Submission of Payment Requests and Receiving 

Reports  
MAR 2008    

252.233-7001  Choice of Law (Overseas)  JUN 1997    
252.239-7000  Protection Against Compromising Emanations  JUN 2004    
252.239-7001  Information Assurance Contractor Training and Certification JAN 2008    
252.243-7001  Pricing Of Contract Modifications  DEC 1991    
252.243-7002  Requests for Equitable Adjustment  MAR 1998    
252.246-7001  Warranty Of Data  DEC 1991    
252.247-7023  Transportation of Supplies by Sea  MAY 2002    
 
  
 
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
52.215-19      NOTIFICATION OF OWNERSHIP CHANGES (OCT 1997) 
 
(a) The Contractor shall make the following notifications in writing: 
 
(1) When the Contractor becomes aware that a change in its ownership has occurred, or is certain to occur, that 
could result in changes in the valuation of its capitalized assets in the accounting records, the Contractor shall notify 
the Administrative Contracting Officer (ACO) within 30 days. 
 
(2) The Contractor shall also notify the ACO within 30 days whenever changes to asset valuations or any other cost 
changes have occurred or are certain to occur as a result of a change in ownership. 
 
(b) The Contractor shall-- 
 
(1) Maintain current, accurate, and complete inventory records of assets and their costs; 
 
(2) Provide the ACO or designated representative ready access to the records upon request; 
 
(3) Ensure that all individual and grouped assets, their capitalized values, accumulated depreciation or amortization, 
and remaining useful lives are identified accurately before and after each of the Contractor's ownership changes; and 
 
(4) Retain and continue to maintain depreciation and amortization schedules based on the asset records maintained 
before each Contractor ownership change. 
 
The Contractor shall include the substance of this clause in all subcontracts under this contract that meet the 
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applicability requirement of FAR 15.408(k).  
 
(End of clause) 
 
 
 
52.215-21      REQUIREMENTS FOR COST OR PRICING DATA OR INFORMATION OTHER THAN COST 
OR PRICING DATA--MODIFICATIONS (OCT 1997) 
 
(a) Exceptions from cost or pricing data. (1) In lieu of submitting cost or pricing data for modifications under this 
contract, for price adjustments expected to exceed the threshold set forth at FAR 15.403-4 on the date of the 
agreement on price or the date of the award, whichever is later, the Contractor may submit a written request for 
exception by submitting the information described in the following subparagraphs. The Contracting Officer may 
require additional supporting information, but only to the extent necessary to determine whether an exception should 
be granted, and whether the price is fair and reasonable-- 
 
(i) Identification of the law or  regulation  establishing the price offered. If the price is controlled under law by 
periodic rulings, reviews, or similar actions of a governmental body, attach a copy of the controlling document, 
unless it was previously submitted to the contracting office. 
 
(ii) Information on modifications of contracts or subcontracts for commercial items. (A) If-- 
 
(1) The original contract or subcontract was granted an exception from cost or pricing data requirements because the 
price agreed upon was based on adequate price competition or prices set by law or  regulation, or was a contract or 
subcontract for the  acquisition  of a commercial item; and 
 
(2) The modification (to the contract or subcontract) is not exempted based on one of these exceptions, then the 
Contractor may provide information to establish that the modification would not change the contract or subcontract 
from a contract or subcontract for the  acquisition  of a commercial item to a contract or subcontract for the  
acquisition  of an item other than a commercial item. 
 
(B) For a commercial item exception, the Contractor shall provide, at a minimum, information on prices at which the 
same item or similar items have previously been sold that is adequate for evaluating the reasonableness of the price 
of the modification. Such information may include-- 
 
(1) For catalog items, a copy of or identification of the catalog and its date, or the appropriate pages for the offered 
items, or a statement that the catalog is on file in the buying office to which the proposal is  being submitted. 
Provide a copy or describe current discount policies and price lists (published or unpublished), e.g., wholesale, 
original equipment manufacturer, or reseller. Also explain the basis of each offered price and its relationship to the 
established catalog price, including how the proposed price relates to the price of recent sales in quantities similar to 
the proposed quantities. 
 
(2) For market-priced items, the source and date or period of the market quotation or other basis for market price, 
the base amount, and applicable discounts. In addition, describe the nature of the market. 
 
(3) For items included on an active  Federal  Supply Service Multiple Award Schedule contract, proof that an 
exception has been granted for the schedule item. 
 
(2) The Contractor grants the Contracting Officer or an authorized representative the right to examine, at any time 
before award, books, records, documents, or other directly pertinent records to verify any request for an exception 
under this clause, and the reasonableness of price. For items priced using catalog or market prices, or law or  
regulation , access does not extend to cost or profit information or other data relevant solely to the Contractor's 
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determination of the prices to be offered in the catalog or marketplace. 
 
(b) Requirements for cost or pricing data. If the Contractor is not granted an exception from the requirement to 
submit cost or pricing data, the following applies: 
 
(1) The Contractor shall submit cost or pricing data and supporting attachments in accordance with Table 15-2 of 
FAR 15.408. 
 
As soon as practicable after agreement on price, but before award (except for unpriced actions), the Contractor shall 
submit a Certificate of Current Cost or Pricing Data, as prescribed by FAR 15.406-2.  
 
(End of clause) 
 
 
 
52.216-18      ORDERING. (OCT 1995) 
 
(a) Any supplies and services to be furnished under this contract shall be ordered by issuance of delivery orders or 
task orders by the individuals or activities designated in the Schedule. Such orders may be issued from effective date 
of notice to proceed through 60th month thereafter. 
 
(b) All delivery orders or task orders are subject to the terms and conditions of this contract. In the event of conflict 
between a delivery order or task order and this contract, the contract shall control. 
 
(c) If mailed, a delivery order or task order is considered "issued" when the Government deposits the order in the 
mail. Orders may be issued orally, by facsimile, or by electronic commerce methods only if authorized in the 
Schedule. 
 
(End of clause) 
 
 
 
52.216-19      ORDER LIMITATIONS.  (OCT 1995) 
 
(a) Minimum order.  When the Government requires supplies or services covered by this contract in an amount of 
less than $50.00, the Government is not obligated to purchase, nor is the Contractor obligated to furnish, those 
supplies or services under the contract. 
 
(b) Maximum order.  The Contractor is not obligated to honor: 
 
(1) Any order for a single item in excess of CLIN/SubCLIN estimated per contract period; 
 
(2) Any order for a combination of items in excess of $10,000,000; or 
 
(3) A series of orders from the same ordering office within 3 calendar days that together call for quantities exceeding 
the limitation in subparagraph (1) or (2) above. 
 
(c) If this is a requirements contract (i.e., includes the Requirements clause at subsection 52.216-21 of the Federal 
Acquisition Regulation (FAR)), the Government is not required to order a part of any one requirement from the 
Contractor if that requirement exceeds the maximum-order limitations in paragraph (b) above. 
 
(d) Notwithstanding paragraphs (b) and (c) above, the Contractor shall honor any order exceeding the maximum 
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order limitations in paragraph (b), unless that order (or orders) is returned to the ordering office within 5 working 
days after issuance, with written notice stating the Contractor's intent not to ship the item (or items) called for and 
the reasons.  Upon receiving this notice, the Government may acquire the supplies or services from another source. 
 
(End of clause) 
 
 
 
52.216-22     INDEFINITE QUANTITY.  (OCT 1995) 
 
(a) This is an indefinite-quantity contract for the supplies or services specified, and effective for the period stated, in 
the Schedule.  The quantities of supplies and services specified in the Schedule are estimates only and are not 
purchased by this contract. 
 
(b) Delivery or performance shall be made only as authorized by orders issued in accordance with the Ordering 
clause.  The Contractor shall furnish to the Government, when and if ordered, the supplies or services specified in 
the Schedule up to and including the quantity designated in the Schedule as the "maximum".  The Government shall 
order at least the quantity of supplies or services designated in the Schedule as the "minimum". 
 
(c) Except for any limitations on quantities in the Order Limitations clause or in the Schedule, there is no limit on 
the number of orders that may be issued.  The Government may issue orders requiring delivery to multiple 
destinations or performance at multiple locations. 
 
(d) Any order issued during the effective period of this contract and not completed within that period shall be 
completed by the Contractor within the time specified in the order.  The contract shall govern the Contractor's and 
Government's rights and obligations with respect to that order to the same extent as if the order were completed 
during the contract's effective period; provided, that the Contractor shall not be required to make any deliveries 
under this contract after six months from contract expiration. 
 
(End of clause) 
 
 
 
52.217-8     OPTION TO EXTEND SERVICES (NOV 1999) 
 
The Government may require continued performance of any services within the limits and at the rates specified in 
the contract.  These rates may be adjusted only as a result of revisions to prevailing labor rates provided by the 
Secretary of Labor.  The option provision may be exercised more than once, but the total extension of performance 
hereunder shall not exceed 6 months.  The Contracting Officer may exercise the option by written notice to the 
Contractor within notice to the contractor not less than 30 days before the expiration of the contract. 
 
(End of clause) 
 
 
 
52.217-9     OPTION TO EXTEND THE TERM OF THE CONTRACT (MAR 2000) 
 
(a) The Government may extend the term of this contract by written notice to the Contractor within the term of the 
contract prior to contract expiration; provided that the Government gives the Contractor a preliminary written notice 
of its intent to extend at least 30 days (60 days unless a different number of days is inserted) before the contract 
expires. The preliminary notice does not commit the Government to an extension. 
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(b) If the Government exercises this option, the extended contract shall be considered to include this option clause. 
 
(c) The total duration of this contract, including the exercise of any options under this clause, shall not exceed 5 
years. 
 
(End of clause) 
 
 
 
52.246-17     WARRANTY OF SUPPLIES OF A NONCOMPLEX NATURE (JUN 2003) 
 
(a) Definitions.  As used in this clause -- 
 
Acceptance means the act of an authorized representative of the Government by which the Government assumes for 
itself, or as an agent of another, ownership of existing supplies, or approves specific services as partial or complete 
performance of the contract. 
 
Supplies means the end items furnished by the Contractor and related services required under this contract. The 
word does not include ``data.'' 
 
(b) Contractor's obligations.   
 
(1) Notwithstanding inspection and acceptance by the Government of supplies furnished under this contract, or any 
condition of this contract concerning the conclusiveness thereof, the Contractor warrants that for as specified in the 
individual Task Order [Contracting Officer shall state specific period of time after delivery, or the specified event 
whose occurrence will terminate the warranty period; e.g., the number of miles or hours of use, or combinations of 
any applicable events or periods of time]-- 
 
(i) All supplies furnished under this contract will be free from defects in material or workmanship and will conform 
with all requirements of this contract; and  
 
(ii) The preservation, packaging, packing, and marking, and the preparation for, and method of, shipment of such 
supplies will conform with the requirements of this contract.  
 
(2) When return, correction, or replacement is required, transportation charges and responsibility for the supplies 
while in transit shall be borne by the Contractor.  However, the Contractor's liability for the transportation charges 
shall not exceed an amount equal to the cost of transportation by the usual commercial method of shipment between 
the place of delivery specified in this contract and the Contractor's plant, and return. 
 
(3) Any supplies or parts thereof, corrected or furnished in replacement under this clause, shall also be subject to the 
terms of this clause to the same extent as supplies initially delivered.  The warranty, with respect to supplies or parts 
thereof, shall be equal in duration to that in paragraph (b)(1) of this clause and shall run from the date of delivery of 
the corrected or replaced supplies. 
 
(4) All implied warranties of merchantability and "fitness for a particular purpose" are excluded from any obligation 
contained in this contract. 
 
(c) Remedies available to the Government.  
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(1) The Contracting Officer shall give written notice to the Contractor of any breach of warranties in paragraph 
(b)(1) of this clause within as specified in the individual Task Order [Contracting Officer shall insert specific period 
of time; e.g., “45 days of the last delivery under this contract,” or “45 days after discovery of the defect”]. 
 
(2) Within a reasonable time after the notice, the Contracting Officer may either-- 
 
(i) Require, by written notice, the prompt correction or replacement of any supplies or parts thereof (including 
preservation, packaging, packing, and marking) that do not conform with the requirements of this contract within the 
meaning of paragraph (b)(1) of this clause; or 
 
(ii) Retain such supplies and reduce the contract price by an amount equitable under the circumstances. 
 
(3) (i) If the contract provides for inspection of supplies by sampling procedures, conformance of suppliers or 
components subject to warranty action shall be determined by the applicable sampling procedures in the contract.  
The Contracting Officer-- 
 
(A) May, for sampling purposes, group any supplies delivered under this contract; 
 
(B) Shall require the size of the sample to be that required by sampling procedures specified in the contract for the 
quantity of supplies on which warranty action is proposed; 
 
(C) May project warranty sampling results over supplies in the same shipment or other supplies contained in other 
shipments even though all of such supplies are not present at the point of reinspection; provided, that the supplies 
remaining are reasonably representative of the quantity on which warranty action is proposed; and 
 
(D) Need not use the same lot size as on original inspection or reconstitute the original inspection lots. 
 
(ii) Within a reasonable time after notice of any breach of the warranties specified in paragraph (b)(1) of this clause, 
the Contracting Officer may exercise one or more of the following options: 
 
(A) Require an equitable adjustment in the contract price for any group of supplies. 
 
(B) Screen the supplies grouped for warranty action under this clause at the Contractor's expense and return all 
nonconforming supplies to the Contractor for correction or replacement. 
 
(C) Require the Contractor to screen the supplies at locations designated by the Government within the contiguous 
United States and to correct or replace all nonconforming supplies. 
 
(D) Return the supplies grouped for warranty action under this clause to the Contractor (irrespective of the f.o.b. 
point or the point of acceptance) for screening and correction or replacement. 
 
(4) (i) The Contracting Officer may, by contract or otherwise, correct or replace the nonconforming supplies with 
similar supplies from another source and charge to the Contractor the cost occasioned to the Government thereby if 
the Contractor-- 
 
(A) Fails to make redelivery of the corrected or replaced supplies within the time established for their return; or 
 
(B) Fails either to accept return of the nonconforming supplies or fails to make progress after their return to correct 
or replace them so as to endanger performance of the delivery schedule, and in either of these circumstances does 
not cure such failure within a period of 10 days (or such longer period as the Contracting Officer may authorize in 
writing) after receipt of notice from the Contracting Officer specifying such failure. 
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(ii) Instead of correction or replacement by the Government, the Contracting Officer may require an equitable 
adjustment of the contract price.  In addition, if the Contractor fails to furnish timely disposition instructions, the 
Contracting Officer may dispose of the nonconforming supplies for the Contractor's account in a reasonable manner.  
The Government is entitled to reimbursement from the Contractor, or from the proceeds of such disposal, for the 
reasonable expenses of the care and disposition of the nonconforming supplies, as well as for excess costs incurred 
or to be incurred. 
 
(5) The rights and remedies of the Government provided in this clause are in addition to and do not limit any rights 
afforded to the Government by any other clause of this contract. 
 
(End of clause) 
 
 
 
52.246-19     WARRANTY OF SYSTEMS AND EQUIPMENT UNDER PERFORMANCE SPECIFICATIONS 
OR DESIGN CRITERIA  (MAY 2001) 
 
Definitions. Acceptance means the act of an authorized representative of the Government by which the Government 
assumes for itself, or as an agent of another, ownership of existing and identified supplies, or approves specific 
services rendered, as partial or complete performance of the contract. 
 
Defect means any condition or characteristic in any supplies or services furnished by the Contractor under the 
contract that is not in compliance with the requirements of the contract. 
 
Supplies means the end items furnished by the Contractor and related services required under this contract. Except 
when this contract includes the clause entitled Warranty of Data, supplies also mean ``data.'' 
 
(b) Contractor's obligations. (1) The Contractor's warranties under this clause shall apply only to those defects 
discovered by either the Government or the Contractor as specifed in the individual Task Order.  
 
(2) If the Contractor becomes aware at any time before acceptance by the Government (whether before or after 
tender to the Government) that a defect exists in any supplies or services, the Contractor shall (i) promptly correct 
the defect, or (ii) promptly  
notify the Contracting Officer, in writing, of the defect, using the same procedures prescribed in paragraph (b)(3) of 
this clause.  
 
(3) If the Contracting Officer determines that a defect exists in any of the supplies or services accepted by the 
Government under this contract, the Contracting Officer shall promptly notify the Contractor of the defect, in 
writing, within as specifed in the individual Task Order.   Upon timely notification of the existence of a defect, or if 
the Contractor independently discovers a defect in accepted supplies or services, the Contractor shall submit to the 
Contracting Officer, in writing, within as specifed in the individual Task Order a recommendation for corrective 
actions, together with supporting information in sufficient detail for the Contracting Officer to determine what 
corrective action, if any, shall be undertaken.  
 
(4) The Contractor shall promptly comply with any timely written direction from the Contracting Officer to correct 
or partially correct a defect, at no increase in the contract price.  
 
(5) The Contractor shall also prepare and furnish to the Contracting Officer data and reports applicable to any 
correction required under this clause (including revision and updating of all other affected data called for under this 
contract) at no increase in the contract price.  
 
(6) In the event of timely notice of a decision not to correct or only to partially correct, the Contractor shall submit a 
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technical and cost proposal within as specifed in the individual Task Order to amend the contract to permit 
acceptance of the affected supplies or services in accordance with the revised requirement, and an equitable 
reduction in the contract price shall promptly be negotiated by the parties and be reflected in a supplemental 
agreement to this contract.  
 
(7) Any supplies or parts thereof corrected or furnished in replacement and any services reperformed shall also be 
subject to the conditions of this clause to the same extent as supplies or services initially accepted. The warranty, 
with respect to these supplies, parts, or services, shall be equal in duration to that set forth in paragraph (b)(1) of this 
clause, and shall run from the date of delivery of the corrected or replaced supplies.  
 
(8) The Contractor shall not be responsible under this clause for the correction of defects in Government-furnished 
property, except for defects in installation, unless the Contractor performs, or is obligated to perform, any 
modifications or other work on such property. In that event, the Contractor shall be responsible for correction of 
defects that result from the modifications or other work.  
 
(9) If the Government returns supplies to the Contractor for correction or replacement under this clause, the 
Contractor shall be liable for transportation charges up to an amount equal to the cost of transportation by the usual 
commercial method of shipment from the place of delivery specified in this contract (irrespective of the f.o.b. point 
or the point of acceptance) to the Contractor's plant and return to the place of delivery specified in this contract. The 
Contractor shall also bear the responsibility for the supplies while in transit.  
 
(10) All implied warranties of merchantability and "fitness for a particular purpose" are excluded from any 
obligation under this contract.  
 
(c) Remedies available to the Government. (1) The rights and remedies of the Government provided in this clause--  
 
(i) Shall not be affected in any way by any terms or conditions of this contract concerning the conclusiveness of 
inspection and acceptance; and  
 
(ii) Are in addition to, and do not limit, any rights afforded to the Government by any other clause of this contract.  
 
(2) Within as specifed in the individual Task Order  after receipt of the Contractor's recommendations for corrective 
action and adequate supporting information, the Contracting Officer, using sole discretion, shall give the Contractor 
written notice not to correct any defect, or to correct or partially correct any defect within a reasonable time at as 
specifed in the individual Task Order.   
 
(3) In no event shall the Government be responsible for any extension or delays in the scheduled deliveries or 
periods of performance under this contract as a result of the Contractor's obligations to correct defects, nor shall 
there be any adjustment of the delivery schedule or period of performance as a result of the correction of defects 
unless provided by a supplemental agreement with adequate consideration.  
 
(4) This clause shall not be construed as obligating the Government to increase the contract price.  
 
(5)(i) The Contracting Officer shall give the Contractor a written notice specifying any failure or refusal of the 
Contractor to--  
 
(A) Present a detailed recommendation for corrective action as required by paragraph (b)(3) of this clause;  
 
(B) Correct defects as directed under paragraph (b)(4) of this clause; or  
 
(C) Prepare and furnish data and reports as required by paragraph (b)(5) of this clause.  
 
(ii) The notice shall specify a period of time following receipt of the notice by the Contractor in which the 



W91QUZ-11-D-0011 
 

Page 369 of 404 
 

 

Contractor must remedy the failure or refusal specified in the notice.  
 
(6) If the Contractor does not comply with the Contracting Officer's written notice in paragraph (c)(5)(i) of this 
clause, the Contracting Officer may by contract or otherwise--  
 
(i) Obtain detailed recommendations for corrective action and either--  
 
(A) Correct the supplies or services; or  
 
(B) Replace the supplies or services, and if the Contractor fails to furnish timely disposition instructions, the 
Contracting Officer may dispose of the nonconforming supplies for the Contractor's account in a reasonable manner, 
in which case the Government is entitled to reimbursement from the Contractor, or from the proceeds, for the 
reasonable expenses of care and disposition, as well as for excess costs incurred or to be incurred;  
 
(ii) Obtain applicable data and reports; and  
 
(iii) Charge the Contractor for the costs incurred by the Government. 
 
(End of clause) 
 
 
 
52.246-20     WARRANTY OF SERVICES (MAY 2001) 
 
(a)  Definition.   
 
"Acceptance," as used in this clause, means the act of an authorized representative of the Government by which the 
Government assumes for itself, or as an agent of another, ownership of existing and identified supplies, or approves 
specific services, as partial or complete performance of the contract.  
 
(b) Notwithstanding inspection and acceptance by the Government or any provision concerning the conclusiveness 
thereof, the Contractor warrants that all services performed under this contract will, at the time of acceptance, be 
free from defects in workmanship and conform to the requirements of this contract.  The Contracting Officer shall 
give written notice of any defect or nonconformance to the Contractor as specifed in the individual Task Order. This 
notice shall state either (1) that the Contractor shall correct or reperform any defective or nonconforming services, or 
(2) that the Government does not require correction or reperformance. 
 
(c) If the Contractor is required to correct or reperform, it shall be at no cost to the Government, and any services 
corrected or reperformed by the Contractor shall be subject to this clause to the same extent as work initially 
performed.  If the Contractor fails or refuses to correct or reperform, the Contracting Officer may, by contract or 
otherwise, correct or replace with similar services and charge to the Contractor the cost occasioned to the 
Government thereby, or make an equitable adjustment in the contract price. 
 
(d) If the Government does not require correction or reperformance, the Contracting Officer shall make an equitable 
adjustment in the contract price. 
 
(End of clause) 
 
 
 
52.252-2      CLAUSES INCORPORATED BY REFERENCE (FEB 1998)  
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This contract incorporates one or more clauses by reference, with the same force and effect as if they were given in 
full text. Upon request, the Contracting Officer will make their full text available. Also, the full text of a clause may 
be accessed electronically at this/these address(es): 
 
http://ww.arnet.gov/far 
http://farsite.hill.af.mil 
http://www.dtic.mil/dfar 
  
 
(End of clause) 
 
 
 
252.222-7000    RESTRICTIONS ON EMPLOYMENT OF PERSONNEL (MAR 2000) 
 
(a) The Contractor shall employ, for the purpose of performing that portion of the contract work in the State of 
Hawaii, individuals who are residents thereof and who, in the case of any craft or trade, possess or would be able to 
acquire promptly the necessary skills to perform the contract. 
 
(b) The Contractor shall insert the substance of this clause, including this paragraph (b), in each subcontract awarded 
under this contract.  
 
(End of clause) 
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Section J - List of Documents, Exhibits and Other Attachments 
 
LIST OF ATTACHMENTS 
 
 
 
 
Attachments     Descriptions 

 
 
Attachment 1  NetCentrics Corporation  Master Labor Rate Table  
 
Attachment 2  Labor Category Descriptions 
 
Attachment 3  Contract Management Reports 
   Exhibit 1 – Order Transactions 
   Exhibit 2 – Monthly Task Order Status Report (MTOSR) 
   Exhibit 3 - Evaluation of Contractor’s Task Order Performance   
  Exhibit 4 – Small Business Subcontracting Participation Plan Report 

Exhibit 5 – It e-mart Online Product Attribute Instructions 
Exhibit 6 – Product Attribute Report 

 
Attachment 4  Task Order Procedures 
 
Attachment 5  DD Form 254, Contract Security Classification Specification 
   
Attachment 6  Extent of Subcontracting Participation 
 
Attachment 7   Volume I – Mission Support Factor 
 
Attachment 8  NetCentrics Corporation Schedule B Table 
 
 
 
 
 
 
 
ATTACHMENT 1 
Master Labor Rate Table attached as a separate document. 
 
 
ATTACHMENT 2 

Information Technology Services - Small Business (ITS-SB) 
Labor Category Descriptions 

 
 

 
Labor Categories and Job Descriptions.  The government’s minimum requirements for each labor category are 
identified in the paragraphs below.  The Contractor may augment their labor categories and job descriptions on a 
task order basis.   
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Program Manager – Senior 
Description:  Under indirect supervision, oversees the operational planning, establishment, execution, and evaluation 
of a multifaceted program/project typically consisting of a set of closely related subprograms or associated activities. 
Oversees fiscal, operational, administrative, and human resources management of the program; seeks and develops 
outside funding sources, serves as principal point of representation and liaison with external constituencies on 
operational matters, and provides day-to-day technical/professional guidance and leadership as appropriate to the 
area of expertise. 
 
Program Manager – Intermediate 
Description:  Under general direction, oversees the operational planning, establishment, execution, and evaluation of 
a multifaceted program/project typically consisting of a set of closely related subprograms or associated activities. 
Oversees fiscal, operational, administrative, and human resources management of the program; seeks and develops 
outside funding sources, serves as principal point of representation and liaison with external constituencies on 
operational matters, and provides day-to-day technical/professional guidance and leadership as appropriate to the 
area of expertise. 
 
Program Manager – Associate 
Description:  Under immediate supervision, oversees the operational planning, establishment, execution, and 
evaluation of a multifaceted program/project typically consisting of a set of closely related subprograms or 
associated activities. Oversees fiscal, operational, administrative, and human resources management of the program; 
seeks and develops outside funding sources, serves as principal point of representation and liaison with external 
constituencies on operational matters, and provides day-to-day technical/professional guidance and leadership as 
appropriate to the area of expertise. 
 
Project Manager - Senior 
Description:  Responsible for all aspects of the development and implementation of assigned projects and provides a 
single point of contact for those projects. Takes projects from original concept through final implementation. 
Interfaces with all areas affected by the project including end users, computer services, and client services. Defines 
project scope and objectives. Develops detailed work plans, schedules, project estimates, resource plans, and status 
reports. Conducts project meetings and is responsible for project tracking and analysis. Ensures adherence to quality 
standards and reviews project deliverables. Manages the integration of vendor tasks and tracks and reviews vendor 
deliverables. Provides technical and analytical guidance to project team. Recommends and takes action to direct the 
analysis and solutions of problems. 
 
Project Manager - Intermediate 
Description:  Under general direction, responsible for all aspects of the development and implementation of assigned 
projects and provides a single point of contact for those projects. Takes projects from original concept through final 
implementation. Interfaces with all areas affected by the project including end users, computer services, and client 
services. Defines project scope and objectives. Develops detailed work plans, schedules, project estimates, resource 
plans, and status reports. Conducts project meetings and is responsible for project tracking and analysis. Ensures 
adherence to quality standards and reviews project deliverables. Manages the integration of vendor tasks and tracks 
and reviews vendor deliverables. Provides technical and analytical guidance to project team. Recommends and takes 
action to direct the analysis and solutions of problems. 
 
Project Manager - Associate 
Description:  Under direct supervision, responsible for assigned aspects of the development and implementation of 
assigned projects and provides a single point of contact for those aspects. Interfaces with all areas affected by the 
project including end users, computer services, and client services. Ensures adherence to quality standards and 
reviews project deliverables. Manages the integration of vendor tasks and tracks and reviews vendor deliverables. 
Recommends action to direct the analysis and solutions of problems. 
 
Project Planning Manager  
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Description:  Manages technical projects of a medium to high priority. Responsible for meeting budget and time 
goals. Supervises activities of medium sized (15-25) multi-disciplinary team. Typically has 8-10 years of 
progressive business experience including management of projects. Reports to the Project Director or to the 
Corporate IT Planning Director. 
  
Project Administrator  
Description:  Responsible for managing technical projects with strategic impact across the organization. Negotiates 
support from management, securing both financial and technical resources. Manages a multi-disciplinary team of 25 
or more. Assesses opportunities, impacts and risks, develops and implements complex/new solutions.  
 
Project Engineer - Senior 
Description:  Under general direction, has duties of instructing, directing, and checking the work of other project 
engineers. Responsible for the completion of assigned engineering projects within budgetary and scheduling 
guidelines. Leads a group of engineers, analysts, and/or technicians assigned for the duration of a project or may 
function as ongoing lead within a group of engineers associated with one or more technical areas within the telecom 
function (such as, but not limited to, network design, engineering, implementation, or operations/user support). Does 
not have formal supervisory responsibilities, although may provide input for (project) team member performance 
appraisals.  
 
Project Engineer - Intermediate 
Description:  Under general supervision, has duties of instructing, directing, and checking the work of other project 
engineers. Responsible for the completion of assigned engineering projects within budgetary and scheduling 
guidelines. Leads a group of engineers, analysts, and/or technicians assigned for the duration of a project or may 
function as ongoing lead within a group of engineers associated with one or more technical areas within the telecom 
function (such as, but not limited to, network design, engineering, implementation, or operations/user support). Does 
not have formal supervisory responsibilities, although may provide input for (project) team member performance 
appraisals. 
 
Project Engineer - Associate 
Description:  Under direct supervision, has duties of completion of assigned engineering projects within budgetary 
and scheduling guidelines. Works with a group of engineers, analysts, and/or technicians assigned for the duration of 
a project or within a group of engineers associated with one or more technical areas within the telecom function 
(such as, but not limited to, network design, engineering, implementation, or operations/user support). 
 
IT Functional Area Expert 
Description:  Recognized for strong expertise in industry issues and trends.  Utilizes functional area expertise gained 
through direct industry experience to assess the operational and functional baseline of an organization and its 
organizational components.    Works with senior managers and executives to provide industry vision and strategic 
direction with regard to their enterprise.  Guides the determination of information technology inadequacies and/or 
deficiencies that affect the functional area’s ability to support/meet organizational goals.  Generates functional area 
strategies for enhanced IT operations in a cross-functional area mode throughout the organization.  Participates in 
account strategy sessions, strategic assessments and design reviews to validate enterprise approach and associated 
work products.  Provides guidance and direction to other professionals, acts in a consulting and/or advisory capacity; 
coordinates resolution of highly complex problems and tasks, possesses ability to meet and operate under deadlines. 
 
IT Subject Matter Expert 
Description:  Executes tasks and projects relevant to subject matter. Reduces issues to practical recommended 
options. Explains recommendation to decision-makers in terms that permit decisions. Performs studies and analyses 
on subjects within the technical scope of work. Develops requirements from a project's inception to its conclusion 
for a particular IT subject matter area (i.e., simple to complex systems). Assists other project members with analysis 
and evaluation and with the preparation of recommendations for system improvements, optimization, development, 
and/or maintenance efforts in the following specialties: information systems architecture; networking; 
telecommunications; automation; communications protocols; risk management/electronic analysis; software; life-
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cycle management; software development methodologies; and modeling and simulation.  Recognized at the industry 
level in a technical field or specialized engineering or technology area and is proficient in relevant engineering 
principles and practices. Applies experience, skills, and expert knowledge within an engineering discipline to 
complex assignments. Generates unique concepts as evidenced by synthesis of new products or processes. Creates or 
uses engineering/scientific tools to solve technical problems. Utilizes and develops tools, techniques, processes 
and/or facilities such as state-of-the-art simulation environments, laboratories, and test facilities. Provides leadership 
for engineering activities in a specialized engineering or technology subject area. Serves as a major contributor to 
technical planning process and for providing technical management and guidance. 
 
 
 
Quality Assurance Analyst – Senior  
Description:  Under general direction, carries out procedures to ensure that all information systems products and 
services meet organization standards and end-user requirements. Performs and leads tests of software to ensure 
proper operation and freedom from defects. May create test data for applications. Documents and works to resolve 
all complex problems. Reports progress on problem resolution to management. Devises improvements to current 
procedures and develops models of possible future configurations. Acts as information resource about assigned areas 
to technical writers and other Quality Assurance Analysts. Performs complex workflow analysis and recommends 
quality improvements.  
 
Quality Assurance Analyst – Intermediate  
Description:  Under general supervision, carries out procedures to ensure that all information systems products and 
services meet minimum organization standards and end-user requirements. Thoroughly tests software to ensure 
proper operation and freedom from defects. Documents and works to resolve all problems. Reports progress on 
problem resolution to management. Devises improvements to current procedures and develops models of possible 
future configurations. Performs workflow analysis and recommends quality improvements.  
 
Quality Assurance Analyst – Associate  
Description:  Under direct supervision, carries out procedures to ensure that all information systems products and 
services meet organization standards and end-user requirements. Assists in the testing of software to ensure proper 
operation and freedom from defects. Documents and works to resolve basic problems. Reports progress on problem 
resolution to management. This position is staffed by beginners who have had sufficient educational background 
and/or experience to qualify them to start in quality assurance analysis.  
 
 
Software Architect  
Description:  Works independently designing and developing new software products or major enhancements to 
existing software. May lead a large development team in design of highly complex software systems. Acts as 
highest-level technical expert, addressing problems of systems integration, compatibility, and multiple platforms. 
Responsible for project completion. Performs feasibility analysis on potential future projects to management. 
 
Systems Engineer - Senior 
Description:  Under general direction, performs high-level systems analysis, evaluation, design, integration, 
documentation, and implementation of very complex application that require a thorough knowledge of 
administrative, and technical skills.  Directs and participates in all phases of system development with emphasis on 
planning, analysis, evaluation, integration, testing and acceptance phases (IV&V and DT&E).  Applies higher-level 
business or technical principles and methods to very difficult technical problems to arrive at automated engineering 
solution.  Designs and prepares technical reports and related documentation, and makes charts and graphs to record 
results.  Prepare and deliver presentations and briefings as required by the Task Order.  May be required to serve as 
Task Leader.  Responsible for ensuring the quality and services delivered for particular task(s) for which this skill is 
performing the Task Leader position.  
 
Systems Engineer - Intermediate 
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Description:  Under general supervision, performs high-level systems analysis, evaluation, design, integration, 
documentation, and implementation of very complex application that require a thorough knowledge of 
administrative and technical skills.  Directs and participates in all phases of system development with emphasis on 
planning, analysis, evaluation, integration, testing and acceptance phases (IV&V and DT&E).  Applies higher-level 
business or technical principles and methods to very difficult technical problems to arrive at automated engineering 
solution.   
 
Systems Engineer - Associate 
Description:  Under direct supervision assists in performing systems analysis, evaluation, design, integration, 
documentation, and implementation of applications that require comprehensive knowledge and technical skills. 
   
 
Software Engineer – Senior 
Description:  Under general direction, conducts or participates in multidisciplinary research and collaborates with 
equipment designers and/or hardware engineers in the planning, design, development, and utilization of electronic 
data processing systems software. Determines computer user needs; advises hardware designers on machine 
characteristics that affect software systems such as storage capacity, processing speed, and input/output 
requirements; designs and develops compilers and assemblers, utility programs, and operating systems. 
 
Software Engineer – Intermediate 
Description:  Under general supervision, conducts or participates in multidisciplinary research and collaborates with 
equipment designers and/or hardware engineers in the planning, design, development, and utilization of electronic 
data processing systems software. Determines computer user needs; advises hardware designers on machine 
characteristics that affect software systems such as storage capacity, processing speed, and input/output 
requirements; designs and develops compilers and assemblers, utility programs, and operating systems. 
 
Software Engineer – Associate 
Description:  Under direct supervision, assists in designing and developing compilers and assemblers, utility 
programs, and operating systems. 
 
 
IT Certified Professional – Senior 
Description:  Under general direction, responsible for the most complex testing and analysis of all elements of the 
network facilities including: power, software, communications devices, lines, modems and terminals. Monitors and 
controls the performance and status of the network resources. May function in a lead capacity within the department. 
Provides guidance and direction for less experienced personnel.  
 
 
IT Certified Professional –Intermediate 
Description:  Under general supervision, responsible for moderately complex tasks typically relating to network 
monitoring, operations, installation or maintenance. Handles routine network activities and identifies and resolves 
routine network problems. 
 
IT Certified Professional – Associate 
Description:  Under direct supervision, assists in monitoring and responding to technical control facility hardware 
and software problems utilizing hardware and software testing tools and techniques. May provide LAN server 
support. May assist installing terminals and associated hardware. Requires knowledge of data scopes, patch panels, 
modems, concentrators, and associated terminal and network management software. 
 
 
Configuration Management (CM) Specialist - Senior 
Description:  Under general direction, responsible for effectively tracking, logging, categorizing, and maintaining 
changes made against the accepted Army baseline(s) standards. Develops, distributes, and tracks all change 
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packages resulting from approved Configuration Control Board action.  Trains personnel by conducting workshops 
and seminars on the proper methodology to maintain a proactive CM program.  Provides daily support and direction 
to staff as to change status requirements, deadlines, and problems. 
 
Configuration Management (CM) Specialist - Intermediate 
Description:  Under immediate supervision, responsible for effectively tracking, logging, categorizing, and 
maintaining changes made against the accepted Army baseline(s) standards. Develops, distributes, and tracks all 
change packages resulting from approved Configuration Control Board action.   
 
Configuration Management (CM) Specialist - Associate 
Description:  Under immediate supervision, distributes and tracks all change packages resulting from approved 
Configuration Control Board action.   Provides daily support to staff as to change status requirements, deadlines, and 
problems. 
 
Computer Operator – Senior  
Description:  Under general direction, monitors and controls one or more servers by operating the central console or 
on-line terminals.  Studies program operating instruction sheets to determine equipment setup and run operations.  
Continuously observes the operation of the console panel, storage devices, printers, and the action of the console 
printer to monitor the system and determine the point of equipment or program failure.  Manipulates controls in 
accordance with standard procedures to rearrange sequence of job steps to continue operations when individual units 
of the system malfunction.  Confers with software systems engineering or applications programming personnel in 
the event errors require a change of instructions or sequence of operations.  Maintains operating records such as 
machine performance and production reports.  Competent to work at the highest level of all computer operations 
phases. 
 
Computer Operator – Intermediate  
Description:  Under general supervision, monitors and controls a computer by operating the central console or on-
line terminals.  May operate auxiliary equipment directly associated with the computer.  May maintain records 
regarding output units and supply inventories.  May assist in manipulating controls to rearrange sequence of job 
steps to continue operations when individual units of the system malfunction.  Competent to work on most phases of 
computer operations, but still may require some instruction and guidance for other phases. 
 
Computer Operator – Associate  
Description:  Under immediate supervision, assists in performing routine tasks associated with operating a computer 
in accordance with detailed instructions. 
 
 
Information Assurance Engineer- Senior 
Description:  Under general direction, responsible for all activities relating to information assurance procedures and 
systems. Develops information systems assurance programs and control guidelines. Confers with and advises 
subordinates on administrative policies and procedures and resolving technical problems, priorities, and methods. 
Consults with and advises other sections regarding internal controls and security procedures. Prepares activity and 
progress reports relating to the information systems audit function. 
 
Information Assurance Engineer- Intermediate 
Description:  Under general supervision, develops information systems assurance programs and control guidelines, 
assists in resolving technical problems, priorities, and methods.  
 
Information Assurance Engineer- Associate 
Description:  Under general supervision, audits new and existing information systems applications to ensure that 
appropriate controls exist, that processing is efficient and accurate, and that systems procedures are in compliance 
with corporate standards 
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Information Systems Auditor – Senior  
Description:  Under general direction, audits the most complex new and existing information systems applications to 
ensure that appropriate controls exist, that processing is efficient and accurate, and that information systems 
procedures are in compliance with corporate standards. Competent to work at the highest level of all phases of 
information systems auditing. 
 
Information Systems Auditor – Intermediate  
Description:  Under general supervision, audits moderately complex new and existing information systems 
applications to ensure that appropriate controls exist, that processing is efficient and accurate, and that systems and 
procedures are in compliance with corporate standards. Competent to work on most phases of information systems 
auditing. 
 
Information Systems Auditor – Associate 
Description:  Under direct supervision, carries out routine phases of the systems audit function. Assists in the 
auditing of new and existing information systems applications to ensure that appropriate controls exist, that 
processing is efficient and accurate, and that systems and procedures are in compliance with corporate standards. 
Staffed by skilled employees who have had sufficient educational background and/or experience in information 
systems auditing. 
 
Data Security Analyst – Senior  
Description:  Under general direction, performs all procedures necessary to ensure the safety of information systems 
assets and to protect systems from intentional or inadvertent access or destruction. Interfaces with user community 
to understand their security needs and implements procedures to accommodate them. Ensures that user community 
understands and adheres to necessary procedures to maintain security. May require familiarity with domain 
structures, user authentication, and digital signatures. Conducts accurate evaluation of the level of security required. 
May require understanding of firewall theory and configuration. Must be able to weigh business needs against 
security concerns and articulate issues to management. Frequently reports to a Data Security Administration 
Manager. 
 
Data Security Analyst – Intermediate  
Description:  Under general supervision, performs all procedures necessary to ensure the safety of information 
systems assets and to protect systems from intentional or inadvertent access or destruction. Interfaces with user 
community to understand their security needs and implements procedures to accommodate them. Ensures that user 
community understands and adheres to necessary procedures to maintain security. May require familiarity with 
domain structures, user authentication, and digital signatures. Conducts accurate evaluation of the level of security 
required. May require understanding of firewall theory and configuration. Must be able to weigh business needs 
against security concerns and articulate issues to management. Frequently reports to a Data Security Administration 
Manager. 
 
Data Security Analyst – Associate  
Description:  Under direct supervision, performs all procedures necessary to ensure the safety of information, 
systems assets and to protect systems from intentional or inadvertent access or destruction. Interfaces with user 
community to understand their security needs and implements procedures to accommodate them. Ensures that user 
community understands and adheres to necessary procedures to maintain security. Conducts accurate evaluation of 
the level of security required. Provides management with status reports. Frequently reports to a Data Security 
Administration Manager. 
 
Disaster Recovery/COOP/Contingency Administrator. 
Description:  Responsible for preparing contingency plans for system software, hardware, and applications for the 
organization.  Implements procedures to ensure business applications continue to function through disruptive 
incidents within an organization.  Develops and maintains various security controls to protect technology assets 
from internal or inadvertent modification, disclosure or destruction.  Provide reports to supervisors regarding 
effectiveness of data security and make recommendations for the adoption of new procedures.  Oversees and 
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facilitates the preparation of an organization-wide business resumption plan.  Responsible for ensuring the business 
resumption plan adequately addresses the organization’s requirements and established timeframes.  Responsible for 
day-to-day security administration of the organization’s data systems and data networks including systems access 
administration. 
  
Information Security Specialist - Senior. 
Description:  Under general direction, uses current information security technology disciplines and practices to 
ensure the confidentiality, integrity and availability of corporate information assets in accordance with established 
standards and procedures.  Develops and maintains knowledgebase on changing regulatory, threat, and technology 
landscapes to continually develop or maintain security policies and standards, and ensure compliance throughout the 
organization. 
  
Information Security Specialist - Intermediate. 
Description:  Under general supervision, uses current information security technology disciplines and practices to 
ensure the confidentiality, integrity and availability of corporate information assets in accordance with established 
standards and procedures.  Develops and maintains knowledgebase on changing regulatory, threat, and technology 
landscapes to continually develop or maintain security policies and standards, and ensure compliance throughout the 
organization. 
  
Information Security Specialist - Associate. 
Description:  Under direct supervision, assists in developing and maintaining knowledgebase on changing 
regulatory, threat, and technology landscapes to continually develop or maintain security policies and standards, and 
ensure compliance throughout the organization. 
 
 
Seat Management Administrator.   
Description:  Performs duties such as configuration management, infrastructure management, asset management, 
help desk, system analysis, and infrastructure assessment.  Performs duties on tasks that require expertise in 
system/processor architecture, wired for management baseline, desktop management interface, SNMP, client/server 
architecture, operating systems, software applications, network protocols, routers, switches, remote access servers, 
and firewalls. 
 
Managed System Engineer - Senior   
Description:  Under general direction, performs duties such as site surveys, architecture design, system evaluation, 
system analysis, and infrastructure assessment.  The managed system engineer shall perform duties on tasks that 
require expertise in system/processor architecture, wired for management baseline, desktop management interface, 
SNMP, client/server architecture, operating systems, software applications, network protocols, routers, switches, 
remote access servers, and firewalls.   
 
Managed Systems Engineer - Intermediate  
Description:  Under general supervision, performs duties such as site surveys, architecture design, system 
evaluation, system analysis, and infrastructure assessment.  Performs duties on tasks that require expertise in 
system/processor architecture, wired for management baseline, desktop management interface, SNMP, client/server 
architecture, operating systems, software applications, network protocols, routers, switches, remote access servers, 
and firewalls.   
 
Managed Systems Engineer - Associate 
Description:  Under direct supervision, assists in site surveys, architecture design, system evaluation, system 
analysis, and infrastructure assessment. 
 
Systems Administrator – Senior  
Description:  Under general direction, responsible for activities related to system administration. Assigns personnel 
to various projects, directs their activities, and evaluates their work. Ensures long-term requirements of systems 
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operations and administration are included in the overall information systems planning of the organization. 
Responsible for the installation, maintenance, configuration, and integrity of computer software. Implements 
operating system enhancements that will improve the reliability and performance of the system.  
 
Systems Administrator – Intermediate  
Description:  Under general supervision, responsible for installing, configuring, and maintaining operating system 
workstations and servers, including web servers, in support of business processing requirements. Performs software 
installations and upgrades to operating systems and layered software packages. Schedules installations and upgrades 
and maintains them in accordance with established IT policies and procedures. Monitors and tunes the system to 
achieve optimum performance levels. Ensures workstation/server data integrity by evaluating, implementing, and 
managing appropriate software and hardware solutions. Ensures data/media recoverability by implementing a 
schedule of system backups and database archive operations. Supports media management through internal methods 
and procedures or through offsite storage and retrieval services. Develops and promotes standard operating 
procedures. Conducts routine hardware and software audits of workstations and servers to ensure compliance with 
established standards, policies, and configuration guidelines. Develops and maintains a comprehensive operating 
system hardware and software configuration database/library of all supporting documentation. 
  
Systems Administrator - Associate  
Description:  Under direct supervision, maintains integrity of the operating system environment. Performs system 
software upgrades including planning and scheduling, testing, and coordination. Performs workstation and server 
administration setup. Coordinates disk space planning and management. Maintains growth statistics, space forecasts, 
tape libraries, and software and hardware inventories. Performs data backups and recoveries. Monitors and 
maintains continuity with system software licensing and maintenance agreements. Provides recommendations 
regarding hardware and system software planning and budgeting. Maintains production change control schedule and 
participates in change control. 
 
 
Help Desk Coordinator 
Description:  Responsible for ensuring the timely process through which problems are controlled.  Includes problem 
recognition, research, isolation, resolution and follow-up steps.  Requires experience and understanding of MIS 
environment.  Is able to resolve less complex problems immediately, while more complex problems are assigned to 
second level support or supervisor.  Typically involves use of problem management database and help desk system.  
May provide guidance/training for less experienced personnel. 
 
Help Desk Support Service Specialist – Senior  
Description:  Under general direction, provides second-tier support to end-users for PC, server, mainframe 
applications, and hardware. Handles problems that the first-tier of help desk support is unable to resolve. May 
interact with network services, software systems engineering, and/or applications development to restore service 
and/or identify and correct core problem. Simulates or recreates user problems to resolve operating difficulties. 
Recommends systems modifications to reduce user problems. Maintains currency and highest level of technical skill 
in field of expertise. 
 
Help Desk Support Service Specialist – Intermediate  
Description:  Under general supervision, provides second-tier support to end-users for PC, server, mainframe 
applications and hardware. Handles problems that the first-tier of help desk support is unable to resolve. May 
interact with network services, software systems engineering, and/or applications development to restore service 
and/or identify and correct core problem. Simulates or recreates user problems to resolve operating difficulties. 
Recommends systems modifications to reduce user problems. Maintains currency and high level of technical skill in 
field of expertise. Escalates more complex problems to Senior Level. 
 
Help Desk Support Service Specialist – Associate  
Description:  Under direct supervision, provides support to end-users for PC, server or mainframe applications, and 
hardware. May interact with network services, software systems engineering and/or applications development to 
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restore service and/or identify and correct core problems. Simulates or recreates user problems to resolve operating 
difficulties. Recommends systems modifications to reduce user problems. Refers more complex problems to 
intermediate and/or senior level.  
 
PC Support Manager  
Description:  Responsible for overall personal computer activity.  Establishes and implements PC policies, 
procedures and standards, and ensures their conformance with information systems goals and procedures.  Studies 
and projects PC resource requirements including personnel, software, equipment and facilities, and makes 
recommendations to management.  Maintains currency in new developments and technology.  Provides for the 
training of department staff and end users.  Directs setup and maintenance of library and materials for end user 
reference and reviews department staff.  Ensures that security procedures are implemented and enforced.  Provides 
leadership in the effective use of internal data processing, automated office systems and data communications.  May 
also manage LAN services. 
 
PC Systems Specialist  
Description:  Under general supervision, performs analytical, technical and administrative work in the planning, 
design and installation of new and existing personal computer systems.  Works on moderately complex applications.  
Confers with end users to determine types of hardware and software required.  Writes programs to fulfill 
requirements or selects appropriate off-the-shelf software and modifies to suit.  May maintain or utilize 
telecommunications protocols.  Installs new hardware and maintains existing hardware.  Trains end users in use of 
equipment and software.  
 
IT Technician 
Description:  Under general direction, research and resolve user issues by utilizing established procedures, user 
manuals, interacting with internal and external support groups. Troubleshoot and resolve hardware, software and 
communications issues by interacting with hardware vendors, application developers. Escalate issues within the 
defined standards.  Provides first level support for users, ensures accuracy of information and provides installation 
and training services as needed. Develops productivity tools and processes that will increase the usability and 
effectiveness of the company’s business software.  Works with personnel in other departments to assure that system 
solutions meet informational and operational needs.   
 
 
PC Maintenance Technician  
Description:  Under direct supervision, performs general maintenance tasks, troubleshoots and repairs computer 
systems and peripheral equipment located throughout the organization. Maintains an adequate spare parts inventory 
of systems, subsystems, and component parts used in repair work. Prepares progress reports for all work performed. 
Receives work direction from supervisor on work priorities and daily assignments. Frequently reports to a PC 
Support Manager. 
 
 
 
Network Engineer – Senior 
Description:   Under general direction, installs, configures, and supports an organization’s local area network 
(LAN), wide area network (WAN), Agency Internet Network (AIN), Intranet and Internet and other data 
communications systems or a segment of a network system; maintains network hardware and software; monitors 
network to ensure network availability to all system users and perform necessary maintenance to support network 
availability; may supervise other network support and client server specialists and plan, coordinate, and implement 
network security measures; and will provide leadership/mentorship to junior & mid level network engineers.  
 
Oversees network control center; provides support to projects that involve networks; performs a full range of 
complex network designs encompassing multiple technologies within a single network; evaluates new network 
technologies and makes recommendations to project managers regarding the integration of these technologies into 
the existing network; plans new configurations for integration into the network, using knowledge of the performance 
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characteristics of the systems being added o the network and the specifications for network interfaces to insure 
effective integration and optimal network performance; ensures that adequate and appropriate planning is provided 
for hardware and communications facilities to develop and implement methodologies for analysis, installation and 
support of voice communications systems; and provides support in the translation of business requirements into 
telecommunications (e.g., LAN, MAN, WAN, Voice and Video) requirements, designs and orders. The overarching 
INFOSEC and COMSEC security requirements for the Agency network add to the complexity of these positions. 
 
Network Engineer – Intermediate 
Description:   Will complete tasks assigned by Senior Network Engineer. Under general supervision will install, 
configure, and support an organization’s local area network (LAN), wide area network (WAN), Agency Internet 
Network (AIN), Intranet and Internet and other data communications systems or a segment of a network system; 
maintain network hardware and software; monitors network to ensure network availability to all system users and 
perform necessary maintenance to support network availability; provides support to projects that involve networks; 
and provides support in the translation of business requirements into telecommunications (e.g., LAN, MAN, WAN, 
Voice and Video) requirements, designs and orders. 
 
 
Network Engineer – Associate 
Description:   Will complete tasks assigned by Senior Network Engineer. Under direct supervision will install, 
configure, and support an organization’s local area network (LAN), wide area network (WAN), Agency Internet 
Network (AIN), Intranet and Internet and other data communications systems or a segment of a network system; 
maintain network hardware and software; monitors network to ensure network availability to all system users and 
perform necessary maintenance to support network availability; provides support to projects that involve networks; 
and provides support in the translation of business requirements into telecommunications (e.g., LAN, MAN, WAN, 
Voice and Video) requirements, designs and orders. 
 
 
Network Administrator – Senior  
Description:  Under general direction, responsible for the acquisition, installation, maintenance and usage of the 
company’s local area network.  Studies contractor products to determine those which best meet company needs; 
assists in presentation of information to management resulting in purchase and installation of hardware, software, 
and telecommunication equipment.  Manages network performance and maintains network security.  Ensures that 
security procedures are implemented and enforced.  Installs all network software.  Evaluates, develops and 
maintains telecommunications systems.  Troubleshoots network problems.  Establishes and implements network 
policies, procedures and standards and ensures their conformance with information systems and company’s 
objectives.  Trains users on network operation. 
 
Network Administrator – Intermediate  
Description:  Under general supervision, responsible for the acquisition, installation, maintenance, and usage of the 
organization's local area network. Manages network performance and maintains network security. Ensures that 
security procedures are implemented and enforced. Installs all network software. Evaluates, develops and maintains 
telecommunications systems. Troubleshoots network problems. Establishes and implements network policies, 
procedures, and standards and ensures their conformance with information systems and organization objectives. 
Trains users on network operation. Frequently reports to a PC support manager or Senior network Administrator. 
 
Network Administrator - Associate 
Description:  Under direct supervision, assists in the installation, maintenance, and usage of the organization's local 
area network. Assists in the establishment of network procedures regarding access methods and time, security 
validation checks, and documentation. Maintains network software and hardware inventories. Researches software 
and hardware issues regarding the network. Inform users when there are network problems. Monitors and maintains 
continuity with software licensing and maintenance agreements. Troubleshoots network problems. Frequently 
reports to a PC Support Manager or Senior network Administrator 
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Network Support Technician – Senior  
Description:  Under general direction, monitors and responds to complex technical control facility hardware and 
software problems utilizing a variety of hardware and software testing tools and techniques.  Provides primary 
interface with contractor support service groups or provides internal analysis and support to ensure proper escalation 
during outages or periods of degraded system performance.  May provide network server support.  Requires 
extensive knowledge of PC/network communications hardware/software in a multi-protocol environment, and 
network management software.  May function as lead job providing guidance and training for less experienced 
technicians. 
 
Network Support Technician – Intermediate  
Description:  Under general supervision, ,monitors and responds to technical control facility hardware and software 
problems utilizing hardware and software testing tools and techniques.  May interface with contractor support 
service groups to ensure proper escalation during outages or period of degraded system performance.  May assist 
with installation of terminals and associated hardware.  May provide network server support.  Requires strong 
knowledge of PC/Network communications hardware/software, in a multi-protocol environment, and network 
management software. 
 
Network Support Technician – Associate  
Description:  Under direct supervision, assists in monitoring and responding to technical control facility hardware 
and software problems utilizing hardware and software testing tools and techniques.  May provide network server 
support.  May assist with installation of terminals and associated hardware.  Requires knowledge of data scopes, 
patch panels, modems, concentrators, and associated terminals and network management software. 
 
 
Documentation Specialist - Senior 
Description:  Under general direction, accomplishes writing, rewriting, and editing reports, articles, and software 
documentation for information technology systems following DOD regulations, and new releases of technical 
material. Technical experience in journalism or related experience in the area of written communication and in 
information technology documentation directly supporting DoD Enterprise infrastructure and infostructure IT goals 
and projects.  Must be capable of applying audio/visual communications techniques to scientific subject matter. 
 
 
Documentation Specialist – Intermediate 
Description:  Under general supervision, accomplishes writing, rewriting, and editing reports, articles, and software 
documentation for information technology systems following DoD regulations, and new releases of technical 
material. Technical experience in journalism or related experience in the area of written communication and in 
information technology documentation directly supporting DoD Enterprise infrastructure and infostructure IT goals 
and projects.  Must be capable of applying audio/visual communications techniques to scientific subject matter. 
 
Documentation Specialist – Associate 
Description:  Under direct supervision, accomplishes writing, rewriting, and editing reports, articles, and software 
documentation for information technology systems following DoD regulations, and new releases of technical 
material. Technical experience in journalism or related experience in the area of written communication and in 
information technology documentation directly supporting DoD Enterprise infrastructure and infostructure IT goals 
and projects.  Must be capable of applying audio/visual communications techniques to scientific subject matter. 
 
Technical Editor  
Description:  Responsible for content of technical documentation. Checks author's document for spelling, grammar 
and content problems (e.g., missing instructions or sections; redundant or unnecessary sections). Accuracy of 
content may fall under this position or the programmer, depending on the expertise of the editor. Ensures that 
documents follow the style laid out in the organization's style guide. May also be responsible for maintaining the 
style guide. Suggests revisions to the style guide as appropriate. Editor is often a technical writer who has moved to 
this position. 
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CAD Specialist 
Description:  Ability to prepare various drawings that communicate engineering ideas, designs, and information in 
support of engineering functions directly supporting infostructure IT goals and projects.  Drawings consist of parts 
and assemblies including sectional profiles, irregular or reverse curves, hidden lines, and small or intricate details.  
Requires experience in current conventional computer-aided design drafting techniques and application programs. 
  
Graphics Specialist  
Description:  Responsible for graphics design and use, operation and setup of computer graphic systems for business 
communications.  Executes graphic projects and assists in coordination of all graphic production scheduling; 
coordinates production support with outside contractors, as needed.  Ensures that graphic projects are completed on 
time, within budget and to user’s satisfaction.  Interfaces with users to determine scope of project and best graphic 
medium.  Trains other personnel in proper use of computer graphic equipment.  Troubleshoots computer equipment 
problems and performs minor preventive maintenance. 
 
Information Systems Training Manager 
Description:  Responsible for all activities associated with education programs for both the information technology 
and end-user/PC personnel.  Advises on administrative policies and procedures, technical problems, priorities, and 
methods.  Assigns personnel to the various training tasks and directs their activities, reviews and evaluates their 
work, conducts performance appraisals and makes decisions on personnel. 
 
Information Systems Training Specialist – Senior  
Description:  Under general direction, organizes, prepares, and conducts complex training and educational programs 
for information systems or user personnel. May design and develop in-house programs. Maintains records of 
training activities, employee progress, and program effectiveness. Competent to work at the highest level of all 
phases of information systems training.  
 
Information Systems Training Specialist – Intermediate  
Description:  Under general supervision, organizes and conducts moderately complex training and educational 
programs for information systems or user personnel. Maintains records of training activities, employee progress, and 
program effectiveness. Competent to work on most phases of information systems training.  
 
Information Systems Training Specialist – Associate  
Description:  Under direct supervision, organizes and conducts basic training and educational programs for 
information systems or user personnel. Maintains record of training activities, employee progress, and program 
effectiveness.  
 
 
 
 
 
 
 
 
ATTACHMENT 3 
ATTACHMENT 3 REPORTS 
1.  General Information (applies to all reports) 
 
CHESS Manages Data by Contract: 

 Reports must be submitted and managed by contract. Vendors with more than one contract with 
CHESS must maintain contract data integrity by submitting and managing separate reports for 
each contract.  CHESS will not accept mixed contract data submitted in the same report. 
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Online FAQ / Tutorial: 
 Click on the following link for an online FAQ / Tutorial: 
  https://ascp.monmouth.army.mil/files/CHESS_cd.pps (Requires Power Point) 

 
Report Format: 

 Microsoft Excel. The spreadsheet shall contain text only. No formatting and no rounding of 
number/dollar values. No “hard line returns” or other embedded special characters. 

 Worksheets will be named as follows: 
1. For OT:  OT 
2.      For PA:  PA 

 
Report Delivery: 
All reports shall be emailed as attachments to CHESS-VndrRpts@conus.army.mil with a copy sent to the designated 
CHESS Product Leader(s). 

 Compress/zip large files.  The file extension .zip cannot be used.  Rename .zip files to .xxx. 
 The email subject line will include the following: 

1. For OT:  Contract_Number – OT 
2. For PA:  Contract_Number - PA 

 
Reports are due: 

 In accordance with this document as indicated for each report.   
 
Negative Reports: 

 An e-mail response is required for negative reports (no transactions to report). 
 
Rejection of  reports: 

 Vendor reports will be loaded via an automated process; therefore CHESS reserves the right to 
reject reports submitted by the vendor if required.  Possible reasons for rejection are missing 
information or formatting issues. Report submissions must meet the formatting guidelines 
provided in this document.  Each report will be checked by CHESS for content as well as 
formatting. If CHESS rejects a report, the report will be returned to the vendor with an explanation 
identifying the problem(s).  

 The vendor must make the necessary corrections and resubmit the report in its entirety within 
three (3) business days from the day the report was returned. 

 The online FAQ / Tutorial provides examples of common rejection reasons. 
 

Revised Reports: 
 Revised reports must be submitted as a complete file (i.e. make changes/corrections to the original 

file and resubmit the entire file, not just what was changed).   
 The file name format when submitting revised files must follow the file name format stipulated for 

each report with the addition of (Rev) immediately preceding the file extension .xls.  For example, 
the first revision of an OT report would be named Contractnumber_OT_yyyy_mm_dd_cum-
1(Rev1).xls.  Subsequent revisions to the same file should indicate the revision number (e.g. Rev2, 
Rev3, etc). 

 
File Names: 

 File names must not exceed 50 characters. The date in the file name should be the submission date 
and should not indicate the end or start dates of data within the report. 
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2.  Order Transaction (OT) report 

 
 OT reports will be submitted weekly, by COB on Tuesday.   
 An e-mail response is required for negative reports (no transactions to report). 
 The file name format for the first OT report is:   ContractNumber_OT_yyyy_mm_dd_cum-1.xls.  

Due to the limitations of Excel, a mutually agreeable cut-off date for the cum-1 report will be 
determined.  Subsequent files shall only contain data not already reported in cum-1.  Subsequent 
files shall be named ContractNumber_OT_yyyy_mm_dd_cum-2.xls, cum-3, cum-4, etc. 

 No extra spaces, commas, or ampersands allowed in the spreadsheet.  Dashes are allowed. Vendor 
needs to ensure leading zeros are not dropped.  For example, Zip Code “07703” should not appear 
as “7703”; Order Number “0030” should not appear as “30”; CLIN Number “0003AA” should not 
appear as “3AA”. 

 The OT report is cumulative in nature.  Each report shall include all transactions from contract 
inception up to the Saturday preceding the submission date of the file. 

 All columns are required, even when there is no data for a specific column. 
 The email message that includes the submitted OT report must include the total dollar value of the 

cumulative OT report being submitted in the email message.  The value stated in the email 
message will be used by CHESS to match the sales dollars in OTSIII after the load process. If the 
total dollar value stated in the forwarding email message does not match the total dollars of the 
OT report being submitted, the report will be rejected and returned to the vendor for correction. 

 If an RFP number is missing (COL D), or if the RFP number does not match an it e-mart RFP 
number, then the file – in its entirety – will be rejected. 

 Task Order type (Col K) should reflect one of the abbreviations provided below.  If a task has 
multiple types, use the predominant type.  
Abbreviation Long Description

CPAF Cost Plus Award Fee 
CPFF Cost Plus Fixed Fee 

CR Cost – Reimbursable 
CT Cost – Cost Type Contract 
FP Fixed Price 

FFP Firm Fixed Price 
LH Labor Hours 

T&M Time-and-Materials 
 

 The dollar amount reflected in Column R (Dollar amount of Transaction) must match the total 
order/mod value. 

 Entries for column “AD” (Country) must come from the CHESS “Country List” found at  
https://ascp.army.mil/scp/content/countrylist.jsp. 

 Entries for columns “AG” and “AH” must come from the CHESS “Service/Agency” found at 
https://ascp.monmouth.army.mil/scp/content/activitylist.jsp. 

 Column J must contain a United Nations Products and  Services Code (UNSPSC) for each CLIN. 
UNSPSC codes for other products in ECCMA format can be found at http://www.eccma.org/new/ 

 If a transaction contains a mixture of items shown above, the UNSPSC for that item should 
identify the dominant item provided under the transaction. 

 Since the OT report is cumulative, vendors may correct previously reported information in 
subsequent reports (see Section 1. General Information, Revised Reports) such as: 

o Removing a cancelled order or an order/mod previously reported in error. 
o Correcting dollar amounts previously reported by an order/mod. 
o Correcting items ordered previously reported for an order/mod. 
o The format for the OT is provided at Exhibit 1. 
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3.  Monthly Task Order Status report 
 

 MTOSR will be submitted monthly, by the 15th of each month. 
 An e-mail response is required for negative reports (no transactions to report). 
 The file name format for the MTOSR report is “contractnumber_MTOSR_yyyy_mm.xls” 
 An example of the MTOSR is provided at Exhibit 2. 

 
4.  Evaluation of Contractor’s Task Order Performance 
 

 At Task Order completion or renewal, the contractor shall submit a request for a performance 
evaluation to the Order Contracting Officer’s Representative (OCOR) or his/her designated 
representative.  

 The OCOR, or his/her designated representative, shall complete these evaluations for each task 
order, regardless of dollar value, within 30 days of completion.   

 Performance evaluations shall also be completed annually for orders that have a performance 
period in excess of one year.   

 Annual performance evaluation shall be completed within 30 days of task order renewal. 
 Performance evaluations may also be done as otherwise considered necessary throughout the 

duration of the order (but generally no more than quarterly). 
 The performance evaluation templates will be located on the CHESS website at 

https://ascp.monmouth.army.mil/scp/ites2s/ctorpp.jsp. 
 An example of the performance evaluation form is provided at Exhibit 3.  The ITS-SB COR will 

provide the Contractor with a summary of all performance reviews for comment as part of the 
Vendor Contract Review meeting. 

 
5.  Small Business Subcontracting Participation report 
 

 The SPR is due monthly, by the 15th of each month. 
 The file name format for the SPR report is “contractnumber_SPR_yyyy_mm.xls” 
 An example of the Small Business Subcontracting Participation report is provided at Exhibit 4. 

 
6.  Product Attribute report  

 
 Product Attribute reports are due, no later than 10 days from when: 

o Labor rates have changed or  
o New labor categories are added to the catalog 

 The file name format for the Product Attribute report is Contractnumber_PA_yyyy_mm_dd.xls 
 The Product Attribute report must be a full replacement.  CHESS will replace the vendors’ 

existing Product file with the most recent submission.  Partial updates are not permitted. 
 Each Product Attribute report may contain only one worksheet. 
 Each item in the Product Attribute report must provide, in column N (Description), an easy to 

understand description of the labor category. 
 Each item in the Product Attribute report is limited to one row of the spreadsheet and must have a 

unique item number which must be consistent throughout the lifecycle of that item. Each row must 
also have a unique price associated with the item. 

 UNSPSC codes for Column F can be found at http://www.eccma.org/new. 
 The Product Attribute instructions are provided at Exhibit 5. 
 The format for the Product Attribute Report is provided at Exhibit 6. 
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Attachment 3, Exhibit 1 

Order Transactions ︵OT ︶ 

 
Excel 

Column 
Column Name Format Required? Comments 

A Contract Number Alphanumeric (21) Y Enter the Contract 
Number (including 
dashes). 

B Order Number Alphanumeric (30) Y Enter the delivery ord
number.  Must be uniq
when combined with 
contract number 

C Modification Number Alphanumeric (25) Y* 
 

* Required when 
reporting mods. This m
be a vendor assigned 
number indicating a 
transaction reported 
previously reported n
to be modified. Examp
A credit card transact

D RFP # Alphanumeric (30) Y* * Required.  If an RFP
number is missing, or
the RFP number does 
match an it e-mart RF
number, then the file –
its entirety – will be 
rejected. 

E POP Start DD-MMM-YYYY Y Period of Performanc
start date. 

F POP End DD-MMM-YYYY Y Period of Performanc
end date. 

G Transaction Type Alphanumeric (2) Y CC = Credit Card, DO
Delivery Order 

H Date of Transaction DD-MMM-YYYY Y Date of the order  (i.e
FEB-2006) 

I Date Transaction Cancelled DD-MMM-YYYY Y* 
 

*  Required for cance
transactions 

J UNSPSC 
 

Alphanumeric (14) Y Format is ##.##.##.##
Last two positions sho
be “00”. except for Lo
End Servers(32-Bit) =
and High End Servers
(64-Bit) = 02  

K Task Order Type Alphanumeric (4) Y Enter abbreviation for
task order type.  If a ta
has multiple types, us
predominant type.  Us
the following codes: 

Abbreviation 

CPAF 
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CPFF 
CR 
CT 
FP 

FFP 
LH 

T&M 
L Performance Based Alphanumeric (1) Y Enter “Y” or “N” for 

performance based 
contract. 

M CLIN Number Alphanumeric (39) Y Contract Line Item 
Number (CLIN) Uniq
contract identifier of i
being ordered (as 
identified in contract, 
product #, manufactur
part #) 

N Item Description Alphanumeric (250) Y Required. A short 
description of the 
item/CLIN that was 
purchased. 

O CLIN Quantity Number (7,0) Y Quantity being ordere
P CLIN Unit Price Number (11,2) Y Price per item. Price 

should reflect the unit
price in dollars and ce
Do not round up to wh
dollars and use only tw
decimal places to indi
“cents.” (e.g. 10125.1
Prices with more than
decimal places will ca
Excel to round resulti
in incorrect dollar 
calculations or sums. 

Q CLIN Extended Dollar Amount Number (11,2) Y Extended Dollar Amo
= (CLIN quantity x un
price). The sum of thi
column must equal th
total of all orders repo
in column M.  Do not
round up to whole dol
and use only two deci
places to indicate “cen
(e.g. 10125.15)   

R Dollar amount of Transaction Number (12,2) Y Total dollar amount o
current transaction (or
or order mod).  Do no
round up to whole dol
and use only two deci
places to indicate “cen
(e.g. 10125.15)  

S Estimated TO Value Number (12,2) Y Estimated total Task 
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Order value with all 
options exercised. (Ba
plus all options) 

T POC Last Name Alphanumeric (35) Y Customer’s Last Nam
U POC First Name Alphanumeric (35) Y Customer’s First Nam
V POC Title Alphanumeric (35) N Customer’s Title  (i.e.

COL, Mr., Ms., etc.).
W Telephone Number Alphanumeric (20) Y Customer’s telephone

number.  Format: 
9999999999 

X Email address Alphanumeric (40) Y Customer’s email add
Y Street Address 1 Alphanumeric (40) Y First line of the 

Customer’s Ship-To 
address. 

Z Street Address 2 Alphanumeric (40) N Second line of the 
Customer’s Ship-To 
address. 

AA Street Address 3 Alphanumeric (40) N Third line of the 
Customer’s Ship-To 
address. 

AB City Alphanumeric (27) Y Customer’s Ship-To C
AC State Alphanumeric (2) Y Customer’s Ship-To S

for USA only.  Post o
two character 
abbreviation. 

AD Country Alphanumeric (2) Y Indicate the “Ship-To
country.  Entry must b
“US” for the United 
States or the 2-Charac
country code abbrevia
from the 
Service/Agency/Coun
Code list located at 
https://ascp.monmout
my.mil/scp/content/co
ylist.jsp.  

AE 5-digit Zip Code Number (5) Y Five-digit Customer S
To zip code. 

AF 4-digit Zip Code Ext. Number (4) N Four-digit extension 
Customer Ship-To zip
code. 

AG Service or Agency Alphanumeric (20) Y Use the abbreviation f
the 
Service/Agency/Coun
Code list located at 
https://ascp.monmout
my.mil/scp/content/ac
ylist.jsp 

AH Army Activity Alphanumeric (20) Y* * Required if previous
column equals “Army
Use the abbreviation f
the Army Activity list 
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located at 
https://ascp.monmout
my.mil/scp/content/ac
ylist.jsp 

AI Comments Alphanumeric (250) N Free text. 
AJ Projected Final POP End Date DD-MMM-YYYY Y Enter the projected “f

period of performance
end date. This include
the base year plus all 
potential options. 

AK CHESS Reserved 2 Alphanumeric (250) N Reserved for Product 
Leader. 

AL Total Dollar Value of this 
Cumulative Report 

Number 
14,2 

Y Total dollar value of t
cumulative report.  Do
round up to whole dol
and use only two deci
places to indicate “cen
(e.g.10125.15)  No 
currency formatting is
allowed (no $, comma
etc) 

AM The file name of this report Alphanumeric 
(50) 

Y The file name of this 
report which includes
file extension (.xls).  T
file name should not 
exceed 50 characters a
must be in the format 
shown in this attachm
under Order Transacti
(OT) report.  

AN Total Estimated Task Order 
Value for all Task Orders 

reported 

Number 
14,2 

Y Total estimated Task 
Order value with all 
options exercised (Ba
plus all options) for al
Task Orders reported.
not round up to whole
dollars and use only tw
decimal places to indi
“cents.” (e.g.10125.15
No currency formattin
allowed (no $, comma
etc) 
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Attachment 3, Exhibit 2 
 

Monthly Task Order Status Report – SAMPLE 
 
 
1.0 Contract Overview Charts 
 
 

Codes/Abbreviations for Task Order Type: 
 
Abbreviation Long Description 

 
CPAF Cost Plus Award Fee 
CPFF Cost Plus Fixed Fee 
CR Cost – Reimbursable 
CT Cost – Cost Type Contract 
FP Fixed Price 

FFP Firm Fixed Price 
LH Labor Hours 

T&M Time-and-Materials 
 
2.0 Major Accomplishments and Milestone Achievements 
 

Where applicable, the Contractor will provide narrative summarizing major accomplishments and milestones 
achieved. 

 
3.0 Problem Identification and Corrective Actions 

 

Where applicable, the Contractor will provide a narrative describing any problems, its impact, the corrective 
actions being taken to remedy the problem, and any other pertinent information. 

Task 
Order 

Number 
 

 
Task Order

Type 

 
Performance Based 

Contract? 
Y / N 

 
TO Value 

Without Options 

 
TO Value 
With Options 

T001 CPFF  $100,000 $ 600,000 
T002 FFP  $200,000 $700,000 

T003 CPAF  $300,000 $ 800,000 

T004 T&M  $400,000 $ 900,000 

T005 FPAF  $500,000 $1,000,000 
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Attachment 3, Exhibit 3 
 

Evaluation of Contractor’s Task Order Performance 
 
Task Order Number: _________________________ 
Status of Task Order: (check status): 
   Completed: __________ 
   Renewal:    __________ 
   Other:         __________ 
 
Name of Evaluator: __________________________Phone Number: _______________ 
(Technical) 
Title of Evaluator: _____________________________________________________  
 
Date: _______________________ 
 
Name of Evaluator: __________________________Phone Number:_______________ 
Optional: (End User)  
Title of Evaluator: _____________________________________________________ 
 
Date: _______________________ 
 
Name of Evaluator: __________________________Phone Number:_______________ 
Title of Evaluator: Contracting Officer  
 
Date: _______________________ 
 
 
The contractor should be evaluated using the following ratings: 
 
E = Excellent:  Contractor exceeded the requirements.  Explain how. 
 
S = Satisfactory:  Contractor met the requirements.  If the contractor had difficulty meeting the requirements, explain 
why. 
  
U = Unsatisfactory:  Contractor did not meet all of the requirements.  Explain all noncompliances or unsatisfactory 
performance, and whether and how the contractor was at fault, where applicable. 
 
N/A = Not Applicable.  Does not apply to the contract. 
 
1.  Cost/Price Control.   Rating:  E____    S____       U____  N/A____.  
 Consider:  Did the contractor complete the contract within the contract amount or did the contractor experience cost 
growth 
 
2.   Schedule Control.  Rating:  E____    S____       U____  N/A____.       
Consider:  Did the contractor meet the original completion date? Request an extension due to reasons within  its control?  
Finish ahead of schedule? 
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3.  Contract Administration. Rating:  E____S____U____N/A____.   
Consider: Did the contractor respond to Government correspondence in a timely manner?  Were unnecessary cost/price 
change proposals submitted?  Were Government requested price changes submitted and  negotiated promptly?  Were 
contract modifications promptly executed?  Were the subcontracts properly administered?  Did the contractor comply 
with its subcontracting plan?  Were progress reports submitted on time?  Were invoices submitted correctly?  Were 
contract discrepancies/problems reported promptly?  Were major subcontracts administered properly? 
 
4.  Responsiveness to Government. Rating: E____S____U____N/A____.   
Consider: Were complaints from the Government resolved in a reasonable and cooperative manner?  Were telephone 
calls responded to promptly?  Were controversial issues resolved amicably?  Was the contractor reasonable and 
responsive to the Government's needs? 
 
5.  Contract Compliance with Technical Requirements.   
Rating:  E____S____U____N/A____.   
Consider:  Were all of the contract requirements met?  Were the objectives of the statement of work met?  Were 
problems resolved?  Will the delivered items or services be able to be used for the purpose intended?  If not useable, why 
not?   
            
6.  Key Personnel.  Rating:  E____S____U____N/A____.   
Consider:  Did the personnel have the knowledge and expertise necessary to perform the technical requirements?  Were 
changes in key personnel made? How often were they made? 
 
7.  Recommendation:  Would you recommend award to this contractor for future contracts for like or similar 
requirements?  Yes___No___.   If no, please fully explain. 
 
8.  Comments:  Please provide any additional comments that you would like to share with us: 
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Attachment 3, Exhibit 4 
 

Small Business Subcontracting Participation Report 
 
1. Company Name: __________________________________ 
  
2.  ITS-SB Contract Number: __________________________________ 
   
3.  Date Submitted:   

3a. Small Business Subcontracting Participation Report Period Start Date: ____________________   
3b. Small Business Subcontracting Participation Report Period End Date:  ____________________   
 

4.  Total Dollars/Percentage: 
 4a. Total Obligated Dollars (sales to date):  _________________ 
 4b. Total Obligated Dollars subcontracted out (Large and Small Business):  __________________ 
 4c. Total percent of Obligated Dollars subcontracted out (Large and Small Business): _____________ 
   
5. Obligated Dollar Value and percent of your participation as a Prime Contractor (Small Business prime 

contractors should not include dollars/percent for their own small business participation below): 
        
Total Subcontracted 

Type Business Proposed Goal 
(Percent) 

Actual 
(Dollars / Percent) 

Small Business Concerns    
Large Business Concerns   
 
 
Subcategory Breakout 

Type Business 
 

For each Small Business concern, provide breakout: 

Proposed Goal 
(Percent) 

Actual 
(Dollars / Percent) 

Small Disadvantaged Business   
Women Owned Small Business   
Historically Black Colleges and Universities / 
Minority Institutions (HBCU/MI) 

  

Historically Underutilized Business Zone    
Veteran Owned Small Business   
Service Disabled Veteran Owned Small Business   
Other Small Business (not defined above)   
(Note:  Subcategory Breakout total should equal “Small Business Concerns” above.) 
 
6. Detailed Explanations for percentages less than what was proposed: 
 
7. Name of Individual Responsible for Administering Form: __________________________________ 
 
8. Email address of Individual Responsible for Administering Form: ______________________________ 
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Attachment 3, Exhibit 5 

It e-mart Online Product Attribute Instructions 
 
This report is due when adding, deleting, or modifying products within it e-mart’s catalog. Use the following format 
guidelines for this report to insure products are displayed correctly:  

1. One item per row on the spreadsheet. 
2. Unique item number per item. 
3. Each item number must be consistent throughout the lifecycle of that item. 
4. One worksheet per report. 
5. UNSPSC codes for Services in ECCMA format is shown below. UNSPSC codes for other products in 

ECCMA format can be found at http://www.eccma.org/new/.  
  

Services 
  

DESCRIPTION UNSPSC 
Computer services (All Other Services) 81.11.00.00.00 

Software engineering 81.11.15.00.00 
Mainframe software applications design 81.11.15.01.00 
Personal computer PC application design 81.11.15.02.00 

Systems integration design 81.11.15.03.00 
Application programming services 81.11.15.04.00 

Operating system programming services 81.11.15.05.00 
Client or server programming services 81.11.15.06.00 

ERP or database applications programming services 81.11.15.07.00 
Application implementation services 81.11.15.08.00 

Internet or intranet client application development services 81.11.15.09.00 
Internet or intranet server application development services 81.11.15.10.00 

Human resources productivity audits 81.11.15.11.00 
Computer programmers 81.11.16.00.00 

Programming for Visual Basic 81.11.16.01.00 
Programming for Java 81.11.16.02.00 

Programming for HTML 81.11.16.03.00 
Programming for ALGOL 81.11.16.04.00 

Programming for Assembler 81.11.16.05.00 
Programming for Basic 81.11.16.06.00 

Programming for C or C++ 81.11.16.07.00 
Programming for COBOL 81.11.16.08.00 

Programming for FORTRAN 81.11.16.09.00 
Programming for Pascal 81.11.16.10.00 
Programming for PL/1 81.11.16.11.00 

Programming or Proprietary Languages 81.11.16.12.00 
Programming for Perl 81.11.16.13.00 

Management information systems MIS 81.11.17.00.00 
Wide area network communications design 81.11.17.01.00 
Local area network communications design 81.11.17.02.00 

Electronic data interchange EDI design 81.11.17.03.00 
Database design 81.11.17.04.00 
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Systems architecture 81.11.17.05.00 
Network planning services 81.11.17.06.00 
Systems planning services 81.11.17.07.00 

Telecommunications planning services 81.11.17.08.00 
System administrators 81.11.18.00.00 

Computer or network or internet security 81.11.18.01.00 
Mainframe administration services 81.11.18.02.00 

Local area network LAN maintenance or support 81.11.18.03.00 
Wide area network WAN maintenance or support 81.11.18.04.00 

Proprietary or licensed systems maintenance or support 81.11.18.05.00 
Database analysis 81.11.18.06.00 

Data storage 81.11.18.07.00 
Systems analysis 81.11.18.08.00 

System installation 81.11.18.09.00 
Software coding 81.11.18.10.00 

Technical support or help desk services 81.11.18.11.00 
Computer hardware maintenance or support 81.11.18.12.00 
Computer software maintenance or support 81.11.18.13.00 

Co location service 81.11.18.14.00 
Printer maintenance or support services 81.11.18.15.00 

Mainframe computer maintenance or support 81.11.18.16.00 
Telecom equipment maintenance or support 81.11.18.17.00 

Third party warranty 81.11.18.18.00 
Quality assurance services 81.11.18.19.00 
System usability services 81.11.18.20.00 

Information retrieval systems 81.11.19.00.00 
Database information retrieval 81.11.19.01.00 

On line database information retrieval 81.11.19.02.00 
Remote database information retrieval 81.11.19.03.00 

Data services 81.11.20.00.00 
On line data processing 81.11.20.01.00 

Data processing or preparation services 81.11.20.02.00 
Data center services 81.11.20.03.00 

Disaster recovery services 81.11.20.04.00 
Document scanning service 81.11.20.05.00 

Data storage service 81.11.20.06.00 
Content or data standardization services 81.11.20.07.00 

Cd rom mastering services 81.11.20.08.00 
Content or data classification services 81.11.20.09.00 

Data conversion service 81.11.20.10.00 
Software Maintenance/Support 81.11.22.00.00 
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Attachment 3, Exhibit 6 
Product Attribute Report 

 
Excel 

Column 
Column Name Format Required? 

 
Comments 

A Contract Number Alphanumeric (21) Y Enter the Contract Number (including 
dashes). 

B Report Type Alphanumeric (1) Y Please Enter “F” for Full Catalog 
Replacement  

C Disposition Alphanumeric (1) N/A  Leave Blank 
D Item Type Alphanumeric (1) Y Enter “1” to annotate RFP required.  
E Item Number Alphanumeric (39) Y Unique number for the item. For 

example, product #, manufacturer part 
#, contract line item. Must be Unique 
for each item. 

F UNSPSC Alphanumeric (14) Y Format is ##.##.##.##.##.  
G Price Number(12,2) Y Enter price 
H Unit of Issue Alphanumeric(12) Y Unit of issue (hour, etc) 
I Manufacturer Alphanumeric(40) N Leave blank 
J Model Alphanumeric(40) N Leave blank 
K Warranty Alphanumeric(10) N Leave blank 
L Specification sheet 

url 
Alphanumeric(250) N Leave blank 

M Photo url Alphanumeric(250) N Leave blank 
N Description Alphanumeric(250) Y Example:  “Program Manager – Senior, 

Government Site hourly rate; 
Contractor Site hourly rate.” 

O related_to_item_1 Alphanumeric(39) N Refer to the related item paragraph 
below 

P related_to_item_2 Alphanumeric(39) N Refer to the related item paragraph 
below 

Q related_to_item_3 Alphanumeric(39) N Refer to the related item paragraph 
below 

R related_to_item_4 Alphanumeric(39) N Refer to the related item paragraph 
below 

S related_to_item_5 Alphanumeric(39) N Refer to the related item paragraph 
below 

T The file name of 
this report 

Alphanumeric (50) Y The file name of this report which 
includes the file extension (.xls).  The 
name should not exceed 50 characters 
and must be in the format as shown in 
this attachment under Product Attribute 
(PA) report. 

 
Related Items 
The columns named “related_to_item_1 thru related_to_item_5” are used to associate related items to the primary 
item. The rules for using related items are: 

 Only 1 item per row may be specified 
 You may associate up to 5 items 

All items must be from the same contract 
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ATTACHMENT 4 

 
Task Order Procedures 
 
 
(a)  Definitions 
 
“Fair Opportunity To Be Considered” means a process by which the Task Order Contracting Officer, after considering 
the circumstances of a given requirement, evaluates each contract holder’s ability to fulfill those requirements. 
 
“Solutions Based Contract” means a contract encompassing the ability to obtain a complete solution under one 
contract vehicle from the analysis of hardware/software implementation to ongoing operation support of an IT 
solution.  This may include the acquisition of hardware, software, and other products, as well as, incidental 
construction as part of the total solution (See respective provisions in Section B and Section H).  In obtaining the IT 
solution, the portion of services and other products provided may vary to deliver the service/solution required.   
 

ITS-SB is a solutions based contract and the contractor ’s will be required to provide IT solutions 
services through the issuance of Task Orders ︵TOs ︶.  The IT solution services, including task and 
subtask areas, are indicated in Section C, Statement of Objectives.  Samples of “total solutions ”, as 
required by ordering agencies, may encompass solutions including, but not limited to the following: 
 

-A single task area, or involving functions from multiple task areas; 
-Determination of the IT solutions required including providing specific technical details for 

implementation, and implementation of the solution; 
-Acquisition, installation, fielding, training, operation, and life-cycle management of components and 

systems in the operational environments of US Army, DoD, and other Federal agencies. 
 -Providing hardware, software, incidental construction, or telecommunications products, in conjunction 
with all services needed to integrate a system, network, or other platform in order to meet a customer’s mission 
requirement; 
 
“Ordering” terms are identified in Section G clause, “Ordering”. 
 
 
(b)  Ordering Process 
 
Authority.  The Task Order Contracting Officer (TO KO) will provide each contract holder with a fair opportunity to 
be considered for each Task Order.  Orders under this contract are subject to FAR subpart 16.505 (orders exceeding 
$2,500 and up to $100,000), supplemented with respect to orders on behalf of DoD for services exceeding $100,000, by 
DFARS 216.505-70.   

 
Each order for services exceeding $100,000 shall be placed on a competitive basis in accordance with DFARS 216.505 
unless the TO KO waives the requirement on the basis of a written determination, using the justification and approval 
format in FAR 6.302-1.  This competition requirement applies to orders placed by non-DoD agencies on behalf of 
DoD.  Competition requirements are met only if the TO KO-- 
 

(1)  Provides a notice of intent to purchase to all contractors under the contract, including a description of 
work to be performed and the basis upon which the selection will be made; and 
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 (2)  Affords all contractors responding to the notice a fair opportunity to submit an offer and to be fairly 
considered. 
 

Waivers.   Waivers that can be considered, are: 
 

(1)  the customer’s need for services is of such urgency that providing such opportunity would result in 
unacceptable delays; 
 

(2)  only one contractor is capable of providing services required at the level of quality required because the 
services ordered are unique or highly specialized; 
 

(3)  the order must be issued on a sole-source basis in the interest of economy and efficiency as a logical 
follow-on to an order already issued under the contract, provided that all awardees were given a fair opportunity to be 
considered for the original order; 
 

(4)  it is necessary to place an order to satisfy a minimum guarantee; or 
 

(5)  a statute expressly authorizes or requires that the purchase be made from a specified source (only 
applicable if services exceed $100,000). 
 
 
(c)  Task Order Request (TOR) 
 

The TO KO will issue a Task Order Request ︵TOR ︶ to all contractors unless a waiver has been 
documented.  The TO KO should keep proposal submission requirements to a minimum.  The contractors 
will submit a proposal as indicated in the TOR.  Consider incorporating the following events or TO strategies 
in your TOR process, as applicable to your requirement: 
 

(1)  Release a Draft TOR for question and answer session; 
(2)  Conduct a site visit, due diligence session or TOR conference; 
(3)  Evaluate on the basis of oral proposals; 
(4)  Establish a web link to provide access to reference materials, or other appropriate task related  

Information; and 
 (5)  Include priced option years 
 
A TOR will include the following: 

 
(1) Include a TOR transmittal letter identifying:  TO strategy, contract type, proposal receipt date 

 and time, estimated contract start date, period of performance, name of incumbent contractor, and any other related 
information that is not contained in the other documentation. 

(2)  Either a Statement of Work (SOW), Performance Work Statement (PWS) or  Statement of 
Objectives (SOO) (performance-based orders must be used to the maximum extent possible as required by FAR 
37.102; Army requires justification for other than performance based) 

 
(3)  Instructions for submission of proposals, selection criteria factors, and other information deemed 

appropriate for the respective order.  The TO KO, in conjunction with the  requiring activity, may consider the 
following criteria (price or cost must be a factor in the selection criteria).   
 
 Technical/Management Approach 
 

-Understanding of the requirement 
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-Technical and management approach 
-Staffing Plan (e.g., skill mix, personnel experience or qualifications and their personnel availability, 

performance location) 
-Areas of expertise 
-Past performance on prior task orders under this contract (e.g., approach, personnel, responsiveness, 

timeliness, quality, and cost control)  (Past Performance Information Management System (PPIMS) or Past 
Performance Information Retrieval System (PPIRS may be utilized, in lieu of requesting past performance information) 

-Current distribution of workload 
-Knowledge of the customer’s organization 
-Teaming arrangements (including subcontracting) 
-Security  (including clearance level) 
-Performance-based approach 
-Other specific criteria as applicable to the individual TO 
 
Cost/Price 
 
This part of the proposal will vary depending upon the contract type planned for the TO.  It should include 

detailed cost/price amounts of all resources required to accomplish the TO, (labor hours, rates, travel, etc.).  When 
competing for TO awards, the contractor is permitted to propose labor rates that are lower than those originally 
proposed and established in the Labor Rate Table, Section J, Attachment 1.  The contractor shall fully explain the 
basis for proposing lower rates.  The proposed, reduced labor rates will not be subject to audit, however, the rates 
will be reviewed to ensure the Government will not be placed at risk of nonperformance.  The reduced labor rates 
will apply only to the respective TO and will not change the fixed rates in Labor Rate Tables.  The level of detail 
required shall be primarily based on the contract type planned for use, as further discussed below. 
 
 -Fixed Price (FP) and Time and Materials (T&M).  The proposal shall identify labor categories in accordance 
with the Labor Rate Tables, and the number of hours required for performance of the task.  The proposal must 
identify and justify use of all non-labor cost elements.  It must also identify any GFE and/or GFI required for task 
performance.  If travel is specified in the TOR, air fare and/or local mileage, per diem rates by total days, number of 
trips and number of contractor employees traveling shall be included in the cost/price proposal.  Other information 
shall be provided as requested in the proposal request. 
 

-Cost-Reimbursement.  Both “sanitized” and “unsanitized” cost/price proposals will be required for cost-
reimbursement type task orders only.  “Unsanitized” cost proposals are complete cost proposals which include all 
required information.  “Sanitized” cost proposals shall exclude all company proprietary or sensitive data, but must 
include a breakdown of the total labor hours proposed and a breakout of the types and associated costs of all 
proposed ODCs.  Unless otherwise noted, unsanitized proposals will only be provided to the TO KO, while sanitized 
proposals will be provided to the requiring activity.  Cost/price proposals shall include, as a minimum, unless 
otherwise indicated in the proposal request, a complete Work Breakdown Structure (WBS), which coincides with 
the detailed technical approach; and provides proposed labor categories, hours, wage rates, direct/indirect rates, 
ODCs and fee.  Cost-reimbursement proposals shall be submitted in accordance with FAR 52.215-20 - 
Requirements for Cost or Pricing Data or Information Other Than Cost or Pricing Data. 
 
 
(d)  Award 
 
After evaluation of proposals in accordance with the selection criteria, negotiations may be held.  Otherwise, the 
Government will issue a TO (using an appropriate form DD1155) to the contractor whose proposal is most 
advantageous to the Government.  Notification of award shall be provided to the participating contractor’s, including, 
at minimum, the awardee and award amount.  In addition to any other data that may be called for in the contract, the 
following information shall be specified in each order as applicable: 
 

(1)  Date of order; 
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(2)  Contract and order number (Note: Order numbering shall be in accordance with DFARS 204.7004  – 

Only the issuing office (ITEC4) is authorized to use the numbers 0001-9999).  Contractors placing orders pursuant 
to FAR 51 authorization may use their own order numbers in accordance with their standard ordering formats, as 
long as their order numbers are not duplicative of Government order numbers assigned in accordance with this 
paragraph; 
 

(3)  Point of contact (name), commercial telephone and facsimile number, and e-mail address; 
 

(4)  TO KO's commercial telephone number and e-mail address; 
 

(5)  Description of the services and supplies to be provided, quantity, unit price and extended price, or 
estimated cost and/or fee/incentives; 
 

(6)  Performance period, including any option periods, for services and delivery of supplies, if applicable; 
 

(7)  Address of place of performance or delivery, if applicable; 
 

(8)  Packaging, packing, and shipping instructions, if any; 
 

(9)  Accounting and appropriation data and Contract Accounting Classification Reference Number 
(ACRN).  (DFAS requires an ACRN(s) on all orders.) 
 

(10)  Specific instructions regarding how payments are to be assigned when an order contains multiple 
ACRNs, to permit the paying office to charge the accounting classification citations to the appropriate CLIN or 
SLIN.  If more than one accounting classification citation applies to a single ordered CLIN or SLIN, identify each 
assigned ACRN and the amount of associated funds using for the CLIN or SLIN; 
 

(11)  Invoice and payment instructions to the extent not covered by the contract, as appropriate with the 
contract type of the order; 
 

(12)  Any other pertinent information 
 
 
(e)  Contract Distribution 
 
Distribution of orders shall be made by the contract ordering offices, in accordance with FAR 4.2, Contract 
Distribution, DFARS 204.2, Contract Distribution and agency procedures.   
 
 
(f)  Debriefings 
 
If requested, the TO KO shall afford a debriefing to the Contractor.  The debriefing procedures as described in FAR 
subpart 15.506 can used a guideline in developing the debriefing presentation, as applicable to the TO competition. 
 
 
 
ATTACHMENT 5 
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ATTACHMENT 6 
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Extent of Subcontracting Participation attached as a separate docment. 
 
 
ATTACHMENT 7 
Volume I – Mission Support Factor attached as a separate document. 
 
 
ATTACHMENT 8 
The Schedule B Table is attached as a separate attachment. 
 


