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Section A - Solicitation/Contract Form 

 
SECTION A 

A.1 Government‘s Contract Administration: 

 

The basic contract will be administered by the office indicated in SF 26, Block 5.  Individual orders will be 

administered as designated in the order.  

 

ACC/ITEC4 Contracting Office:    

 

Contracting Officer:   Christos J. Daoulas 

 E-mail address:    Chris.Daoulas@us.army.mil 

 Telephone number:   703-325-4573 

 
 Contract Specialist:   Marjorie Beatty 

 E-mail address:    marjorie.beatty@us.army.mil 

 Telephone number:   703-325-3329 

 

Ombudsman:    Stephen Carrano 

E-mail address:    Stephen.Carrano@us.army.mil 

 Telephone number:   703-325-9490 

 

Computer Hardware, Enterprise Software and Solutions (CHESS): 

  

Contracting Officer‘s Representative: Deidre Harris 
 E-mail address:    Deidre.Harris@us.army.mil  

Telephone number:   732-427-6785 

 

 

  

 

A.2 Contractor‘s Contract Administration:  

 

Contractor‘s Administration Office: 

 

Address:      _________________________________ 

 (if different than SF 26, Block 7)     
_________________________________ 

       

_________________________________ 

 

Point of contact:     __Bruce Kirby, Senior Contract Administrator_ 

 

Telephone number:    __301-825-7475____________________ 

 

E-mail address:     __kirby_bruce@bah.com_____________ 

 

 
Authorized Contractor Representative:   

(Contractual Binding/Negotiation Authority) 

 

Name and Title:     __ Bruce Kirby, Senior Contract Administrator  

 

Telephone number:    __301-825-7475____________________ 

 

mailto:Chris.Daoulas@us.army.mil
mailto:marjorie.beatty@us.army.mil
mailto:Stephen.Carrano@us.army.mil
mailto:Deidre.Harris@us.army.mil
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E-mail address:     __kirby_bruce@bah.com _____________ 

 

 

Electronic Funds Transfer (EFT) payment shall be made as follows: 

 

 Financial institution address:   _Wachovia Bank, N.A.______________ 

       

_P.O. Box 8500 (S2725)_____________ 
       

_Philadelphia, PA 19178-2725________ 

       

 

 Routing transit number:    _031201467_______________________ 

   

     _________________________________ 

    

     

 

 Depositor account number:   _2100010798572___________________ 
 

       _________________________________ 

 

        

If not paying via EFT, payment shall be made to the following address: 

 

 Contractor‘s designated address:  __Booz Allen Hamilton/Wachovia_____ 

 

      __P.O. Box 8500 (S2725)____________ 

 

      __Philadelphia, PA 19178-2725_______ 

 
Point of contact:    __Ms. Wendy Carney________________ 

 

Telephone number:   __703-984-2518____________________ 

 

E-mail address:    __carney_wendy@bah.com___________ 

 

 

A.3 Invoice Submittal Address (SF 26, Block 10): 

 

The address for invoice submission shall be identified on each individual order.  Invoice submission  shall be in 

accordance with the respective ―Invoice‖ clause as identified in the individual order. 

 

 

A.4 Payment Office (SF 26, Block 12): 

 

The payment office shall be identified on each individual order.  The procedures for payment shall be in accordance 

with the respective ‖Payment‖ clause, as identified in the individual order. 

 

Contract Minimum Payment Office: 
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 DFAS-ST. Louis 

 ATTN: DFAS-SL-FD 
 4300 Goodfellow Blvd.  

 P.O. Box 200009 

 ST. Louis, MO 63120-0009 
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Section B - Supplies or Services and Prices 

 
 

 

ITEM NO SUPPLIES/SERVICES MAX 

QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0001   Lot $0.00 $0.00  
 Guaranteed Minimum 

FFP 

The guaranteed minimum amount is $40,000 for this contract.  The minimum 

applies only to the Base Period. 

FOB: Destination 

PURCHASE REQUEST NUMBER: MIPR6AITCSC001 

 

 

   

  

 

 MAX  

NET AMT 

$0.00 

 

 ACRN AA 

CIN: 000000000000000000000000000000 

 

 $0.00 

 

     

  

 

 
 

 

ITEM NO SUPPLIES/SERVICES MAX 

QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

1000  UNDEFINED  UNDEFINED $0.00  
 Base Period - (CLINs 1001 - 3011AD) 

FFP 

Notice to Proceed Date - 13 April 2009 (36 - Months Base Period) 

FOB: Destination 

 

 

   
  

 

 MAX  

NET AMT 

$0.00 
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ITEM NO SUPPLIES/SERVICES MAX 

QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

1001  1 Lot UNDEFINED $0.00  
 IT Solution Services 

FFP 

Contract Year 1 (Notice to Proceed Date - 13 April 2007)  

Contract Type: Fixed Price (FP) 

FOB: Destination 

 

 

   

  

 

 MAX  

NET AMT 

$0.00 

 
    

     

 

 

 
ITEM NO SUPPLIES/SERVICES MAX 

QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

1002  1 Lot UNDEFINED UNDEFINED 
 IT Solution Services 

T&M 

Contract Year 1 (Notice to Proceed Date - 13 April 2007)  

Contract Type: Time and Material (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00  

  CEILING PRICE  

   

     

 

 

 
ITEM NO SUPPLIES/SERVICES MAX 

QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

1003  UNDEFINED Lot UNDEFINED $0.00 
 IT Solution Services 

COST 

Contract Year 1 (Notice to Proceed Date - 13 April 2007)  

Contract Type: Cost-Reimbursement (CR) 

FOB: Destination 

 

 

 MAX COST UNDEFINED 
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ITEM NO SUPPLIES/SERVICES MAX 

QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

1004  1 Lot UNDEFINED $0.00  
 IT Subject Matter Expert 

FFP 

Contract Year 1 (Notice to Proceed Date - 13 April 2007)  

Contract Type: Fixed Price (FP), as negotiated per Task Order. 

FOB: Destination 
 

 

   

  

 

 MAX  

NET AMT 

$0.00 

 

    

     

 

 

 
ITEM NO SUPPLIES/SERVICES MAX 

QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

1005  1 Lot UNDEFINED UNDEFINED 
 IT Subject Matter Expert 

T&M 

Contract Year 1 (Notice to Proceed Date - 13 April 2007) 

Contract Type: Time and Material (T&M), as negotiated per Task Order. 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00  

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 

QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

1006  UNDEFINED Lot UNDEFINED $0.00 
 IT Subject Matter Expert 

COST 

Contract Year 1 (Notice to Proceed Date - 13 April 2007) 

Contract Type: Cost-Reimbursement (CR), as negotiated per Task Order. 

FOB: Destination 

 

 

 MAX COST UNDEFINED 

   

   

 

 

 
ITEM NO SUPPLIES/SERVICES MAX 

QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

1007  1 Lot UNDEFINED $0.00  
 IT Functional Area Expert 

FFP 

Contract Year 1 (Notice to Proceed Date - 13 April 2007) 

Contract Type: Fixed Price (FP), as negotiated per Task Order. 

FOB: Destination 

 

 

   

  

 

 MAX  

NET AMT 

$0.00 

 
    

     

 

 

 
ITEM NO SUPPLIES/SERVICES MAX 

QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

1008  1 Lot UNDEFINED UNDEFINED 
 IT Functional Area Expert 

T&M 

Contract Year 1 (Notice to Proceed Date - 13 April 2007) 

Contract Type: Time and Material (T&M), as negotiated per Task Order. 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00  

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 

QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

1009  UNDEFINED Lot UNDEFINED $0.00 
 IT Functional Area Expert 

COST 

Contract Year 1 (Notice to Proceed Date - 13 April 2007) 

Contract Type: Cost-Reimbursement (CR), as negotiated per Task Order. 

FOB: Destination 

 

 

 MAX COST UNDEFINED 

   

   

 

 

 
ITEM NO SUPPLIES/SERVICES MAX 

QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

1010  1 Lot UNDEFINED $0.00  
 Incidental Construction 

FFP 

Contract Year 1 (Notice to Proceed Date - 13 April 2007) 

Contract Type: Fixed Price (FP), as negotiated per Task Order. 

FOB: Destination 
 

 

   

  

 

 MAX  

NET AMT 

$0.00 

 

    

     

 

 

 
ITEM NO SUPPLIES/SERVICES MAX 

QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

1011  UNDEFINED  UNDEFINED $0.00 
 Other Direct Cost 

COST 

Contract Type:  Cost-Reimbursement (CR) 

Contract Year 1 (Notice to Proceed Date - 13 April 2007) 

FOB: Destination 

 

 

 MAX COST UNDEFINED 
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ITEM NO SUPPLIES/SERVICES MAX 

QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

1011AA  UNDEFINED Lot UNDEFINED $0.00 
 IT Solution Equipment 

COST 

for FP, T&M, and CR Task Orders, 

Contract Year 1 (Notice to Proceed Date - 13 April 2007) 

Contract Type: Cost-Reimbursement (CR) 

FOB: Destination 

 

 

 MAX COST UNDEFINED 

   

   

 

 

 
ITEM NO SUPPLIES/SERVICES MAX 

QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

1011AB  UNDEFINED Lot UNDEFINED $0.00 
 Travel and Per Diem 

COST 

for FP, T&M and CR Task Orders, 

Contract Year 1 (Notice to Proceed Date - 13 April 2007) 

Contract Type: Cost-Reimbursement (CR) 

FOB: Destination 

 

 

 MAX COST UNDEFINED 
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ITEM NO SUPPLIES/SERVICES MAX 

QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

1011AC  UNDEFINED Lot UNDEFINED $0.00 
 IT Solution Software 

COST 

for FP, T&M, and CR Task Orders, 

Contract Year 1 (Notice to Proceed Date - 13 April 2007) 

Contract Type: Cost-Reimbursement (CR) 

FOB: Destination 

 

 

 MAX COST UNDEFINED 

   

   

 

 

 
ITEM NO SUPPLIES/SERVICES MAX 

QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

1011AD  UNDEFINED Lot UNDEFINED $0.00 
 IT Solution - Other ODCs 

COST 

for FP, T&M, and CR Task Orders, 

Contract Year 1 (Notice to Proceed Date - 13 April 2007) 

Contract Type: Cost-Reimbursement (CR) 

FOB: Destination 

 

 

 MAX COST UNDEFINED 
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ITEM NO SUPPLIES/SERVICES MAX 

QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

2001  1 Lot UNDEFINED $0.00  
 IT Solution Services 

FFP 

Contract Year 2 (14 April 2007 - 13 April 2008) 

Contract Type: Fixed Price (FP) 

FOB: Destination 

 

 

   

  

 

 MAX  

NET AMT 

$0.00 

 
    

     

 

 

 
ITEM NO SUPPLIES/SERVICES MAX 

QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

2002  1 Lot UNDEFINED UNDEFINED 
 IT Solution Services 

T&M 

Contract Year 2 (14 April 2007 - 13 April 2008) 

Contract Type: Time and Material (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00  

  CEILING PRICE  

   

     

 

 

 
ITEM NO SUPPLIES/SERVICES MAX 

QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

2003  UNDEFINED Lot UNDEFINED $0.00 
 IT Solution Services 

COST 

Contract Year 2 (14 April 2007 - 13 April 2008) 

Contract Type: Cost-Reimbursement (CR) 

FOB: Destination 

 

 

 MAX COST UNDEFINED 
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ITEM NO SUPPLIES/SERVICES MAX 

QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

2004  1 Lot UNDEFINED $0.00  
 IT Subject Matter Expert 

FFP 

Contract Year 2 (14 April 2007 - 13 April 2008) 

Contract Type: Fixed Price (FP), as negotiated per Task Order. 

FOB: Destination 
 

 

   

  

 

 MAX  

NET AMT 

$0.00 

 

    

     

  

 

 

 
 

ITEM NO SUPPLIES/SERVICES MAX 

QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

2005  1 Lot UNDEFINED UNDEFINED 
 IT Subject Matter Expert 

T&M 

Contract Year 2 (14 April 2007 - 13 April 2008) 

Contract Type: Time and Material (T&M), as negotiated per Task Order. 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00  

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 

QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

2006  UNDEFINED Lot UNDEFINED $0.00 
 IT Subject Matter Expert 

COST 

Contract Year 2 (14 April 2007 - 13 April 2008) 

Contract Type: Cost-Reimbursement (CR), as negotiated per Task Order. 

FOB: Destination 

 

 

 MAX COST UNDEFINED 

   

   

 

 

 
ITEM NO SUPPLIES/SERVICES MAX 

QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

2007  1 Lot UNDEFINED $0.00  
 IT Functional Area Expert 

FFP 

Contract Year 2 (14 April 2007 - 13 April 2008) 

Contract Type: Fixed Price (FP), as negotiated per Task Order. 

FOB: Destination 

 

 

   

  

 

 MAX  

NET AMT 

$0.00 

 
    

     

 

 

 
ITEM NO SUPPLIES/SERVICES MAX 

QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

2008  1 Lot UNDEFINED UNDEFINED 
 IT Functional Area Expert 

T&M 

Contract Year 2 (14 April 2007 - 13 April 2008) 

Contract Type: Time and Material (T&M), as negotiated per Task Order. 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00  

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 

QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

2009  UNDEFINED Lot UNDEFINED $0.00 
 IT Functional Area Expert 

COST 

Contract Year 2 (14 April 2007 - 13 April 2008) 

Contract Type: Cost-Reimbursement (CR), as negotiated per Task Order. 

FOB: Destination 

 

 

 MAX COST UNDEFINED 

   

   

 

 

 
ITEM NO SUPPLIES/SERVICES MAX 

QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

2010  1 Lot UNDEFINED $0.00  
 Incidental Construction 

FFP 

Contract Year 2 (14 April 2007 - 13 April 2008) 

Contract Type: Fixed Price (FP), as negotiated per Task Order. 

FOB: Destination 
 

 

   

  

 

 MAX  

NET AMT 

$0.00 

 

    

     

 

 

 
ITEM NO SUPPLIES/SERVICES MAX 

QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

2011  UNDEFINED  UNDEFINED $0.00 
 Other Direct Cost 

COST 

Contract Type:  Cost-Reimbursement (CR) 

Contract Year 2 (14 April 2007 - 13 April 2008) 

FOB: Destination 

 

 

 MAX COST UNDEFINED 
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ITEM NO SUPPLIES/SERVICES MAX 

QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

2011AA  UNDEFINED Lot UNDEFINED $0.00 
 IT Solution Equipment 

COST 

for FP, T&M, and CR Task Orders, 

Contract Year 2 (14 April 2007 - 13 April 2008) 

Contract Type: Cost-Reimbursement (CR) 

FOB: Destination 

 

 

 MAX COST UNDEFINED 

   

   

 

 

 
ITEM NO SUPPLIES/SERVICES MAX 

QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

2011AB  UNDEFINED Lot UNDEFINED $0.00 
 Travel and Per Diem 

COST 

for FP, T&M and CR Task Orders, 

Contract Year 2 (14 April 2007 - 13 April 2008) 

Contract Type: Cost-Reimbursement (CR) 

FOB: Destination 

 

 

 MAX COST UNDEFINED 
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ITEM NO SUPPLIES/SERVICES MAX 

QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

2011AC  UNDEFINED Lot UNDEFINED $0.00 
 IT Solution Software 

COST 

for FP, T&M, and CR Task Orders, 

Contract Year 2 (14 April 2007 - 13 April 2008) 

Contract Type: Cost-Reimbursement (CR) 

FOB: Destination 

 

 

 MAX COST UNDEFINED 

   

   

 

 

 
ITEM NO SUPPLIES/SERVICES MAX 

QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

2011AD  UNDEFINED Lot UNDEFINED $0.00 
 IT Solution - Other ODCs 

COST 

for FP, T&M, and CR Task Orders, 

Contract Year 2 (14 April 2007 - 13 April 2008) 

Contract Type: Cost-Reimbursement (CR) 

FOB: Destination 

 

 

 MAX COST UNDEFINED 
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ITEM NO SUPPLIES/SERVICES MAX 

QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

3001  1 Lot UNDEFINED $0.00  
 IT Solution Services 

FFP 

Contract Year 3 (14 April 2008 - 13 April 2009) 

Contract Type: Fixed Price (FP) 

FOB: Destination 

 

 

   

  

 

 MAX  

NET AMT 

$0.00 

 
    

     

 

 

 
ITEM NO SUPPLIES/SERVICES MAX 

QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

3002  1 Lot UNDEFINED UNDEFINED 
 IT Solution Services 

T&M 

Contract Year 3 (14 April 2008 - 13 April 2009) 

Contract Type: Time and Material (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00  

  CEILING PRICE  

   

     

 

 

 
ITEM NO SUPPLIES/SERVICES MAX 

QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

3003  UNDEFINED Lot UNDEFINED $0.00 
 IT Solution Services 

COST 

Contract Year 3 (14 April 2008 - 13 April 2009) 

Contract Type: Cost-Reimbursement (CR) 

FOB: Destination 

 

 

 MAX COST UNDEFINED 
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ITEM NO SUPPLIES/SERVICES MAX 

QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

3004  1 Lot UNDEFINED $0.00  
 IT Subject Matter Expert 

FFP 

Contract Year 3 (14 April 2008 - 13 April 2009) 

Contract Type: Fixed Price (FP), as negotiated per Task Order. 

FOB: Destination 
 

 

   

  

 

 MAX  

NET AMT 

$0.00 

 

    

     

 

 

 
ITEM NO SUPPLIES/SERVICES MAX 

QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

3005  1 Lot UNDEFINED UNDEFINED 
 IT Subject Matter Expert 

T&M 

Contract Year 3 (14 April 2008 - 13 April 2009) 

Contract Type: Time and Material (T&M), as negotiated per Task Order. 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00  

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 

QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

3006  UNDEFINED Lot UNDEFINED $0.00 
 IT Subject Matter Expert 

COST 

Contract Year 3 (14 April 2008 - 13 April 2009) 

Contract Type: Cost-Reimbursement (CR), as negotiated per Task Order. 

FOB: Destination 

 

 

 MAX COST UNDEFINED 

   

   

 

 

 
ITEM NO SUPPLIES/SERVICES MAX 

QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

3007  1 Lot UNDEFINED $0.00  
 IT Functional Area Expert 

FFP 

Contract Year 3 (14 April 2008 - 13 April 2009) 

Contract Type: Fixed Price (FP), as negotiated per Task Order. 

FOB: Destination 

 

 

   

  

 

 MAX  

NET AMT 

$0.00 

 
    

     

 

 

 
ITEM NO SUPPLIES/SERVICES MAX 

QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

3008  1 Lot UNDEFINED UNDEFINED 
 IT Functional Area Expert 

T&M 

Contract Year 3 (14 April 2008 - 13 April 2009) 

Contract Type: Time and Material (T&M), as negotiated per Task Order. 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00  

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 

QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

3009  UNDEFINED Lot UNDEFINED $0.00 
 IT Functional Area Expert 

COST 

Contract Year 3 (14 April 2008 - 13 April 2009) 

Contract Type: Cost-Reimbursement (CR), as negotiated per Task Order. 

FOB: Destination 

 

 

 MAX COST UNDEFINED 

   

   

 

 

 
ITEM NO SUPPLIES/SERVICES MAX 

QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

3010  1 Lot UNDEFINED $0.00  
 Incidental Construction 

FFP 

Contract Year 3 (14 April 2008 - 13 April 2009) 

Contract Type: Fixed Price (FP), as negotiated per Task Order. 

FOB: Destination 
 

 

   

  

 

 MAX  

NET AMT 

$0.00 
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ITEM NO SUPPLIES/SERVICES MAX 

QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

3011  UNDEFINED  UNDEFINED $0.00 
 Other Direct Cost 

COST 

Contract Type:  Cost-Reimbursement (CR) 

Contract Year 3 (14 April 2008 - 13 April 2009) 

FOB: Destination 

 

 

 MAX COST UNDEFINED 

   

   

 

 

 
ITEM NO SUPPLIES/SERVICES MAX 

QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

3011AA  UNDEFINED Lot UNDEFINED $0.00 
 IT Solution Equipment 

COST 

for FP, T&M, and CR Task Orders, 

Contract Year 3 (14 April 2008 - 13 April 2009) 

Contract Type: Cost-Reimbursement (CR) 

FOB: Destination 

 

 

 MAX COST UNDEFINED 

   

   

 

 

 
ITEM NO SUPPLIES/SERVICES MAX 

QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

3011AB  UNDEFINED Lot UNDEFINED $0.00 
 Travel and Per Diem 

COST 

for FP, T&M and CR Task Orders, 

Contract Year 3 (14 April 2008 - 13 April 2009) 

Contract Type: Cost-Reimbursement (CR) 

FOB: Destination 

 

 

 MAX COST UNDEFINED 
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ITEM NO SUPPLIES/SERVICES MAX 

QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

3011AC  UNDEFINED Lot UNDEFINED $0.00 
 IT Solution Software 

COST 

for FP, T&M, and CR Task Orders, 

Contract Year 3 (14 April 2008 - 13 April 2009) 

Contract Type: Cost-Reimbursement (CR) 

FOB: Destination 

 

 

 MAX COST UNDEFINED 

   

   

 

 

 
ITEM NO SUPPLIES/SERVICES MAX 

QUANTITY 
UNIT UNIT PRICE MAX AMOUNT 

3011AD  UNDEFINED Lot UNDEFINED $0.00 
 IT Solution - Other ODCs 

COST 

for FP, T&M, and CR Task Orders, 

Contract Year 3 (14 April 2008 - 13 April 2009) 

Contract Type: Cost-Reimbursement (CR) 

FOB: Destination 

 

 

 MAX COST UNDEFINED 
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ITEM NO SUPPLIES/SERVICES MAX 

QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

4000  UNDEFINED  UNDEFINED $0.00  
EXERCISED 

OPTION 
1st Option Period - CLINs 4001 - 5011AD 

FFP 

14 April 2009 - 13 April 2011 (24 - Months Option Period) 

FOB: Destination 

 

 

   

  

 

 MAX  

NET AMT 

$0.00 

 

    

     

 

 

 
ITEM NO SUPPLIES/SERVICES MAX 

QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

4001  1 Lot UNDEFINED $0.00  
EXERCISED 

OPTION 
IT Solution Services 

FFP 

Contract Year 4 (14 April 2009 - 13 April 2010) 

Contract Type: Fixed Price (FP) 

FOB: Destination 

 

 

   

  

 

 MAX  
NET AMT 

$0.00 

 

    

     

 

 

 
ITEM NO SUPPLIES/SERVICES MAX 

QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

4002  1 Lot UNDEFINED UNDEFINED 
EXERCISED 

OPTION 
IT Solution Services 

T&M 

Contract Year 4 (14 April 2009 - 13 April 2010) 

Contract Type: Time and Material (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00  

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 

QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

4003  UNDEFINED Lot UNDEFINED $0.00 
EXERCISED 

OPTION 
IT Solution Services 

COST 

Contract Year 4 (14 April 2009 - 13 April 2010) 

Contract Type: Cost-Reimbursement (CR) 

FOB: Destination 

 

 

 MAX COST UNDEFINED 

   

   

 

 

 
ITEM NO SUPPLIES/SERVICES MAX 

QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

4004  1 Lot UNDEFINED $0.00  
EXERCISED 

OPTION 
IT Subject Matter Expert 

FFP 

Contract Year 4 (14 April 2009 - 13 April 2010) 

Contract Type: Fixed Price (FP), as negotiated per Task Order. 

FOB: Destination 

 

 

   

  

 

 MAX  

NET AMT 

$0.00 
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ITEM NO SUPPLIES/SERVICES MAX 

QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

4005  1 Lot UNDEFINED UNDEFINED 
EXERCISED 

OPTION 
IT Subject Matter Expert 

T&M 

Contract Year 4 (14 April 2009 - 13 April 2010) 

Contract Type: Time and Material (T&M), as negotiated per Task Order. 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00  

  CEILING PRICE  

   

     

 

 

 
ITEM NO SUPPLIES/SERVICES MAX 

QUANTITY 
UNIT UNIT PRICE MAX AMOUNT 

4006  UNDEFINED Lot UNDEFINED $0.00 
EXERCISED 

OPTION 
IT Subject Matter Expert 

COST 

Contract Year 4 (14 April 2009 - 13 April 2010) 

Contract Type: Cost-Reimbursement (CR), as negotiated per Task Order. 

FOB: Destination 

 

 

 MAX COST UNDEFINED 

   

   

 

 

 
ITEM NO SUPPLIES/SERVICES MAX 

QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

4007  1 Lot UNDEFINED $0.00  
EXERCISED 

OPTION 
IT Functional Area Expert 

FFP 

Contract Year 4 (14 April 2009 - 13 April 2010) 

Contract Type: Fixed Price (FP), as negotiated per Task Order. 

FOB: Destination 

 

 

   

  

 

 MAX  

NET AMT 

$0.00 
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ITEM NO SUPPLIES/SERVICES MAX 

QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

4008  1 Lot UNDEFINED UNDEFINED 
EXERCISED 

OPTION 
IT Functional Area Expert 

T&M 

Contract Year 4 (14 April 2009 - 13 April 2010) 

Contract Type: Time and Material (T&M), as negotiated per Task Order. 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00  

  CEILING PRICE  

   

     

 

 

 
ITEM NO SUPPLIES/SERVICES MAX 

QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

4009  UNDEFINED Lot UNDEFINED $0.00 
EXERCISED 

OPTION 
IT Functional Area Expert 

COST 

Contract Year 4 (14 April 2009 - 13 April 2010) 

Contract Type: Cost-Reimbursement (CR), as negotiated per Task Order. 

FOB: Destination 

 

 

 MAX COST UNDEFINED 
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ITEM NO SUPPLIES/SERVICES MAX 

QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

4010  1 Lot UNDEFINED $0.00  
EXERCISED 

OPTION 
Incidental Construction 

FFP 

Contract Year 4 (14 April 2009 - 13 April 2010) 

Contract Type: Fixed Price (FP), as negotiated per Task Order. 

FOB: Destination 

 

 

   

  

 

 MAX  

NET AMT 

$0.00 

 
    

     

 

 

 
ITEM NO SUPPLIES/SERVICES MAX 

QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

4011  UNDEFINED  UNDEFINED $0.00 
EXERCISED 

OPTION 
Other Direct Cost 

COST 

Contract Type:  Cost-Reimbursement (CR) 

Contract Year 4 (14 April 2009 - 13 April 2010) 

FOB: Destination 

 

 

 MAX COST UNDEFINED 

   

   

 

 

 
ITEM NO SUPPLIES/SERVICES MAX 

QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

4011AA  UNDEFINED Lot UNDEFINED $0.00 
EXERCISED 

OPTION 
IT Solution Equipment 

COST 

for FP, T&M, and CR Task Orders, 

Contract Year 4 (14 April 2009 - 13 April 2010) 

Contract Type: Cost-Reimbursement (CR) 

FOB: Destination 

 

 

 MAX COST UNDEFINED 
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ITEM NO SUPPLIES/SERVICES MAX 

QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

4011AB  UNDEFINED Lot UNDEFINED $0.00 
EXERCISED 

OPTION 
Travel and Per Diem 

COST 

for FP, T&M and CR Task Orders, 

Contract Year 4 (14 April 2009 - 13 April 2010) 

Contract Type: Cost-Reimbursement (CR) 

FOB: Destination 

 

 

 MAX COST UNDEFINED 

   

   

 

 

 
ITEM NO SUPPLIES/SERVICES MAX 

QUANTITY 
UNIT UNIT PRICE MAX AMOUNT 

4011AC  UNDEFINED Lot UNDEFINED $0.00 
EXERCISED 

OPTION 
IT Solution Software 

COST 

for FP, T&M, and CR Task Orders, 

Contract Year 4 (14 April 2009 - 13 April 2010) 

Contract Type: Cost-Reimbursement (CR) 

FOB: Destination 

 

 

 MAX COST UNDEFINED 
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ITEM NO SUPPLIES/SERVICES MAX 

QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

4011AD  UNDEFINED Lot UNDEFINED $0.00 
EXERCISED 

OPTION 
IT Solution - Other ODCs 

COST 

for FP, T&M, and CR Task Orders, 

Contract Year 4 (14 April 2009 - 13 April 2010) 

Contract Type: Cost-Reimbursement (CR) 

FOB: Destination 

 

 

 MAX COST UNDEFINED 

   

   

 

 

 
ITEM NO SUPPLIES/SERVICES MAX 

QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

5001  1 Lot UNDEFINED $0.00  
EXERCISED 

OPTION 
IT Solution Services 

FFP 

Contract Year 5 (14 April 2010 - 13 April 2011) 

Contract Type: Fixed Price (FP) 
FOB: Destination 

 

 

   

  

 

 MAX  

NET AMT 

$0.00 
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ITEM NO SUPPLIES/SERVICES MAX 

QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

5002  1 Lot UNDEFINED UNDEFINED 
EXERCISED 

OPTION 
IT Solution Services 

T&M 

Contract Year 5 (14 April 2010 - 13 April 2011) 

Contract Type: Time and Material (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00  

  CEILING PRICE  

   

     

 

 

 
ITEM NO SUPPLIES/SERVICES MAX 

QUANTITY 
UNIT UNIT PRICE MAX AMOUNT 

5003  UNDEFINED Lot UNDEFINED $0.00 
EXERCISED 

OPTION 
IT Solution Services 

COST 

Contract Year 5 (14 April 2010 - 13 April 2011) 

Contract Type: Cost-Reimbursement (CR) 

FOB: Destination 

 

 

 MAX COST UNDEFINED 

   

   

 

 

 
ITEM NO SUPPLIES/SERVICES MAX 

QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

5004  1 Lot UNDEFINED $0.00  
EXERCISED 

OPTION 
IT Subject Matter Expert 

FFP 

Contract Year 5 (14 April 2010 - 13 April 2011) 

Contract Type: Fixed Price (FP), as negotiated per Task Order. 

FOB: Destination 

 

 

   

  

 

 MAX  

NET AMT 

$0.00 
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ITEM NO SUPPLIES/SERVICES MAX 

QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

5005  1 Lot UNDEFINED UNDEFINED 
EXERCISED 

OPTION 
IT Subject Matter Expert 

T&M 

Contract Year 5 (14 April 2010 - 13 April 2011) 

Contract Type: Time and Material (T&M), as negotiated per Task Order. 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00  

  CEILING PRICE  

   

     

 

 

 
ITEM NO SUPPLIES/SERVICES MAX 

QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

5006  UNDEFINED Lot UNDEFINED $0.00 
EXERCISED 

OPTION 
IT Subject Matter Expert 

COST 

Contract Year 5 (14 April 2010 - 13 April 2011) 

Contract Type: Cost-Reimbursement (CR), as negotiated per Task Order. 

FOB: Destination 

 

 

 MAX COST UNDEFINED 
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ITEM NO SUPPLIES/SERVICES MAX 

QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

5007  1 Lot UNDEFINED $0.00  
EXERCISED 

OPTION 
IT Functional Area Expert 

FFP 

Contract Year 5 (14 April 2010 - 13 April 2011) 

Contract Type: Fixed Price (FP), as negotiated per Task Order. 

FOB: Destination 

 

 

   

  

 

 MAX  

NET AMT 

$0.00 

 
    

     

 

 

 
ITEM NO SUPPLIES/SERVICES MAX 

QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

5008  1 Lot UNDEFINED UNDEFINED 
EXERCISED 

OPTION 
IT Functional Area Expert 

T&M 

Contract Year 5 (14 April 2010 - 13 April 2011) 

Contract Type: Time and Material (T&M), as negotiated per Task Order. 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00  

  CEILING PRICE  

   

     

 

 

 
ITEM NO SUPPLIES/SERVICES MAX 

QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

5009  UNDEFINED Lot UNDEFINED $0.00 
EXERCISED 

OPTION 
IT Functional Area Expert 

COST 

Contract Year 5 (14 April 2010 - 13 April 2011) 

Contract Type: Cost-Reimbursement (CR), as negotiated per Task Order. 

FOB: Destination 

 

 

 MAX COST UNDEFINED 
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ITEM NO SUPPLIES/SERVICES MAX 

QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

5010  1 Lot UNDEFINED $0.00  
EXERCISED 

OPTION 
Incidental Construction 

FFP 

Contract Year 5 (14 April 2010 - 13 April 2011) 

Contract Type: Fixed Price (FP), as negotiated per Task Order. 

FOB: Destination 
 

 

   

  

 

 MAX  

NET AMT 

$0.00 

 

    

     

 

 

 
ITEM NO SUPPLIES/SERVICES MAX 

QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

5011  UNDEFINED  UNDEFINED $0.00 
EXERCISED 

OPTION 
Other Direct Cost 

COST 

Contract Type:  Cost-Reimbursement (CR) 

Contract Year 5 (14 April 2010 - 13 April 2011) 

FOB: Destination 

 

 

 MAX COST UNDEFINED 
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ITEM NO SUPPLIES/SERVICES MAX 

QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

5011AA  UNDEFINED Lot UNDEFINED $0.00 
EXERCISED 

OPTION 
IT Solution Equipment 

COST 

for FP, T&M, and CR Task Orders, 

Contract Year 5 (14 April 2010 - 13 April 2011) 

Contract Type: Cost-Reimbursement (CR) 

FOB: Destination 

 

 

 MAX COST UNDEFINED 

   

   

 

 

 
ITEM NO SUPPLIES/SERVICES MAX 

QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

5011AB  UNDEFINED Lot UNDEFINED $0.00 
EXERCISED 

OPTION 
Travel and Per Diem 

COST 

for FP, T&M and CR Task Orders, 

Contract Year 5 (14 April 2010 - 13 April 2011) 

Contract Type: Cost-Reimbursement (CR) 

FOB: Destination 

 

 

 MAX COST UNDEFINED 

   

   

 

 

 
ITEM NO SUPPLIES/SERVICES MAX 

QUANTITY 
UNIT UNIT PRICE MAX AMOUNT 

5011AC  UNDEFINED Lot UNDEFINED $0.00 
EXERCISED 

OPTION 
IT Solution Software 

COST 

for FP, T&M, and CR Task Orders, 

Contract Year 5 (14 April 2010 - 13 April 2011) 

Contract Type: Cost-Reimbursement (CR) 

FOB: Destination 

 

 

 MAX COST UNDEFINED 
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ITEM NO SUPPLIES/SERVICES MAX 

QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

5011AD  UNDEFINED Lot UNDEFINED $0.00 
EXERCISED 

OPTION 
IT Solution - Other ODCs 

COST 

for FP, T&M, and CR Task Orders, 

Contract Year 5 (14 April 2010 - 13 April 2011) 

Contract Type: Cost-Reimbursement (CR) 

FOB: Destination 

 

 

 MAX COST UNDEFINED 

   

   

 

 

 
ITEM NO SUPPLIES/SERVICES MAX 

QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

6000  UNDEFINED  UNDEFINED $0.00  
EXERCISED 

OPTION 
2nd Option Period - CLINs 6001 - 7011AD 

FFP 

14 April 2011 - 13 April 2013 (24 - Months Option Period) 

FOB: Destination 
 

 

   

  

 

 MAX  

NET AMT 

$0.00 
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ITEM NO SUPPLIES/SERVICES MAX 

QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

6001  1 Lot UNDEFINED $0.00  
EXERCISED 

OPTION 
IT Solution Services 

FFP 

Contract Year 6 (14 April 2011 - 13 April 2012) 

Contract Type: Fixed Price (FP) 

FOB: Destination 

 

 

   

  

 

 MAX  

NET AMT 

$0.00 

 
    

     

 

 

 
ITEM NO SUPPLIES/SERVICES MAX 

QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

6002  1 Lot UNDEFINED UNDEFINED 
EXERCISED 

OPTION 
IT Solution Services 

T&M 

Contract Year 6 (14 April 2011 - 13 April 2012) 

Contract Type: Time and Material (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00  

  CEILING PRICE  

   

     

 

 

 
ITEM NO SUPPLIES/SERVICES MAX 

QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

6003  UNDEFINED Lot UNDEFINED $0.00 
EXERCISED 

OPTION 
IT Solution Services 

COST 

Contract Year 6 (14 April 2011 - 13 April 2012) 

Contract Type: Cost-Reimbursement (CR) 

FOB: Destination 

 

 

 MAX COST UNDEFINED 
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ITEM NO SUPPLIES/SERVICES MAX 

QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

6004  1 Lot UNDEFINED $0.00  
EXERCISED 

OPTION 
IT Subject Matter Expert 

FFP 

Contract Year 6 (14 April 2011 - 13 April 2012) 

Contract Type: Fixed Price (FP), as negotiated per Task Order. 

FOB: Destination 
 

 

   

  

 

 MAX  

NET AMT 

$0.00 

 

    

     

 

 

 
ITEM NO SUPPLIES/SERVICES MAX 

QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

6005  1 Lot UNDEFINED UNDEFINED 
EXERCISED 

OPTION 
IT Subject Matter Expert 

T&M 

Contract Year 6 (14 April 2011 - 13 April 2012) 

Contract Type: Time and Material (T&M), as negotiated per Task Order. 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00  

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 

QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

6006  UNDEFINED Lot UNDEFINED $0.00 
EXERCISED 

OPTION 
IT Subject Matter Expert 

COST 

Contract Year 6 (14 April 2011 - 13 April 2012) 

Contract Type: Cost-Reimbursement (CR), as negotiated per Task Order. 

FOB: Destination 

 

 

 MAX COST UNDEFINED 

   

   

  

 
 

 

 

ITEM NO SUPPLIES/SERVICES MAX 

QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

6007  1 Lot UNDEFINED $0.00  
EXERCISED 

OPTION 
IT Functional Area Expert 

FFP 

Contract Year 6 (14 April 2011 - 13 April 2012) 

Contract Type: Fixed Price (FP), as negotiated per Task Order. 

FOB: Destination 
 

 

   

  

 

 MAX  

NET AMT 

$0.00 

 

    

     

 

 

 
ITEM NO SUPPLIES/SERVICES MAX 

QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

6008  1 Lot UNDEFINED UNDEFINED 
EXERCISED 

OPTION 
IT Functional Area Expert 

T&M 

Contract Year 6 (14 April 2011 - 13 April 2012) 

Contract Type: Time and Material (T&M), as negotiated per Task Order. 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00  

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 

QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

6009  UNDEFINED Lot UNDEFINED $0.00 
EXERCISED 

OPTION 
IT Functional Area Expert 

COST 

Contract Year 6 (14 April 2011 - 13 April 2012) 

Contract Type: Cost-Reimbursement (CR), as negotiated per Task Order. 

FOB: Destination 

 

 

 MAX COST UNDEFINED 

   

   

 

 

 
ITEM NO SUPPLIES/SERVICES MAX 

QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

6010  1 Lot UNDEFINED $0.00  
EXERCISED 

OPTION 
Incidental Construction 

FFP 

Contract Year 6 (14 April 2011 - 13 April 2012) 

Contract Type: Fixed Price (FP), as negotiated per Task Order. 

FOB: Destination 

 

 

   

  

 

 MAX  

NET AMT 

$0.00 
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ITEM NO SUPPLIES/SERVICES MAX 

QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

6011  UNDEFINED  UNDEFINED $0.00 
EXERCISED 

OPTION 
Other Direct Cost 

COST 

Contract Type:  Cost-Reimbursement (CR) 

Contract Year 6 (14 April 2011 - 13 April 2012) 

FOB: Destination 

 

 

 MAX COST UNDEFINED 

   

   

 

 

 
ITEM NO SUPPLIES/SERVICES MAX 

QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

6011AA  UNDEFINED Lot UNDEFINED $0.00 
EXERCISED 

OPTION 
IT Solution Equipment 

COST 

for FP, T&M, and CR Task Orders, 

Contract Year 6 (14 April 2011 - 13 April 2012) 

Contract Type: Cost-Reimbursement (CR) 

FOB: Destination 

 

 

 MAX COST UNDEFINED 

   

   

 

 

 
ITEM NO SUPPLIES/SERVICES MAX 

QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

6011AB  UNDEFINED Lot UNDEFINED $0.00 
EXERCISED 

OPTION 
Travel and Per Diem 

COST 

for FP, T&M and CR Task Orders, 

Contract Year 6 (14 April 2011 - 13 April 2012) 

Contract Type: Cost-Reimbursement (CR) 

FOB: Destination 

 

 

 MAX COST UNDEFINED 
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ITEM NO SUPPLIES/SERVICES MAX 

QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

6011AC  UNDEFINED Lot UNDEFINED $0.00 
EXERCISED 

OPTION 
IT Solution Software 

COST 

for FP, T&M, and CR Task Orders, 

Contract Year 6 (14 April 2011 - 13 April 2012) 

Contract Type: Cost-Reimbursement (CR) 

FOB: Destination 

 

 

 MAX COST UNDEFINED 

   

   

 

 

 
ITEM NO SUPPLIES/SERVICES MAX 

QUANTITY 
UNIT UNIT PRICE MAX AMOUNT 

6011AD  UNDEFINED Lot UNDEFINED $0.00 
EXERCISED 

OPTION 
IT Solution - Other ODCs 

COST 

for FP, T&M, and CR Task Orders, 

Contract Year 6 (14 April 2011 - 13 April 2012) 

Contract Type: Cost-Reimbursement (CR) 

FOB: Destination 

 

 

 MAX COST UNDEFINED 
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ITEM NO SUPPLIES/SERVICES MAX 

QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

7001  1 Lot UNDEFINED $0.00  
EXERCISED 

OPTION 
IT Solution Services 

FFP 

Contract Year 7 (14 April 2012 - 13 April 2013) 

Contract Type: Fixed Price (FP) 

FOB: Destination 

 

 

   

  

 

 MAX  

NET AMT 

$0.00 

 
    

     

 

 

 
ITEM NO SUPPLIES/SERVICES MAX 

QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

7002  1 Lot UNDEFINED UNDEFINED 
EXERCISED 

OPTION 
IT Solution Services 

T&M 

Contract Year 7 (14 April 2012 - 13 April 2013) 

Contract Type: Time and Material (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00  

  CEILING PRICE  

   

     

 

 

 
ITEM NO SUPPLIES/SERVICES MAX 

QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

7003  UNDEFINED Lot UNDEFINED $0.00 
EXERCISED 

OPTION 
IT Solution Services 

COST 

Contract Year 7 (14 April 2012 - 13 April 2013) 

Contract Type: Cost-Reimbursement (CR) 

FOB: Destination 

 

 

 MAX COST UNDEFINED 
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ITEM NO SUPPLIES/SERVICES MAX 

QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

7004  1 Lot UNDEFINED $0.00  
EXERCISED 

OPTION 
IT Subject Matter Expert 

FFP 

Contract Year 7 (14 April 2012 - 13 April 2013) 

Contract Type: Fixed Price (FP), as negotiated per Task Order. 

FOB: Destination 
 

 

   

  

 

 MAX  

NET AMT 

$0.00 

 

    

     

 

 

 
ITEM NO SUPPLIES/SERVICES MAX 

QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

7005  1 Lot UNDEFINED UNDEFINED 
EXERCISED 

OPTION 
IT Subject Matter Expert 

T&M 

Contract Year 7 (14 April 2012 - 13 April 2013) 

Contract Type: Time and Material (T&M), as negotiated per Task Order. 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00  

  CEILING PRICE  

   

     

 

 

 



W91QUZ-06-D-0019 

P00005 

Page 45 of 188 

 

 

ITEM NO SUPPLIES/SERVICES MAX 

QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

7006  UNDEFINED Lot UNDEFINED $0.00 
EXERCISED 

OPTION 
IT Subject Matter Expert 

COST 

Contract Year 7 (14 April 2012 - 13 April 2013) 

Contract Type: Cost-Reimbursement (CR), as negotiated per Task Order. 

FOB: Destination 

 

 

 MAX COST UNDEFINED 

   

   

 

 

 
ITEM NO SUPPLIES/SERVICES MAX 

QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

7007  1 Lot UNDEFINED $0.00  
EXERCISED 

OPTION 
IT Functional Area Expert 

FFP 

Contract Year 7 (14 April 2012 - 13 April 2013) 

Contract Type: Fixed Price (FP), as negotiated per Task Order. 

FOB: Destination 

 

 

   

  

 

 MAX  

NET AMT 

$0.00 

 
    

     

 

 

 
ITEM NO SUPPLIES/SERVICES MAX 

QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

7008  1 Lot UNDEFINED UNDEFINED 
EXERCISED 

OPTION 
IT Functional Area Expert 

T&M 

Contract Year 7 (14 April 2012 - 13 April 2013) 

Contract Type: Time and Material (T&M), as negotiated per Task Order. 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00  

  CEILING PRICE  

   

     



W91QUZ-06-D-0019 

P00005 

Page 46 of 188 

 

 

 

 

 
ITEM NO SUPPLIES/SERVICES MAX 

QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

7009  UNDEFINED Lot UNDEFINED $0.00 
EXERCISED 

OPTION 
IT Functional Area Expert 

COST 

Contract Year 7 (14 April 2012 - 13 April 2013) 

Contract Type: Cost-Reimbursement (CR), as negotiated per Task Order. 

FOB: Destination 

 

 

 MAX COST UNDEFINED 

   

   

 

 

 
ITEM NO SUPPLIES/SERVICES MAX 

QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

7010  1 Lot UNDEFINED $0.00  
EXERCISED 

OPTION 
Incidental Construction 

FFP 

Contract Year 7 (14 April 2012 - 13 April 2013) 

Contract Type: Fixed Price (FP), as negotiated per Task Order. 

FOB: Destination 
 

 

   

  

 

 MAX  

NET AMT 

$0.00 

 

    

     

 

 

 
ITEM NO SUPPLIES/SERVICES MAX 

QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

7011  UNDEFINED  UNDEFINED $0.00 
EXERCISED 

OPTION 
Other Direct Cost 

COST 

Contract Type:  Cost-Reimbursement (CR) 

Contract Year 7 (14 April 2012 - 13 April 2013) 

FOB: Destination 

 

 

 MAX COST UNDEFINED 
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ITEM NO SUPPLIES/SERVICES MAX 

QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

7011AA  UNDEFINED Lot UNDEFINED $0.00 
EXERCISED 

OPTION 
IT Solution Equipment 

COST 

for FP, T&M, and CR Task Orders, 

Contract Year 7 (14 April 2012 - 13 April 2013) 

Contract Type: Cost-Reimbursement (CR) 

FOB: Destination 

 

 

 MAX COST UNDEFINED 

   

   

  

 

 

 

 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

7011AB  UNDEFINED Lot UNDEFINED $0.00 
EXERCISED 

OPTION 
Travel and Per Diem 

COST 

for FP, T&M and CR Task Orders, 

Contract Year 7 (14 April 2012 - 13 April 2013) 

Contract Type: Cost-Reimbursement (CR) 

FOB: Destination 

 

 

 MAX COST UNDEFINED 
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ITEM NO SUPPLIES/SERVICES MAX 

QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

7011AC  UNDEFINED Lot UNDEFINED $0.00 
EXERCISED 

OPTION 
IT Solution Software 

COST 

for FP, T&M, and CR Task Orders, 

Contract Year 7 (14 April 2012 - 13 April 2013) 

Contract Type: Cost-Reimbursement (CR) 

FOB: Destination 

 

 

 MAX COST UNDEFINED 

   

   

 

 

 
ITEM NO SUPPLIES/SERVICES MAX 

QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

7011AD  UNDEFINED Lot UNDEFINED $0.00 
EXERCISED 

OPTION 
IT Solution - Other ODCs 

COST 

for FP, T&M, and CR Task Orders, 

Contract Year 7 (14 April 2012 - 13 April 2013) 

Contract Type: Cost-Reimbursement (CR) 

FOB: Destination 

 

 

 MAX COST UNDEFINED 

   

   

 

 

 
ITEM NO SUPPLIES/SERVICES MAX 

QUANTITY 
UNIT UNIT PRICE MAX AMOUNT 

8000  UNDEFINED  UNDEFINED $0.00  
OPTION 3rd Option Period - CLINs 8001 - 9011AD 

FFP 

14 April 2013 - 13 April 2015 (24 - Months Option Period) 

FOB: Destination 

 

 

   

  

 

 MAX  

NET AMT 

$0.00 
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ITEM NO SUPPLIES/SERVICES MAX 

QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

8001  1 Lot UNDEFINED $0.00  
OPTION IT Solution Services 

FFP 

Contract Year 8 (14 April 2013 - 13 April 2014) 

Contract Type: Fixed Price (FP) 

FOB: Destination 
 

 

   

  

 

 MAX  

NET AMT 

$0.00 

 

    

     

 

 

 
ITEM NO SUPPLIES/SERVICES MAX 

QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

8002  1 Lot UNDEFINED UNDEFINED 
OPTION IT Solution Services 

T&M 

Contract Year 8 (14 April 2013 - 13 April 2014) 

Contract Type: Time and Material (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00  

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 

QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

8003  UNDEFINED Lot UNDEFINED $0.00 
OPTION IT Solution Services 

COST 

Contract Year 8 (14 April 2013 - 13 April 2014) 

Contract Type: Cost-Reimbursement (CR) 

FOB: Destination 

 

 

 MAX COST UNDEFINED 

   

   

 

 

 
ITEM NO SUPPLIES/SERVICES MAX 

QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

8004  1 Lot UNDEFINED $0.00  
OPTION IT Subject Matter Expert 

FFP 

Contract Year 8 (14 April 2013 - 13 April 2014) 

Contract Type: Fixed Price (FP), as negotiated per Task Order. 

FOB: Destination 

 

 

   

  

 

 MAX  

NET AMT 

$0.00 

 
    

     

 

 

 
ITEM NO SUPPLIES/SERVICES MAX 

QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

8005  1 Lot UNDEFINED UNDEFINED 
OPTION IT Subject Matter Expert 

T&M 

Contract Year 8 (14 April 2013 - 13 April 2014) 

Contract Type: Time and Material (T&M), as negotiated per Task Order. 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00  

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 

QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

8006  UNDEFINED Lot UNDEFINED $0.00 
OPTION IT Subject Matter Expert 

COST 

Contract Year 8 (14 April 2013 - 13 April 2014) 

Contract Type: Cost-Reimbursement (CR), as negotiated per Task Order. 

FOB: Destination 

 

 

 MAX COST UNDEFINED 

   

   

 

 

 
ITEM NO SUPPLIES/SERVICES MAX 

QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

8007  1 Lot UNDEFINED $0.00  
OPTION IT Functional Area Expert 

FFP 

Contract Year 8 (14 April 2013 - 13 April 2014) 

Contract Type: Fixed Price (FP), as negotiated per Task Order. 

FOB: Destination 
 

 

   

  

 

 MAX  

NET AMT 

$0.00 
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ITEM NO SUPPLIES/SERVICES MAX 

QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

8008  1 Lot UNDEFINED UNDEFINED 
OPTION IT Functional Area Expert 

T&M 

Contract Year 8 (14 April 2013 - 13 April 2014) 

Contract Type: Time and Material (T&M), as negotiated per Task Order. 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00  

  CEILING PRICE  

   

     

 

 

 
ITEM NO SUPPLIES/SERVICES MAX 

QUANTITY 
UNIT UNIT PRICE MAX AMOUNT 

8009  UNDEFINED Lot UNDEFINED $0.00 
OPTION IT Functional Area Expert 

COST 

Contract Year 8 (14 April 2013 - 13 April 2014) 

Contract Type: Cost-Reimbursement (CR), as negotiated per Task Order. 

FOB: Destination 

 

 

 MAX COST UNDEFINED 

   

   

 

 

 
ITEM NO SUPPLIES/SERVICES MAX 

QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

8010  1 Lot UNDEFINED $0.00  
OPTION Incidental Construction 

FFP 

Contract Year 8 (14 April 2013 - 13 April 2014) 

Contract Type: Fixed Price (FP), as negotiated per Task Order. 

FOB: Destination 

 

 

   

  

 

 MAX  

NET AMT 

$0.00 
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ITEM NO SUPPLIES/SERVICES MAX 

QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

8011  UNDEFINED  UNDEFINED $0.00 
OPTION Other Direct Cost 

COST 

Contract Type:  Cost-Reimbursement (CR) 

Contract Year 8 (14 April 2013 - 13 April 2014) 

FOB: Destination 

 

 

 MAX COST UNDEFINED 

   

   

 

 

 
ITEM NO SUPPLIES/SERVICES MAX 

QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

8011AA  UNDEFINED Lot UNDEFINED $0.00 
OPTION IT Solution Equipment 

COST 

for FP, T&M, and CR Task Orders, 

Contract Year 8 (14 April 2013 - 13 April 2014) 

Contract Type: Cost-Reimbursement (CR) 

FOB: Destination 

 

 

 MAX COST UNDEFINED 

   

   

 

 

 
ITEM NO SUPPLIES/SERVICES MAX 

QUANTITY 
UNIT UNIT PRICE MAX AMOUNT 

8011AB  UNDEFINED Lot UNDEFINED $0.00 
OPTION Travel and Per Diem 

COST 

for FP, T&M and CR Task Orders, 

Contract Year 8 (14 April 2013 - 13 April 2014) 

Contract Type: Cost-Reimbursement (CR) 

FOB: Destination 

 

 

 MAX COST UNDEFINED 
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ITEM NO SUPPLIES/SERVICES MAX 

QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

8011AC  UNDEFINED Lot UNDEFINED $0.00 
OPTION IT Solution Software 

COST 

for FP, T&M, and CR Task Orders, 

Contract Year 8 (14 April 2013 - 13 April 2014) 

Contract Type: Cost-Reimbursement (CR) 

FOB: Destination 

 

 

 MAX COST UNDEFINED 

   

   

 

 

 
ITEM NO SUPPLIES/SERVICES MAX 

QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

8011AD  UNDEFINED Lot UNDEFINED $0.00 
OPTION IT Solution - Other ODCs 

COST 

for FP, T&M, and CR Task Orders, 

Contract Year 8 (14 April 2013 - 13 April 2014) 

Contract Type: Cost-Reimbursement (CR) 

FOB: Destination 

 

 

 MAX COST UNDEFINED 
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ITEM NO SUPPLIES/SERVICES MAX 

QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

9001  1 Lot UNDEFINED $0.00  
OPTION IT Solution Services 

FFP 

Contract Year 9 (14 April 2014 - 13 April 2015) 

Contract Type: Fixed Price (FP) 

FOB: Destination 

 

 

   

  

 

 MAX  

NET AMT 

$0.00 

 
    

     

 

 

 
ITEM NO SUPPLIES/SERVICES MAX 

QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

9002  1 Lot UNDEFINED UNDEFINED 
OPTION IT Solution Services 

T&M 

Contract Year 9 (14 April 2014 - 13 April 2015) 

Contract Type: Time and Material (T&M) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00  

  CEILING PRICE  

   

     

  

 

 

 

 

ITEM NO SUPPLIES/SERVICES MAX 

QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

9003  UNDEFINED Lot UNDEFINED $0.00 
OPTION IT Solution Services 

COST 

Contract Year 9 (14 April 2014 - 13 April 2015) 

Contract Type: Cost-Reimbursement (CR) 

FOB: Destination 

 

 

 MAX COST UNDEFINED 
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ITEM NO SUPPLIES/SERVICES MAX 

QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

9004  1 Lot UNDEFINED $0.00  
OPTION IT Subject Matter Expert 

FFP 

Contract Year 9 (14 April 2014 - 13 April 2015) 

Contract Type: Fixed Price (FP), as negotiated per Task Order. 

FOB: Destination 
 

 

   

  

 

 MAX  

NET AMT 

$0.00 

 

    

     

  

 

 

 
 

ITEM NO SUPPLIES/SERVICES MAX 

QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

9005  1 Lot UNDEFINED UNDEFINED 
OPTION IT Subject Matter Expert 

T&M 

Contract Year 9 (14 April 2014 - 13 April 2015) 

Contract Type: Time and Material (T&M), as negotiated per Task Order. 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00  

  CEILING PRICE  
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ITEM NO SUPPLIES/SERVICES MAX 

QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

9006  UNDEFINED Lot UNDEFINED $0.00 
OPTION IT Subject Matter Expert 

COST 

Contract Year 9 (14 April 2014 - 13 April 2015) 

Contract Type: Cost-Reimbursement (CR), as negotiated per Task Order. 

FOB: Destination 

 

 

 MAX COST UNDEFINED 

   

   

  

 
 

 

 

ITEM NO SUPPLIES/SERVICES MAX 

QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

9007  1 Lot UNDEFINED $0.00  
OPTION IT Functional Area Expert 

FFP 

Contract Year 9 (14 April 2014 - 13 April 2015) 

Contract Type: Fixed Price (FP), as negotiated per Task Order. 

FOB: Destination 
 

 

   

  

 

 MAX  

NET AMT 

$0.00 
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ITEM NO SUPPLIES/SERVICES MAX 

QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

9008  1 Lot UNDEFINED UNDEFINED 
OPTION IT Functional Area Expert 

T&M 

Contract Year 9 (14 April 2014 - 13 April 2015) 

Contract Type: Time and Material (T&M), as negotiated per Task Order. 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00  

  CEILING PRICE  

   

     

  
 

 

 

 

ITEM NO SUPPLIES/SERVICES MAX 

QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

9009  UNDEFINED Lot UNDEFINED $0.00 
OPTION IT Functional Area Expert 

COST 

Contract Year 9 (14 April 2014 - 13 April 2015) 

Contract Type: Cost-Reimbursement (CR), as negotiated per Task Order. 

FOB: Destination 

 

 

 MAX COST UNDEFINED 
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ITEM NO SUPPLIES/SERVICES MAX 

QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

9010  1 Lot UNDEFINED $0.00  
OPTION Incidental Construction 

FFP 

Contract Year 9 (14 April 2014 - 13 April 2015) 

Contract Type: Fixed Price (FP), as negotiated per Task Order. 

FOB: Destination 

 

 

   

  

 

 MAX  

NET AMT 

$0.00 

 
    

     

  

 

 

 

 

ITEM NO SUPPLIES/SERVICES MAX 

QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

9011  UNDEFINED  UNDEFINED $0.00 
OPTION Other Direct Cost 

COST 

Contract Type:  Cost-Reimbursement (CR) 

Contract Year 9 (14 April 2014 - 13 April 2015) 

FOB: Destination 

 

 

 MAX COST UNDEFINED 
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ITEM NO SUPPLIES/SERVICES MAX 

QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

9011AA  UNDEFINED Lot UNDEFINED $0.00 
OPTION IT Solution Equipment 

COST 

for FP, T&M, and CR Task Orders, 

Contract Year 9 (14 April 2014 - 13 April 2015) 

Contract Type: Cost-Reimbursement (CR) 

FOB: Destination 

 

 

 MAX COST UNDEFINED 

   

   

  

 

 

 

 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

9011AB  UNDEFINED Lot UNDEFINED $0.00 
OPTION Travel and Per Diem 

COST 

for FP, T&M and CR Task Orders, 

Contract Year 9 (14 April 2014 - 13 April 2015) 

Contract Type: Cost-Reimbursement (CR) 

FOB: Destination 

 

 

 MAX COST UNDEFINED 

   

   

  

 

 

 

 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

9011AC  UNDEFINED Lot UNDEFINED $0.00 
OPTION IT Solution Software 

COST 

for FP, T&M, and CR Task Orders, 

Contract Year 9 (14 April 2014 - 13 April 2015) 

Contract Type: Cost-Reimbursement (CR) 

FOB: Destination 

 

 

 MAX COST UNDEFINED 
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ITEM NO SUPPLIES/SERVICES MAX 

QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

9011AD  UNDEFINED Lot UNDEFINED $0.00 
OPTION IT Solution - Other ODCs 

COST 

for FP, T&M, and CR Task Orders, 

Contract Year 9 (14 April 2014 - 13 April 2015) 

Contract Type: Cost-Reimbursement (CR) 

FOB: Destination 

 

 

 MAX COST UNDEFINED 

   

   
  

 

 

 

 

 

CLIN DELIVERY/TASK ORDER MINIMUM/MAXIMUM QUANTITY AND CLIN ORDER VALUE  

 

The minimum quantity and order value for the given Delivery/Task Order issued for this CLIN shall not be less than 

the minimum quantity and order value stated in the following table.  The maximum quantity and order value for the 

given Delivery/Task Order issued for this CLIN shall not exceed the maximum quantity and order value stated in the 

following table.  
 

 

CLIN  

MINIMUM 

QUANTITY  

MINIMUM 

AMOUNT  

MAXIMUM 

QUANTITY  

MAXIMUM 

AMOUNT  

  

0001   

  

$ 

  

 

  

$ 

  

  

1000   

  

$ 

  

 

  

$ 

  

  

1001   

  

$ 

  

 

  

$ 

  

  

1002   

  

$ 

  

 

  

$ 

  

  

1003   

  

$ 

  

 

  

$ 

  

  

1004   

  

$ 

  

 

  

$ 

  

  

1005   

  

$ 

  

 

  

$ 

  

  

1006   

  

$ 

  

 

  

$ 

  

  

1007   

  

$ 

  

 

  

$ 
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1008   

  

$ 

  

 

  

$ 

  

  

1009   

  

$ 

  

 

  

$ 

  

  

1010   

  

$ 

  

 

  

$ 

  

  

1011   

  

$ 

  

 

  

$ 

  

  

1011AA   

  

$ 

  

 

  

$ 

  

  

1011AB   

  

$ 

  

 

  

$ 

  

  

1011AC   

  

$ 

  

 

  

$ 

  

  

1011AD   

  

$ 

  

 

  

$ 

  

  

2001   

  

$ 

  

 

  

$ 

  

  

2002   

  

$ 

  

 

  

$ 

  

  

2003   

  

$ 

  

 

  

$ 

  

  

2004   

  

$ 

  

 

  

$ 

  

  

2005   
  

$ 
  

 
  

$ 
  

  

2006   

  

$ 

  

 

  

$ 

  

  

2007   

  

$ 

  

 

  

$ 

  

  

2008   

  

$ 

  

 

  

$ 

  

  

2009   

  

$ 

  

 

  

$ 

  

  

2010   

  

$ 

  

 

  

$ 

  

  

2011   
  

$ 
  

 
  

$ 
  

  

2011AA   

  

$ 

  

 

  

$ 

  

  

2011AB   

  

$ 

  

 

  

$ 

  

  

2011AC   

  

$ 

  

 

  

$ 

  

  

2011AD   

  

$ 

  

 

  

$ 

  

  

3001   

  

$ 

  

 

  

$ 

  

  

3002   

  

$ 

  

 

  

$ 

  

  

3003   

  

$ 

  

 

  

$ 

  

  

3004   

  

$ 

  

 

  

$ 
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3005   

  

$ 

  

 

  

$ 

  

  

3006   

  

$ 

  

 

  

$ 

  

  

3007   

  

$ 

  

 

  

$ 

  

  

3008   

  

$ 

  

 

  

$ 

  

  

3009   

  

$ 

  

 

  

$ 

  

  

3010   

  

$ 

  

 

  

$ 

  

  

3011   

  

$ 

  

 

  

$ 

  

  

3011AA   

  

$ 

  

 

  

$ 

  

  

3011AB   

  

$ 

  

 

  

$ 

  

  

3011AC   

  

$ 

  

 

  

$ 

  

  

3011AD   

  

$ 

  

 

  

$ 

  

  

4000   

  

$ 

  

 

  

$ 

  

  

4001   
  

$ 
  

 
  

$ 
  

  

4002   

  

$ 

  

 

  

$ 

  

  

4003   

  

$ 

  

 

  

$ 

  

  

4004   

  

$ 

  

 

  

$ 

  

  

4005   

  

$ 

  

 

  

$ 

  

  

4006   

  

$ 

  

 

  

$ 

  

  

4007   
  

$ 
  

 
  

$ 
  

  

4008   

  

$ 

  

 

  

$ 

  

  

4009   

  

$ 

  

 

  

$ 

  

  

4010   

  

$ 

  

 

  

$ 

  

  

4011   

  

$ 

  

 

  

$ 

  

  

4011AA   

  

$ 

  

 

  

$ 

  

  

4011AB   

  

$ 

  

 

  

$ 

  

  

4011AC   

  

$ 

  

 

  

$ 

  

  

4011AD   

  

$ 

  

 

  

$ 
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5001   

  

$ 

  

 

  

$ 

  

  

5002   

  

$ 

  

 

  

$ 

  

  

5003   

  

$ 

  

 

  

$ 

  

  

5004   

  

$ 

  

 

  

$ 

  

  

5005   

  

$ 

  

 

  

$ 

  

  

5006   

  

$ 

  

 

  

$ 

  

  

5007   

  

$ 

  

 

  

$ 

  

  

5008   

  

$ 

  

 

  

$ 

  

  

5009   

  

$ 

  

 

  

$ 

  

  

5010   

  

$ 

  

 

  

$ 

  

  

5011   

  

$ 

  

 

  

$ 

  

  

5011AA   

  

$ 

  

 

  

$ 

  

  

5011AB   
  

$ 
  

 
  

$ 
  

  

5011AC   

  

$ 

  

 

  

$ 

  

  

5011AD   

  

$ 

  

 

  

$ 

  

  

6000   

  

$ 

  

 

  

$ 

  

  

6001   

  

$ 

  

 

  

$ 

  

  

6002   

  

$ 

  

 

  

$ 

  

  

6003   
  

$ 
  

 
  

$ 
  

  

6004   

  

$ 

  

 

  

$ 

  

  

6005   

  

$ 

  

 

  

$ 

  

  

6006   

  

$ 

  

 

  

$ 

  

  

6007   

  

$ 

  

 

  

$ 

  

  

6008   

  

$ 

  

 

  

$ 

  

  

6009   

  

$ 

  

 

  

$ 

  

  

6010   

  

$ 

  

 

  

$ 

  

  

6011   

  

$ 

  

 

  

$ 
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6011AA   

  

$ 

  

 

  

$ 

  

  

6011AB   

  

$ 

  

 

  

$ 

  

  

6011AC   

  

$ 

  

 

  

$ 

  

  

6011AD   

  

$ 

  

 

  

$ 

  

  

7001   

  

$ 

  

 

  

$ 

  

  

7002   

  

$ 

  

 

  

$ 

  

  

7003   

  

$ 

  

 

  

$ 

  

  

7004   

  

$ 

  

 

  

$ 

  

  

7005   

  

$ 

  

 

  

$ 

  

  

7006   

  

$ 

  

 

  

$ 

  

  

7007   

  

$ 

  

 

  

$ 

  

  

7008   

  

$ 

  

 

  

$ 

  

  

7009   
  

$ 
  

 
  

$ 
  

  

7010   

  

$ 

  

 

  

$ 

  

  

7011   

  

$ 

  

 

  

$ 

  

  

7011AA   

  

$ 

  

 

  

$ 

  

  

7011AB   

  

$ 

  

 

  

$ 

  

  

7011AC   

  

$ 

  

 

  

$ 

  

  

7011AD   
  

$ 
  

 
  

$ 
  

  

8000   

  

$ 

  

 

  

$ 

  

  

8001   

  

$ 

  

 

  

$ 

  

  

8002   

  

$ 

  

 

  

$ 

  

  

8003   

  

$ 

  

 

  

$ 

  

  

8004   

  

$ 

  

 

  

$ 

  

  

8005   

  

$ 

  

 

  

$ 

  

  

8006   

  

$ 

  

 

  

$ 

  

  

8007   

  

$ 

  

 

  

$ 

  

  



W91QUZ-06-D-0019 

P00005 

Page 66 of 188 

 

 

8008   

  

$ 

  

 

  

$ 

  

  

8009   

  

$ 

  

 

  

$ 

  

  

8010   

  

$ 

  

 

  

$ 

  

  

8011   

  

$ 

  

 

  

$ 

  

  

8011AA   

  

$ 

  

 

  

$ 

  

  

8011AB   

  

$ 

  

 

  

$ 

  

  

8011AC   

  

$ 

  

 

  

$ 

  

  

8011AD   

  

$ 

  

 

  

$ 

  

  

9001   

  

$ 

  

 

  

$ 

  

  

9002   

  

$ 

  

 

  

$ 

  

  

9003   

  

$ 

  

 

  

$ 

  

  

9004   

  

$ 

  

 

  

$ 

  

  

9005   
  

$ 
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SECTION B 

B.1  Scope   

 

The contractor shall perform the Information Technology Enterprise Solutions – 2 Services (ITES-2S) effort in 

accordance with the scope as described in Section C, Statement of Objectives, and provide all of the items identified 
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in Section B of the Schedule over the life of the contract.  The contract has a base period of three years, and three 

options of two years each.  The contract provides nine, twelve-month periods.  These nine years represent labor rate 
years. 

  

 

B.2  Minimum & Maximum Amounts, Indefinite-Delivery, Indefinite Quantity (ID/IQ)  

 

 The total amount of all orders placed against all contracts, awarded from this solicitation, shall not exceed 

$20,000,000,000 over a nine (9) year period of performance (36-month base period and three, 24-month option 

periods).  The guaranteed minimum amount is $40,000.00 for each contractor.  The minimum applies only to the 

base period.  Individual Task Orders (TO) will be awarded in accordance with Section G, Ordering.   The contract 

maximum represents the total requirement for the life of the contract (including options, if exercised).   

 

 

B.3  Pricing of Labor Rate Table for Task Orders 

 

(a)  All task orders awarded pursuant to this contract, whether awarded on a T&M or FP basis, will be priced in 

accordance with the pricing set forth in the Labor Rate Table, Section J, Attachment 1 and Labor Category 

Descriptions, Section J, Attachment 2.  The table reflects the Government-required labor categories.  The labor rates 
in the labor rate table reflect the fully-burdened composite rates for each labor category and will apply to all direct 

labor hours.   The composite rates include separate rates for work performed at the contractor site and at the 

Government site for each labor category.   

 

(b)  In the event work is required for which the contractor can be expected to incur costs markedly different from 

those normally incurred, e.g., work Outside the Continental United States (OCONUS), consideration will be given 

to pricing on a cost-reimbursement basis.  In such situations, additional costs which cannot be appropriately charged 

under the Other Direct Costs (ODCs) contract line item numbers (CLINs) will be negotiated on a case-by-case basis.   

 

(c)  T&M Labor/FP Rates. 

 

(1)  Government Site Rates.  When performing at Government sites, the contractor shall furnish fully 
burdened personnel rates.  The Government will provide only office space, furniture, and office equipment and 

supplies. 

 

 (2)  Contractor Site Rates.  When performing at a contractor site, the contractor shall furnish fully burdened 

personnel rates which include loads for office space and all normal supplies and services required to support the 

work.  This includes, but is not limited to, telephones, faxes, copiers, personal computers, postage (to include courier 

services such as Federal Express), ordinary business software (e.g., word processing, spreadsheets, graphics, etc.), 

normal copying and reproduction costs. 

 

(d)  Labor Rate Tables, Section J, Attachment 1. 

 
Labor rates and Other Direct Cost (ODC) fixed rate mark-up percentages for use in pricing the FP and T&M TOs 

are set forth in the Labor Rate Tables, Section J, Attachment 1.  

 

(1)  The labor rates and ODC fixed mark-up percentages proposed for each of the nine, twelve-month labor 

rate periods are fixed.  However, the contractor may submit a proposal reducing the fixed labor rates and mark-up 

percentages, in the contract, at any time during the life of this contract.  The Government will review these proposals 

and determine if the revised rates are realistic and in the best interest of the Government.  If the rates are accepted, 

the Government will modify the contract by incorporating the new rates into the labor rate tables. 

 

(2)  At the request of either the contractor or the Government, the contractor may, throughout the life of the 

contract, propose additional labor categories, rates and descriptions.  These additional categories, rates and 

descriptions will be negotiated on a case-by-case basis in accordance with the provision in Section H, Technology 
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Refreshment.  The additional categories, rates and descriptions proposed, upon determination by the Government 

that they are fair and reasonable, will be incorporated into Section B of this contract. 
 

 (1)  Labor.  The Labor Rate Table represents fully-loaded hourly rates for each skill category.  The fully-

burdened labor rates shall include all direct, indirect, general and administrative costs and profit associated with 

providing the required skill.  The fully-burdened labor rates shall include all labor and labor-related costs, such as, 

but not limited to, the following list of representative labor-related costs:  salaries, wages, bonuses to include stock 

bonuses, incentive awards, employee stock options, stock appreciation rights, employee stock ownership plans, 

employee insurance, fringe benefits, contributions to pension, other post-retirement benefits, annuity, employee 

incentive compensation plans, incentive pay, shift differentials, overtime, vacation time, sick pay, holidays, and all 

other allowances based upon a comprehensive employee compensation plan.  Contractor site rates shall also include 

contractor-provided facilities, furniture, equipment, supplies, tool kits, employee training and overhead amounts 

required for work at contractor site rates.  This includes, but is not limited to, telephones, facsimile machines and 

their telecommunications lines, copiers, personal computers, postage (to include courier services such as Federal 
Express), ordinary business software, such as word processing, spreadsheets, graphics, normal copying and 

reproduction costs.  The use of uncompensated overtime is not allowed.  Contractor shall provide hourly rates based 

upon a 40-hour work-week (2,080 hours per year). 

 

 (2)  Program Management Support Costs.  Contract-level program management support costs are included 

as a percentage of each individual labor category rate, and encompass support for contract-level management, 

reporting requirements and related travel and meeting attendance costs associated with the contractor‘s program 

management staff, as it relates to overall management of the ITES-2S Program.  As a result, these program 

management support costs are allocated among all of the task orders issued under this contract.  These program 

management support costs are differentiated from individual task order manager support costs, which are billed as 

hourly labor rates against individual task orders for direct support to the effort performed under those task orders.  
This will result in direct billings at the task order level for labor hours in the appropriate manager category, to 

specifically support program or project management for the task order. 

 

 

B.4 Contract Line Item Numbers (CLINs)/Sub CLINs 

 

(a)  IT Solution Services.  Separate CLINs are included to allow for various pricing structures (i.e., time and 

materials, fixed price, and cost) in individual TO‘s.  The appropriate FAR principles must be applied for the 

respective contract type. 

 

(b)  IT Subject Matter Experts.  IT Subject Matter Experts (SMEs) fixed labor rates (actual direct and indirect costs, 

excluding profit/fee) will be negotiated in individual TOs.  However, if the ordering contracting officer deems it 
necessary to direct the ITES-2S contractor to propose these categories, a fixed fee of 3% is allowable.  The expertise 

shall be in the required discipline or technology of the individual task order.  At the Government‘s option, the 

contractor may provide subject matter experts in all task and sub-task areas as identified in Section C, Paragraph 2.1, 

or as identified in individual TO requests.  Education and experience levels are negotiable with individual TOs.  

SMEs may only be proposed upon Government‘s request or if no other labor category description can satisfy for the 

requirement.  The contractor is required to justify and received KO approval for the use of an SME when proposed 

in a TO.  Reimbursement will be dependent upon the TO contract type negotiated.  

 

(c)   IT Functional Area Expert.  IT Functional Area Expert (FAE) fixed labor rates (actual direct and indirect costs, 

excluding profit/fee) will be negotiated in individual TOs.   However, if the ordering contracting officer deems it 

necessary to direct the ITES-2S contractor to propose these categories, a fixed fee of 3% is allowable.  FAEs must 
have the demonstrated ability to perform information systems analysis tasks in support of one or of the functional 

areas identified in Section C, Paragraph 2.1 or as identified in individual TOs.   FAEs must have the ability to 

conceptualize, define, plan, and implement all hardware and software requirements for information systems 

supporting the specific functional area.  They must have demonstrated experience in the planning, supporting, and 

sustainment of worldwide functional area organizations.  Experience must include both the functional aspects of the 

functional area and information systems used within that functional area.  Education and experience levels are 

negotiable with individual TOs.  FAEs may only be proposed upon Government‘s request or if no other labor 
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category description can satisfy for the requirement.  The contractor is required to justify and received KO approval 

for the use of an FAE when proposed in a TO.   Reimbursement will be dependent upon the TO contract type 
negotiated.  

 

 

(d)   Incidental Construction.  Incidental Construction will be reimbursed as a firm fixed price (labor & material), 1 

job, as negotiated under individual TOs.  The work will be subject to the provisions of the Davis Bacon Act 

(Reference Section I, Davis-Bacon Act clauses) as described at Section H, Application of Davis-Bacon Act 

Provisions.  Actual labor costs, including indirect costs, IAW the Davis Bacon wage determination will be 

reimbursed.  Actual material costs, including indirect costs, will be reimbursed. 

 

(e)  ODCs.  ODCs consist of IT Solution Equipment, IT Solution Software, Travel and Per Diem, and Other ODCs 

and are reimbursable under cost reimbursement CLINs.  The contractor shall include a detailed description of all 

proposed ODCs in individual TO proposals.  The cost of general purpose items required for the conduct of the 
contractor's normal business operations will not be considered an allowable ODC in the performance of this 

contract.    

 

(1) IT Solution Equipment and IT Solution Software.  All materials required for performance of TOs, 

issued  under this contract, which are not Government-furnished, shall be furnished by the contractor.  Materials 

acquired by the contractor with Government funds, for performance of this contract, are the property of the 

Government.   

 

The contractor shall utilize ESI source software and CHESS contract source equipment in accordance with 

applicable provisions in Section H, Computer Hardware Enterprise Software and Solutions Source Contracts and 

DoD Enterprise Software Initative.  In addition to any other equipment, the contractor shall separately identify ESI 
source software items and CHESS contract source equipment in each TO proposal.  For ESI source software, the 

contractor shall request approval to order from the Government supply sources.  For proposed materials that are not 

from the identified government supply sources for ESI source software or CHESS contract source equipment, the 

contractor shall provide a justification why those sources are not being utilized to support approval by the 

Contracting Officer.  Contractor costs for ESI source software shall be reimbursed at the prices charged to the 

contractor, with no mark-up percentage for loadings, fee or profit, regardless of whether the contract type of the task 

order if FP, T&M or CR.  For CHESS contract source equipment, a fixed mark-up percentages for associated 

indirect loading shall be applied to the CHESS contract source equipment for FP or T&M TOs; profit or fee shall 

not be allowed. 

 

In accordance with DFARS Subpart 239.73, Acquisition of Automatic Data Processing Equipment by DoD 

Contractors, the contractor shall submit the documentation required to the Contracting Officer (KO) for approval 
prior to entering into any equipment lease or purchase agreement. 

 

(2)  Travel and Per Diem.  TO related travel costs, i.e., relocation and temporary duty (TDY) to include 

travel, lodging and meals are reimbursable in accordance with thein accordance with FAR 31.205-46.  For travel, a 

fixed mark-up percentage for associated indirect loadings shall be applied to the direct travel costs for FP or T&M 

TOs; profit or fee is not be allowed for travel.  If travel destinations are specified in the TO, the task order proposal 

shall include prices for airfare and per diem rates by total days, number of trips and number of contractor employees.  

No contractor travel shall be conducted to support the requirements of TOs without advance, written approval from 

the TO Contracting Officer‘s Representative. 

 

(3)  Other ODCs.  For other ODCs, under FP TOs, a fixed mark-up percentage for indirect 
loading and profit shall apply. For other ODCs, under T&M TOs, a fixed mark-up percentage for indirect loading 

shall apply.  Profit or fee is not allowed.   

 

 

B.5 Phase-In   
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The Government intends to allow 60 days for phase-in.  The phase-in period shall be in accordance with Section I, 

FAR 52.237-3,  Continuity of Services.  This period allows for the establishment of operations and infrastructure in 
preparation for full performance, to include preparation and submission of proposals on task orders.  Phase-In shall 

be Not Separately Priced (NSP) and the cost attributable with phase-in shall be included in the fixed loaded hourly 

labor rates. 

 

 

B.6 Total Cost of Ownership Pricing 

 

Individual TOs may require the contractor to restructure its price proposal to provide for the total cost of ownership.  

For example, instead of, or in addition to, providing a cost proposal based on fixed hourly rates, specific task orders 

may require pricing on a per seat/workstation, usage rates, or other similar bases to determine the total life cycle 

cost. 

 
 

B.7 Service Contract Act 

 

This contract has been determined to be exempt from the requirements of the Service Contract Act.  
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Section C - Descriptions and Specifications 

 
SECTION C 

 

 

 
 

 

STATEMENT OF OBJECTIVES (SOO) 

 

1.0 INTRODUCTION   

 

The Computer Hardware, Enterprise Software and Solutions (CHESS), in coordination with the Army Contracting 

Command (ACC), Information Technology, E-Commerce, and Commercial Contracting Center (ITEC4), is seeking 

qualified contractors to support the Army enterprise infrastructure and infostructure goals with information 
technology (IT) services worldwide.  

 

The Army is seeking contractors who are willing to partner with the Army to meet its mission.  The Army 

is structuring the ITES-2S contract in a manner that ensures that the contractors‘ goals and objectives are in 

alignment with those of the Army.  Superior performance on the contractors‘ part will directly and indirectly link to 

superior Army mission accomplishment through the economic and efficient use of information technology.  (Within 

the context of the Army/contractor partnership, the terms ―partner‖ and ―partnership‖ should not be read to suggest 

any formal  legal partnership or joint venture between the contractor and the agency.)  The Army/contractor 

partnership will reflect the attributes of an open, collaborative, and customer-oriented professional relationship.   

 

It is of critical importance that vendors become aware of the implications of the phased strategy to 

transform to a single Army Network/Army Enterprise Infostructure (AEI).  Consequently, responsibility for 
technical control of the AEI is the responsibility of NETCOM/9th Army Signal Command and will evolve in 

conjunction with the development of a suite of new common policies and guidance.  These documents, some still 

under revision, will frame the network management and netcentric implementation strategies, and must be 

interpreted as required constraints for the operational environment under this contract.   

 

2.0 SCOPE 

 

The ITES-2S scope will include a full range of services and solutions necessary for the Army to satisfy its 

support of the Army enterprise infrastructure and infostructure goals with Information Technology (IT) services 

worldwide.  The scope includes the Command, Control, Communications, Computers, and Information Management 

(C4IM) requirements as defined in Army Regulation 25-1 (AR 25-1).   
 

ITES-2S contemplates services-based solutions under which contractors may be required to provide a full 

range of IT equipment.  Therefore, end-to-end solutions to satisfy worldwide development, deployment, operation, 

maintenance, and sustainment requirements are included.  Additionally included is support to analyze requirements, 

develop and implement recommended solutions, and operate and maintain legacy systems, and equipment.  It is the 

intention of the Government to establish a scope that is broad, sufficiently flexible to satisfy requirements that may 

change over the period of performance, and fully comprehensive so as to embrace the full complement of services 

that relate to IT. 

 

The U.S. Army, Department of Defense, or any other Federal Agency will be authorized to fulfill 

requirements under ITES-2S. 
 

2.1     ITES-2S Task Areas 

 

          The IT services solutions are categorized in the list of task areas identified below.  The task areas are further 

subdivided into sub-task areas to further define the scope of the task areas.  This list of sub-tasks is not considered to 
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be inclusive of all sub-tasks within each task area.  Specific details of task assignments, deliverables, documentation, 

training, applicable government/department/industry standards, etc., will be provided within individual task orders.   
 

Business Process Reengineering (BPR) 

 Business Case Analysis 

 Functional Requirements Decomposition 

 IT Capital Planning 

 Gap Analysis 

 Risk Management 

 Workflow Analysis 

 

Information Systems Security 

 Computer Security Awareness and Training 

 Computer Security Incident Response  
Information, System, Data, and Physical Security 

Mainframe Automated Information Security Support 

 

Information Assurance 

Disaster Recovery 

            Continuity of Operations 

            Contingency Planning 

 Remote Monitoring/Intrusion Detection  

 Security Architecture Design 

 Security Hardening 

 Secure Video Teleconferencing 
 System Certification and Accreditation (DITSCAP) 

 

Information Technology Services 

  Biometrics 

Configuration Management 

  Capacity Management 

Computer Aided Design/Engineering/Management (CAD/CAE/CAM) 

Computer Systems Administration, Management, and Maintenance 

  Design/Specifications for Information Systems 

Data and/or Media Management 

Database Applications Development  

Design/Specifications for Information Dissemination 
DODAF Based Operational & System Architecture Design & Development 

Economic/Business Case Analysis (Cost/Benefit and Risk) 

Independent Validation and Verification (IV&V) 

Internet/Intranet/Web Applications/Network Computing 

Legacy Systems Modernization 

Performance Benchmarking/Performance Measurements 

Simulation and Modeling 

Software/Middleware Development  

Source Data Development 

Statistical Analysis 

Systems Development and Software Maintenance 
Systems Programming 

Video Teleconferencing 

Voice over Internet Protocol (VOIP) 

Web and Computer Systems Decision Support Tools 

Web Enabled Applications 
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Enterprise Design, Integration, and Consolidation 
Information and Knowledge Engineering 

Integrated Solutions Management 

 Knowledge Engineering/Management  

 Market Research and Prototyping 

Measuring Return on Investment (ROI) 

Earned Value 

Compliance with Interoperability Standards 

 Product Integration 

Reliability and Maintainability 

 Requirements Analysis 

 Reverse Engineering 

Software Engineering 
 Software Life Cycle Management 

 Systems Integration 

 Technology Insertion 

 Test and Evaluation 

 Wireless Networking 

 

 Education/Training 

  User Training 

  Wargaming, Experimentation, Scenario Design & Execution 

  Instructional Design, and Modeling & Simulation 

  Design & Execution of Computer-generated Imaging Training 
 

Program/Project Management  

Strategic Enterprise IT Policy and Planning  

  Change Management 

Program Assessments and Studies 

IT Strategic Planning Program Assessment and Studies 

IT Project Cost & Schedule Management 

IT Strategic Planning 

Management/Administrative Support/Data Entry 

Deployment Management 

 
Systems Operation and Maintenance 

 Computer Center Technical Support  

Commercial Off-the-Shelf Software Products and Support 

 Computer Systems Administration 

Computer Systems Facilities Management and Maintenance  

Licensing Support 

Software License Management 
Legacy Systems Maintenance 

 Network Management 

        Help Desk Support 

 Desktop Support 

         Property Management 

 

            Network Support 

  Network and Telecommunications Infrastructure Support 

  Office Automation Support 

  Seat Management / Asset Management  
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3.0 ITES2-S STATEMENT OF OBJECTIVES (SOO) 

 

3.1 Objectives 

 

The fundamental purpose of the ITES-2S is to support the Army enterprise infrastructure and infostructure goals 

with a full range of innovative, world class information technology support services and solutions at a reasonable 

price.  It is essential that the ITES-2S solutions enhance Army Net-operations/Net-centric capabilities and 

holistically support the Army customers, with a goal of providing a common look and feel for Army applications at 
all levels of both the strategic and tactical Army enterprise.  The solution must not only be in compliance with 

existing DoD and Department of Army standardization and interoperability policies, but should also strive to 

enhance Army capabilities by supporting implementation and partnering in the implementation of NETCOM‘s 

Networthiness program.  The Army has established the following objectives for the ITES2-S contract. 

 

3.1.1 Contractual Management 

i. Establish and maintain contract methodologies and operations that are flexible, facilitate 

change, and allow for continuity of user support over the life of the contract. 

 

ii. Continuously improve task order competition throughout the life of the contract. 

 
iii. Increase use of subcontractors and teaming partners to bring expert talent and ingenuity 

to the varied work under ITES2-S and effectively utilize small businesses to assure 

achievement of mandatory subcontracting goals. 

 

3.1.2   Partnership  

i. Promote the contract to Army, DoD, and other federal agencies to  increase potential 

customers‘ awareness of available services, solutions, and the benefits of this contract. 

 

ii. Support and partner with CHESS on the Army‘s data and reporting requirements through 

electronic interface. 

 

iii. Promote the benefits of performance-based contracting by educating  the Army users.  
 

iv. Continuously seek ways to increase customer satisfaction through delivery of superior IT 

services. 

 

v. Support and partner with CHESS hardware and software contract holders as a preferred 

source of supply. 

 

3.1.3 Business Processes 

 

i.  Provide compliant, state-of-the-market, sustainable, supportable, and interoperable IT 

service solutions worldwide. 
 

ii. Identify and implement best commercial practices, new technologies and streamlined 

approaches that afford the Army and other customers' information technology and 

telecommunications structure the ability to improve their performance and IT business 

processes  (e.g. offering tools, techniques, and practices for migration to enterprise resource 

planning, implementation of enterprise directory services). 

 

iii.  Assure affordable, best value, best pricing solutions. 

 

  

4.0 CONSTRAINTS 
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The SOO provides contractors with maximum flexibility to conceive and propose innovative approaches and 

solutions. However, in some cases, there may be constraints that the government must place on those solutions.  The 
following specifications, standards, policies and procedures represent the constraints placed on this acquisition. All 

documents listed are mandatory, as applicable.  Applicability is as defined in the document. The most current 

version of the document at the time of Task Order issuance will take precedence.  The list is not all-inclusive. Other 

documents required for execution of tasks issued under ITES-2S will be cited in the relevant task order.  It is the 

policy of the DoD and the Army that IA requirements shall be identified and included in the design, acquisition, 

installation, operation, upgrade, or replacement of all DoD information systems.  This includes systems and 

processes developed within the Defense Acquisition System; systems and processes developed at private expense; 

outsourced business processes supported by private sector information systems; and outsourced information 

technologies.  All IA equipment necessary to satisfy requirements for a design, acquisition, installation, operation, 

upgrade, or replacement of DoD information systems shall be procured from the CSLA IA BPA listed on CHESS's 

IT e-mart and cited at paragraph 4.6.3.  Security requirements that shall be accomplished by the Contractor will be 

per the DoD Information Technology Security Certification and Accreditation Process (DITSCAP) outlined in DoD 
8510.1-M (see http://www.dtic.mil/whs/directives/corres/pdf/851001m.pdf ).  The Contractor shall transmit and 

deliver any classified material/reports IAW the National Industrial Security Program Operations Manual (NISPOM) 

and the Industrial Security Regulation (DoD 5220.22-S-2).  Each proposed task order under this contract will be 

screened for compliance with applicable IA statutes, policies, and procedures.  Specific requirements will be stated 

in the task order statement of work/statement of objectives.  In addition, all IA or IA-enabled IT hardware, firmware, 

and software components or products incorporated into DoD information systems must comply with the evaluation 

and validation requirements of National Security Telecommunications and Information Systems Security Policy 

Number 11.  Such products must be satisfactorily evaluated and validated either prior to purchase or as a condition 

of purchase.  Evidence shall include a vendor‘s warrant, in their responses to a solicitation and as a condition of the 

contract, that the vendor's products will be satisfactorily validated within a period of time specified in the solicitation 

and the contract.  Purchase contracts shall specify that product validation will be maintained for updated versions or 
modifications by subsequent evaluation or through participation in the National IA Partnership (NIAP) Assurance 

Maintenance Program or the Common Criteria Recognition Arrangement (CCRA) Assurance Maintenance Program.  

Web links are provided wherever possible.   

 

4.1 Army Enterprise Standardization 

 

4.1.1 Army Enterprise Desktop Software Standardization (TECHCON 2003-005c) 13 

September 2006. 

https://www.us.army.mil/suite/collaboration/GetDocument.do?doid=6736239 

 

4.1.2 Memorandum Establishing Army MS ELA Software Inventory as Single Source for 

Obtaining MS Products. 04 February 2004, 
https://ascp.monmouth.army.mil/scp/downloads/standardspolicy_files/04Feb2004-

MS_ELA_policy.pdf 

 

4.1.3 Moratorium On Microsoft Products And Product Support Services. 19 June 2003. 

https://ascp.monmouth.army.mil/scp/downloads/standardspolicy_files/June03_Moratoriu

m_Message.pdf 

 

4.1.4 Enterprise Software Agreements. 2 December 2002.  

https://ascp.monmouth.army.mil/scp/downloads/standardspolicy_files/Army_policy_lette

r_on_DFAR.pdf 

 
4.1.5 DFARS Final Rule on the use of Enterprise Software Agreements. 25 October 2002, 

https://ascp.monmouth.army.mil/scp/downloads/standardspolicy_files/DFARS_ESI_Fina

l_Rule.pdf  

 

4.1.6 Acquiring Commercially Available Software and Information Technology (IT) Products 

within the Army.  11 January 2001, 

http://www.dtic.mil/whs/directives/corres/pdf/851001m.pdf
https://www.us.army.mil/suite/collaboration/GetDocument.do?doid=6736239
https://ascp.monmouth.army.mil/scp/downloads/standardspolicy_files/04Feb2004-MS_ELA_policy.pdf
https://ascp.monmouth.army.mil/scp/downloads/standardspolicy_files/04Feb2004-MS_ELA_policy.pdf
https://ascp.monmouth.army.mil/scp/downloads/standardspolicy_files/June03_Moratorium_Message.pdf
https://ascp.monmouth.army.mil/scp/downloads/standardspolicy_files/June03_Moratorium_Message.pdf
https://ascp.monmouth.army.mil/scp/downloads/standardspolicy_files/Army_policy_letter_on_DFAR.pdf
https://ascp.monmouth.army.mil/scp/downloads/standardspolicy_files/Army_policy_letter_on_DFAR.pdf
https://ascp.monmouth.army.mil/scp/downloads/standardspolicy_files/DFARS_ESI_Final_Rule.pdf
https://ascp.monmouth.army.mil/scp/downloads/standardspolicy_files/DFARS_ESI_Final_Rule.pdf
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https://ascp.monmouth.army.mil/scp/downloads/standardspolicy_files/acquiring_commer

ical_software_11012001.pdf 
 

4.1.7 DA Information Technology (IT) Acquisition & Procurement Policy 

12 Jun 2007, 

https://ascp.monmouth.army.mil/scp/downloads/standardspolicy_files/ITProcurementMe

moSigned.pdf 

 

4.1.8 Use of Defense Switched Network in lieu of Federal Telecommunications Service / 

Public Switched Telephone Network (Implementation Memorandum 2005-12), 27 

January 2006 

https://www.us.army.mil/suite/collaboration/GetDocument.do?doid=6736291 

 

4.1.9 Electromagnetic Capability Guidance for Installation of Personal Communication Service 
(PCS) System Antenna Towers on Army Installations (Implementation Memorandum 

2005-06), 3 January 2006, 

https://www.us.army.mil/suite/collaboration/GetDocument.do?doid=6736288 

 

4.1.10 Information Management Policy, Internet Protocol (IP) Space Management, Network 

Address Translation (Implementation Memorandum 2004-19), 15 December 2004. 

https://www.us.army.mil/suite/collaboration/GetDocument.do?doid=6736287 

 

4.1.11 Command, Control, Computers, and Communication Information Management Support 

for Army Morale, Welfare, Recreation, and Lodging, and Family Program Information 

Systems on Army Installations (Implementation Memorandum 2004-17), 28 December 
2004. https://www.us.army.mil/suite/collaboration/GetDocument.do?doid=6736286 

 

4.1.12 Enterprise Telephony Firewall Management System (Implementation Memorandum 

2004-14), 28 February 2005. 

https://www.us.army.mil/suite/collaboration/GetDocument.do?doid=6736278 

 

4.1.13 MICROSOFT Windows NT 4.0 Protection Implementation Plan (TECHCON 2004-013) 

26 August 2004. 

https://www.us.army.mil/suite/collaboration/GetDocument.do?doid=6736277 

 

4.1.14 Deployment of Windows XP Service Pack 2 (SP2) (TECHCON 2004-012), 20 July 2004. 

https://www.us.army.mil/suite/collaboration/GetDocument.do?doid=6736276 
 

4.1.15 Email Attachment Filtering (TECHCON 2004-011A) 6 May 2006. 

https://www.us.army.mil/suite/collaboration/GetDocument.do?doid=6736275 

 

4.1.16 Command, Control, Computers and Communication Information Technology 

(C4 / IT) Support for Army Reserve Tenants on Army Installations (TECHCO N 

2004-010), 15  September 2004 . 

https:/ / www.us.army.mil/ suite/ collaboration/ GetDocument.do?doid= 673626 4  

 

4.1.17 Defense Research and Engineering Network Implementation of Army Installations 

(TECHCO N 2004 -009A) 6  May 2006 . 

https:/ / www.us.army.mil/ suite/ collaboration/ GetDocument.do?doid= 673626 3  
 

4.1.18 Active Directory Management Roles and Responsibilities (TECHCO N 2004 -008), 

29  March 2005 . 

https:/ / www.us.army.mil/ suite/ collaboration/ GetDocument.do?doid= 673626 2  
 

https://ascp.monmouth.army.mil/scp/downloads/standardspolicy_files/acquiring_commerical_software_11012001.pdf
https://ascp.monmouth.army.mil/scp/downloads/standardspolicy_files/acquiring_commerical_software_11012001.pdf
https://ascp.monmouth.army.mil/scp/downloads/standardspolicy_files/ITProcurementMemoSigned.pdf
https://ascp.monmouth.army.mil/scp/downloads/standardspolicy_files/ITProcurementMemoSigned.pdf
https://www.us.army.mil/suite/collaboration/GetDocument.do?doid=6736291
https://www.us.army.mil/suite/collaboration/GetDocument.do?doid=6736288
https://www.us.army.mil/suite/collaboration/GetDocument.do?doid=6736287
https://www.us.army.mil/suite/collaboration/GetDocument.do?doid=6736286
https://www.us.army.mil/suite/collaboration/GetDocument.do?doid=6736278
https://www.us.army.mil/suite/collaboration/GetDocument.do?doid=6736277
https://www.us.army.mil/suite/collaboration/GetDocument.do?doid=6736276
https://www.us.army.mil/suite/collaboration/GetDocument.do?doid=6736275
https://www.us.army.mil/suite/collaboration/GetDocument.do?doid=6736264
https://www.us.army.mil/suite/collaboration/GetDocument.do?doid=6736263
https://www.us.army.mil/suite/collaboration/GetDocument.do?doid=6736262
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4.1.19 Guidance for Terminating Dedicated WAN and Virtual Ethernet Circuits from 

CO NUS Army Posts, Camps, and Stations to O ff-Post Enclaves (TECHCO N 2004 -

007), 

https:/ / www.us.army.mil/ suite/ collaboration/ GetDocument.do?doid= 673626 1  
 

4.1.20 Networthiness Certification for Tactical Systems (TECHCO N 2004 -005), 19  

August 20 04 . 

https:/ / www.us.army.mil/ suite/ collaboration/ GetDocument.do?doid= 673626 0  

 

4.1.21 Army Enterprise Active Directory Windows Internet Name Service Configuration 

(TECHCO N 2004 -004), 15  O ctober 2004 . 

https:/ / www.us.army.mil/ suite/ collaboration/ GetDocument.do?doid= 673625 7  

 

4.1.22 Upgrade Guidelines for MS Windows NT 4 .0  Systems (TECHCO N 2004 -003), 

O ctober 22 , 2004 . 

https:/ / www.us.army.mil/ suite/ collaboration/ GetDocument.do?doid= 673625 6  

 

4.1.23 Army Enterprise Active Directory Site-Level Domain Controller Installation 

Guidelines (TECHCO N 2004 -001B), February 11 , 2005 . 

https:/ / www.us.army.mil/ suite/ collaboration/ GetDocument.do?doid= 673625 5  
 

4.1.24 Fielding Non-Army Systems on Army Installations (TECHCO N 2003 -002), 28  

May 2003 . 

https:/ / www.us.army.mil/ suite/ collaboration/ GetDocument.do?doid= 673625 3  

 

4.1.25 Army Messaging Standards for Exchange (TECHCON 2003-001A), 3 January 2006. 

https://www.us.army.mil/suite/collaboration/GetDocument.do?doid=6736243 

 

4.1.26 Implementation of Deployable Forces Forests within the General Force Infrastructure in 

the Army Enterprise Infrastructure Active Directory Environment (TA 2006-006), 14 

May 2007. https://www.us.army.mil/suite/collaboration/GetDocument.do?doid=7780784 
 

4.1.27 Exchange 2003 Implementation in the Continental United States Active Directory Forest 

(TA 2006-003), 27 September 2007. 

https://www.us.army.mil/suite/collaboration/GetDocument.do?doid=8931144 

 

4.1.28 Operation and Management of PM-Managed Systems in the Army Enterprise 

Infostructure  Active Directory Environment (TA 2005-018) 14 September 2006. 

https://www.us.army.mil/suite/collaboration/GetDocument.do?doid=6736242 

 

4.1.29 Common Access Card Cryptographic Logon Implementation (TA 2005-009), 1 March 

2006. https://www.us.army.mil/suite/collaboration/GetDocument.do?doid=7107237 

 
4.1.30 Electromagnetic Compatibility Guidance for Installation of Personal Communication 

Service System Antenna Towers on Army Installations (TA 2005-006) 3 January 2006. 

https://www.us.army.mil/suite/collaboration/GetDocument.do?doid=7231353 

 

4.1.31 Remote Access Virtual Private Network Implementation on Army Installations (TA 

2005-004), 8 June 2006. 

https://www.us.army.mil/suite/collaboration/GetDocument.do?doid=6736241 

 

4.1.32 Request, Approval, and Implementation of Active Directory Trusts within the Army 

Enterprise Infostructure (TA 2004-015a), 7 February 2006, 

https://www.us.army.mil/suite/collaboration/GetDocument.do?doid=7405333 

https://www.us.army.mil/suite/collaboration/GetDocument.do?doid=6736261
https://www.us.army.mil/suite/collaboration/GetDocument.do?doid=6736260
https://www.us.army.mil/suite/collaboration/GetDocument.do?doid=6736257
https://www.us.army.mil/suite/collaboration/GetDocument.do?doid=6736256
https://www.us.army.mil/suite/collaboration/GetDocument.do?doid=6736255
https://www.us.army.mil/suite/collaboration/GetDocument.do?doid=6736253
https://www.us.army.mil/suite/collaboration/GetDocument.do?doid=6736243
https://www.us.army.mil/suite/collaboration/GetDocument.do?doid=7780784
https://www.us.army.mil/suite/collaboration/GetDocument.do?doid=8931144
https://www.us.army.mil/suite/collaboration/GetDocument.do?doid=6736242
https://www.us.army.mil/suite/collaboration/GetDocument.do?doid=7107237
https://www.us.army.mil/suite/collaboration/GetDocument.do?doid=7231353
https://www.us.army.mil/suite/collaboration/GetDocument.do?doid=6736241
https://www.us.army.mil/suite/collaboration/GetDocument.do?doid=7405333
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4.1.33 Technical Guidance MWR for Non-Franchised Users, 4 February 2003, 
https://www.us.army.mil/suite/collaboration/GetDocument.do?doid=6736222 

 

4.1.34 Army Thin Client Computing Guidance, SAIS-AOI, November 15, 2010, 

https://www.us.army.mil/suite/doc/25114894 

 

 

4.2  Army Knowledge Management 

 

4.2.1 Cross Domain Community Roadmap, Version 1.0, 13 June 2008, 

http://www.ucdmo.gov/CD%20Community%20Roadmap%20Exec%20Overview%20v7.

pdf 

 

4.2.2 DoD Directive 8000.01, ―Management of the Department of Defense Information 

Enterprise,‖ February 10, 2009, 

http://www.dtic.mil/whs/directives/corres/pdf/800001p.pdf 

4.3   Active Directory 

 
4.3.1 Active Directory CONOPS (Version 1.1).  26 September 2003, (requires AKO Login).  

https://www.us.army.mil/suite/doc/13985332 

 

4.3.2 Request, Approval, and Implementation of Active Directory Trusts within the Army 

Enterprise Infostructure (AEI) – TECHCON 2004-015A.  7 February 2006, (Requires 

AKO Login)  https://www.us.army.mil/suite/doc/7405333 

 

 

4.3.3 Army Policy for Windows NT 4.0 Replacement and Active Directory (AD) 

Implementation. 4 February 2004,  

http://www.army.mil/CIOG6/references/policy/docs/ActiveDir.pdf 

 
 

4.4   Networthiness Program 

 

4.4.1 Networthiness Certification Program 2 April 2003, (Requires AKO Login) 

https://www.us.army.mil/suite/doc/5166104 

 

4.4.2 Army Knowledge Management Guidance Memorandum Number 1    8 August 2001,  

http://www.army.mil/ciog6/docs/SACSAMemo8Aug01.pdf 

 

4.4.3 CJCSI 6212.01B, Interoperability and Supportability of National Security Systems, and 

Information Technology Systems, 8 May 2000,  

http://www.dtic.mil/doctrine/jel/cjcsd/cjcsi/6212_01b.pdf 

 

4.4.4 DOD Information Assurance Certification and Accreditation Process (DIACAP) 27 

November 2007, http://www.dtic.mil/whs/directives/corres/pdf/851001p.pdf 

 

4.5   DOD Information Technology Standards Registry 
 

4.5.1 DOD Information Technology Standards Registry Baseline Release 08-3.0, 20 November 

2008. https://disronline.disa.mil/a/public/docs/Promulgation_Memo_2008-11-20.pdf 

 

https://www.us.army.mil/suite/collaboration/GetDocument.do?doid=6736222
https://www.us.army.mil/suite/doc/25114894
http://www.ucdmo.gov/CD%20Community%20Roadmap%20Exec%20Overview%20v7.pdf
http://www.ucdmo.gov/CD%20Community%20Roadmap%20Exec%20Overview%20v7.pdf
http://www.dtic.mil/whs/directives/corres/pdf/800001p.pdf
https://www.us.army.mil/suite/doc/13985332
https://www.us.army.mil/suite/doc/7405333
http://www.army.mil/CIOG6/references/policy/docs/ActiveDir.pdf
https://www.us.army.mil/suite/doc/5166104
http://www.army.mil/ciog6/docs/SACSAMemo8Aug01.pdf
http://www.dtic.mil/doctrine/jel/cjcsd/cjcsi/6212_01b.pdf
http://www.dtic.mil/whs/directives/corres/pdf/851001p.pdf
https://disronline.disa.mil/a/public/docs/Promulgation_Memo_2008-11-20.pdf
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4.5.2 DOD Information Technology Standards Registry (Note: Access to the DISR requires 

registration/login to the DISA DISRonline website) 
https://disronline.disa.mil/a/DISR/Search_registry.jsp  - Website link to search registry 

https://disronline.disa.mil/a/DISR/DISR_archives.jsp   - Website link to archived 

documents   

 

4.6   Information Assurance – Army and DOD Policy   

 

4.6.1 Information Assurance (AR 25-2). , http://www.usapa.army.mil/pdffiles/r25_2.pdf 

 

4.6.2 Disposition of Unclassified DOD Computer Hard Drives. 4 June 2001, Effective 4 June 

2001,  http://iase.disa.mil/policy-guidance/asd_hd_disposition_memo060401.pdf 

 

4.6.3 DOD Information Assurance Certification and Accreditation Process (DIACAP) 27 

November 2007, http://www.dtic.mil/whs/directives/corres/pdf/851001p.pdf 

4.6.4 DOD Directive 4630.05, Interoperability and Supportability of Information Technology 

(IT) and National Security Systems (NSS), June 30, 2004.  

http://www.dtic.mil/whs/directives/corres/pdf/463005p.pdf 

 

4.6.5 DODI 4630.8, Procedures for Interoperability and Supportability of Information 

Technology (IT) and National Security Systems (NSS), June 30, 2004.  

http://www.dtic.mil/whs/directives/corres/pdf/463008p.pdf 

4.6.6   CJCSI 6212.01E  Interoperability and Supportability of Information Technology and 

National Security Systems, 15 December 2008,  

http://www.dtic.mil/cjcs_directives/cdata/unlimit/6212_01.pdf 

4.6.7 DOD Directive 5200.1, ―DOD Information Security Program,‖ January 1997, 

http://www.dtic.mil/whs/directives/corres/pdf/520001r.pdf 

4.6.8 DOD Directive C-5200.5, ―Communications Security (COMSEC),‖ 21 April 1990, IA 

DOD Directive C-5200.5 is a classified Directive. Classified documents are not cleared to 

be placed on the website. Users may contact the OPR at 

ASD(NII)ASDNII.pubs@osd.mil to obtain a copy of the Directive 

4.6.9 DOD Instruction 5200.01, ―DOD Information Security Program,‖ October 9, 2008, 

http://www.dtic.mil/whs/directives/corres/pdf/520001p.pdf 

4.6.10 DOD Instruction O-8530.2, Support to Computer Network Defense (CND), March 9, 

2001, https://powhatan.iiie.disa.mil/cnd/dodi-o-8530-2.pdf   

4.6.11 DOD Directive 8500.01E, Information Assurance , 24 October  2002, 

http://www.dtic.mil/whs/directives/corres/pdf/850001p.pdf 

4.6.12 DOD Instruction (DODI) 8500.2, Information Assurance Implementation,  6 February 

2003,  http://www.dtic.mil/whs/directives/corres/pdf/850002p.pdf 

4.6.13 DODI 8580.1, Information Assurance (IA) in the Defense Acquisition System9 June 

2004,  http://www.dtic.mil/whs/directives/corres/pdf/858001p.pdf 

https://disronline.disa.mil/a/DISR/Search_registry.jsp
https://disronline.disa.mil/a/DISR/DISR_archives.jspp
http://www.usapa.army.mil/pdffiles/r25_2.pdf
http://iase.disa.mil/policy-guidance/asd_hd_disposition_memo060401.pdf
http://www.dtic.mil/whs/directives/corres/pdf/851001p.pdf
http://www.dtic.mil/whs/directives/corres/pdf/463005p.pdf
http://www.dtic.mil/whs/directives/corres/pdf/463008p.pdf
http://www.dtic.mil/cjcs_directives/cdata/unlimit/6212_01.pdf
http://www.dtic.mil/whs/directives/corres/pdf/520001r.pdf
mailto:ASD(NII)ASDNII.pubs@osd.mil
http://www.dtic.mil/whs/directives/corres/pdf/520001p.pdf
https://powhatan.iiie.disa.mil/cnd/dodi-o-8530-2.pdf
http://www.dtic.mil/whs/directives/corres/pdf/850001p.pdf
http://www.dtic.mil/whs/directives/corres/pdf/850002p.pdf
http://www.dtic.mil/whs/directives/corres/pdf/858001p.pdf


W91QUZ-06-D-0019 

P00005 

Page 80 of 188 

 

 

4.6.14 DODD 8570.01, Information Assurance Training, Certification, and Workforce 

Management,  15 August 2004,  

http://www.dtic.mil/whs/directives/corres/pdf/857001p.pdf 

4.6.15 Defense Acquisition Guidebook _ Chapter 7  Acquiring Information Technology and 

National Security Systems, Section 7.5  Information Assurance _ see 

http://akss.dau.mil/dag/Guidebook/IG_c7.5.asp 

4.6.16 DCI Directive 6/3, "Protecting Sensitive Compartmented Information Within Information 

Systems," 24 May 2000- see http://www.fas.org/irp/offdocs/dcid-6-3-Manual.doc 

4.6.17 DOD CIO Memorandum, ―Encryption of Sensitive Unclassified Data at Rest on Mobile 

Computing Devices and Removable Storage Media,‖ 3 July 2007; 

http://iase.disa.mil/policy-guidance/DOD-dar-tpm-decree07-03-07.pdf 

4.7   Information Assurance – NIST Policy and Guidelines 

 

4.7.1 National Security Telecommunications and Information Systems Security (NSTISSP) 

Policy No. 11.  Fact sheet for NSTISSP No. 11 is 

http://www.cnss.gov/Assets/pdf/nstissp_11_fs.pdf  FAQs site for NSTISSP No. 11 is  

http://www.niap-ccevs.org/faqs/nstissp-11/ 

4.7.2 Guide to Information Technology Security Services NIST Special Publication 800-35.  

October 2003, http://csrc.nist.gov/publications/nistpubs/800-35/NIST-SP800-35.pdf 

4.7.3 Guide to Selecting Information Technology Security Products NIST Special Publication 

800-36. October 2003,  http://csrc.nist.gov/publications/nistpubs/800-36/NIST-SP800-

36.pdf 

4.7.4 Guide for the Security Certification and Accreditation of Federal Information Systems 

Special Publication 800-37. Feb 2010, http://csrc.nist.gov/publications/nistpubs/800-37-

rev1/sp800-37-rev1-final.pdf and http://csrc.nist.gov/publications/nistpubs/800-37-

rev1/sp800-37-rev1_markup-copy_final.pdf 

 

4.7.5 Guidance for Securing Microsoft Windows XP Systems for IT Professionals: A NIST 

Security Configuration Checklist - Special Publication 800-68, 

http://csrc.nist.gov/itsec/guidance_WinXP.html 

4.7.6 Guidance for Securing Microsoft Windows VISTA: 

http://csrc.nist.gov/itsec/guidance_vista.html 

4.7.7 Guide to General Server Security, Special Publication 800-123, July 2008, 

htp://csrc.nist.gov/publications/nistpubs/800-123/SP800-123.pdf 

4.7.8 Common Criteria http://www.commoncriteriaportal.org/ 

4.7.9 Recommended Security Controls for Federal Information Systems and Organizations SP 

800-53 Rev. 3, Aug 2009; http://csrc.nist.gov/publications/nistpubs/800-53-Rev3/sp800-

53-rev3-final_updated-errata_05-01-2010.pdf and  

http://www.dtic.mil/whs/directives/corres/pdf/857001p.pdf
http://akss.dau.mil/dag/Guidebook/IG_c7.5.asp
http://www.fas.org/irp/offdocs/dcid-6-3-Manual.doc
http://iase.disa.mil/policy-guidance/dod-dar-tpm-decree07-03-07.pdf
http://www.cnss.gov/Assets/pdf/nstissp_11_fs.pdf
http://www.niap-ccevs.org/faqs/nstissp-11/
http://csrc.nist.gov/publications/nistpubs/800-35/NIST-SP800-35.pdf
http://csrc.nist.gov/publications/nistpubs/800-36/NIST-SP800-36.pdf
http://csrc.nist.gov/publications/nistpubs/800-36/NIST-SP800-36.pdf
http://csrc.nist.gov/publications/nistpubs/800-37-rev1/sp800-37-rev1-final.pdf
http://csrc.nist.gov/publications/nistpubs/800-37-rev1/sp800-37-rev1-final.pdf
http://csrc.nist.gov/publications/nistpubs/800-37-rev1/sp800-37-rev1_markup-copy_final.pdf
http://csrc.nist.gov/publications/nistpubs/800-37-rev1/sp800-37-rev1_markup-copy_final.pdf
http://csrc.nist.gov/itsec/guidance_WinXP.html
http://csrc.nist.gov/itsec/guidance_vista.html
http://csrc.nist.gov/publications/nistpubs/800-123/SP800-123.pdf
http://www.commoncriteriaportal.org/
http://csrc.nist.gov/publications/nistpubs/800-53-Rev3/sp800-53-rev3-final_updated-errata_05-01-2010.pdf
http://csrc.nist.gov/publications/nistpubs/800-53-Rev3/sp800-53-rev3-final_updated-errata_05-01-2010.pdf
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http://csrc.nist.gov/publications/nistpubs/800-53-Rev3/800-53-rev3_markup-rev2-to-

rev3_updated-may-01-2010.pdf 

Annex 1: http://csrc.nist.gov/publications/nistpubs/800-53-Rev3/800-53-rev3-

Annex1_updated_may-01-2010.pdf 

Annex 2: http://csrc.nist.gov/publications/nistpubs/800-53-Rev3/800-53-rev3-

Annex2_updated_may-01-2010.pdf 

Annex 3:  http://csrc.nist.gov/publications/nistpubs/800-53-Rev3/800-53-rev3- 

Annex3_updated_may-01-2010.pdf 

Recommended Security Controls for Federal Information Systems SP 800-53 Rev. 2 Dec 

2007; http://csrc.nist.gov/publications/nistpubs/800-53-Rev2/sp800-53-rev2-final.pdf 

Annex 1: http://csrc.nist.gov/publications/nistpubs/800-53-Rev2/sp800-53-rev2-

annex1.pdf 

Annex 2: http://csrc.nist.gov/publications/nistpubs/800-53-Rev2/sp800-53-rev2-

annex2.pdf 

   Annex 3: http://csrc.nist.gov/publications/nistpubs/800-53-Rev2/sp800-5rev2annex3.pdf 

   Guide for Assessing the Security Controls in Federal Information Systems SP 800-53 

   A Jul 2008; http://csrc.nist.gov/publications/nistpubs/800-53A/SP800-53A-final-sz.pdf 

Guide for Assessing the Security Controls in Federal Information Systems and 

Organizations, Building Effective Security Assessment Plans SP 800-53 A Rev. 1 Jun. 

2010; http://csrc.nist.gov/publications/nistpubs/800-53A-rev1/sp800-53A-rev1-final.pdf 

4.8   Information Management 

 

4.8.1 Department of Defense Global Information Grid Architecture Architectural Vision, June 

2007 

http://www.http://www.defenselink.mil/cio-nii/docs/GIGArchVision.pdf.  

 
4.8.2 Net-Centric Operations and Warfare (NCOW) Reference Model, Version 1.1, 

17 November 2004  https://acc.dau.mil/CommunityBrowser.aspx?id=28986 

NOTE: Requires login/password to DOD Global Information Grid Architecture Website 

 

4.8.3 DoD Directive 8320.02, "Data Sharing in a Net-Centric Department of Defense. 02 

December 2004, http://www.dtic.mil/whs/directives/corres/pdf/832002p.pdf 

 

4.8.4 The Department of Defense Architecture Framework (DoDAF). 9 February 2004,   

https://acc.dau.mil/CommunityBrowser.aspx?id=22205 

 

4.8.5 Army Community of Interest (COI) Guidance, http://data.army.mil/coe_coi.html 
 

4.8.6 The Clinger-Cohen Act (Chapter 25 of title 40, United States Code) see 

http://www.cio.gov/Documents/it_management_reform_act_Feb_1996.html 

 

http://csrc.nist.gov/publications/nistpubs/800-53-Rev3/800-53-rev3_markup-rev2-to-rev3_updated-may-01-2010.pdf
http://csrc.nist.gov/publications/nistpubs/800-53-Rev3/800-53-rev3_markup-rev2-to-rev3_updated-may-01-2010.pdf
http://csrc.nist.gov/publications/nistpubs/800-53-Rev3/800-53-rev3-Annex1_updated_may-01-2010.pdf
http://csrc.nist.gov/publications/nistpubs/800-53-Rev3/800-53-rev3-Annex1_updated_may-01-2010.pdf
http://csrc.nist.gov/publications/nistpubs/800-53-Rev3/800-53-rev3-Annex2_updated_may-01-2010.pdf
http://csrc.nist.gov/publications/nistpubs/800-53-Rev3/800-53-rev3-Annex2_updated_may-01-2010.pdf
http://csrc.nist.gov/publications/nistpubs/800-53-Rev3/800-53-rev3-%20Annex3_updated_may-01-2010.pdf
http://csrc.nist.gov/publications/nistpubs/800-53-Rev3/800-53-rev3-%20Annex3_updated_may-01-2010.pdf
http://csrc.nist.gov/publications/nistpubs/800-53-Rev2/sp800-53-rev2-final.pdf
http://csrc.nist.gov/publications/nistpubs/800-53-Rev2/sp800-53-rev2-annex1.pdf
http://csrc.nist.gov/publications/nistpubs/800-53-Rev2/sp800-53-rev2-annex1.pdf
http://csrc.nist.gov/publications/nistpubs/800-53-Rev2/sp800-53-rev2-annex2.pdf
http://csrc.nist.gov/publications/nistpubs/800-53-Rev2/sp800-53-rev2-annex2.pdf
http://csrc.nist.gov/publications/nistpubs/800-53-Rev2/sp800-5rev2annex3.pdf
http://csrc.nist.gov/publications/nistpubs/800-53A/SP800-53A-final-sz.pdf
http://csrc.nist.gov/publications/nistpubs/800-53A-rev1/sp800-53A-rev1-final.pdf
http://www.defenselink.mil/cio-nii/docs/GIGArchVision.pdf
https://acc.dau.mil/CommunityBrowser.aspx?id=28986
http://www.dtic.mil/whs/directives/corres/pdf/832002p.pdf
file:///C:/Users/Marjorie.Beatty/AppData/Local/Microsoft/Windows/Temporary%20Internet%20Files/Content.Outlook/Temporary%20Internet%20Files/OLK8C/,%20%20https:/acc.dau.mil/CommunityBrowser.aspx
https://acc.dau.mil/CommunityBrowser.aspx?id=22205
http://data.army.mil/coe_coi.html
http://www.cio.gov/Documents/it_management_reform_act_Feb_1996.html
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4.8.7 OMB Circular A-130, "Management of Federal Information Resources, Transmittal 4," 

http://www.whitehouse.gov/omb/circulars_a130_a130trans4 
 

4.8.8 CJCSM 3170.01B:  Operation of the Joint Capabilities Integration and Development 

System,  http://www.dtic.mil/cjcs_directives/cdata/unlimit/m317001.pdf 

 

4.8.9 Department of Defense Net-Centric Data Strategy, 9 May 2003.  See 

http://www.dod.mil/cio-nii/docs/Net-Centric-Data-Strategy-2003-05-092.pdf 

 

4.8.10  OASD(NII), Net-Centric Checklist, Version 2.1.4, July 30, 2004 

http://www.DOD.mil/cio-nii/docs/NetCentric_Checklist_v2-1-3_.pdf 

4.8.11 Joint Net-Centric Operations (JNO) Capability Portfolio Management (CPM), Business 

Plan Version 1.0. April 16, 2007,  http://cio-nii.defense.gov/docs/JNO_Business_Plan.pdf 

 

4.9   Unified Capabilities and IPv6 
 

4.9.1  Internet Protocol version 6 (IPv6). for the GSCR, 

http://jitc.fhu.disa.mil/tssi/docs/1_7ipv6_approved6089r6104.pdf 

 

4.9.2  Unified Capabilities Approved Product List Process, 

http://www.disa.mil/ucco/apl_process.html 

 

4.9.3 Unified Capabilities Approved Product List – JITC  http://jitc.fhu.disa.mil/apl/ 

 

4.9.4 DoD CIO Memorandum, DoD Internet Protocol Version 6 (IPv6) Definitions, 26 June 

2008, 
https://www.intelink.gov/inteldocs/action.php?kt_path_info=ktcore.actions,document.vie

w&fDocumentId=51302 

 

4.9.5 DoD CIO Memorandum, DoD Internet Protocol Version 6 (IPv6) Implemention, 6 

February 2008, https://www.intelink.gov/inteldocs/view.php?&fDocumentId=153739 

(must click ‖download‖ to view document) 

 

4.9.6 IPv6 Extracts from Public Law 108-375 (FY05) and 109-163 (FY06), 

https://www.intelink.gov/w/images/8/eb/Amended_Public_Law_108-

375_Sec_331_%26_109-163_Sec_221.doc 

 
4.9.7 OMB Memorandum M-05-22, Transition Planning for Internet Protocol Version 6 

(IPv6), 2 August 2005, https://www.intelink.gov/w/images/2/22/OMB_m0522.pdf 

 

4.9.8 DoD CIO Memorandum, DoD Internet Protocol Version 6 (IPv6) Interim Transition 

Guidance, 29 September 2003, 

https://www.intelink.gov/inteldocs/view.php?fDocumentId=153740 

(must click ‖download‖ to view document) 

 

4.9.9 DoD CIO Memorandum, DoD Internet Protocol Version 6 (IPv6), 9 June 2003, 

https://www.intelink.gov/inteldocs/view.php?&fDocumentId=153734 (must click 

‖download‖ to view document) 

 
4.9.10 Federal Register / Vol. 74, No. 236 / Thursday, December 10, 2009 / Rules and 

Regulations, http://www.gpo.gov/fdsys/pkg/FR-2009-12-10/pdf/E9-28928.pdf 

 

http://www.whitehouse.gov/omb/circulars_a130_a130trans4
http://www.dtic.mil/cjcs_directives/cdata/unlimit/m317001.pdf
http://www.dod.mil/cio-nii/docs/Net-Centric-Data-Strategy-2003-05-092.pdf
http://www.dod.mil/cio-nii/docs/NetCentric_Checklist_v2-1-3_.pdf
file:///C:/Users/vicki.kadilak/AppData/Local/Microsoft/Windows/Temporary%20Internet%20Files/Content.Outlook/AppData/Local/Microsoft/Windows/Temporary%20Internet%20Files/sophia.scott/AppData/Local/Microsoft/Windows/Temporary%20Internet%20Files/Content.Outlook/1NJSD30Z/%20http:/cio-nii.defense.gov/docs/JNO_Business_Plan.pdf
http://jitc.fhu.disa.mil/tssi/docs/1_7ipv6_approved6089r6104.pdf
http://www.disa.mil/ucco/apl_process.html
http://jitc.fhu.disa.mil/apl/
https://www.intelink.gov/inteldocs/action.php?kt_path_info=ktcore.actions,document.view&fDocumentId=51302
https://www.intelink.gov/inteldocs/action.php?kt_path_info=ktcore.actions,document.view&fDocumentId=51302
https://www.intelink.gov/inteldocs/view.php?&fDocumentId=153739
https://www.intelink.gov/w/images/8/eb/Amended_Public_Law_108-375_Sec_331_%26_109-163_Sec_221.doc
https://www.intelink.gov/w/images/8/eb/Amended_Public_Law_108-375_Sec_331_%26_109-163_Sec_221.doc
https://www.intelink.gov/w/images/2/22/OMB_m0522.pdf
https://www.intelink.gov/inteldocs/view.php?fDocumentId=153740
https://www.intelink.gov/inteldocs/view.php?&fDocumentId=153734
http://www.gpo.gov/fdsys/pkg/FR-2009-12-10/pdf/E9-28928.pdf
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4.9.11 Assistant Secretary of Defense for for Netowrks and Information Integration 

Memorandum, Subject: Guidance and Policy for Implementation of Office 
ofManagement and Budget (OMB) Internet Protocol Version 6 (IPv6) Fiscal Years (FYs) 

2012 and 2014 Requirements, MAR 07 2011 

 
 

4.10   Collaboration Tools 

 

4.10.1 Department of Defense (DOD) Collaboration Policy Update, 21December 2005, 

http://jitc.fhu.disa.mil/washops/jtcd/dcts/DOD_collab_policy.pdf 

 

4.10.2 Collaboration products certified for use on DoD SIPRNet Networks. 

http://jitc.fhu.disa.mil/washops/jtcd/dcts/projects.html 

 
4.10.3 DCTS CMO Product Exemption List. http://jitc.fhu.disa.mil/washops/jtcd/dcts/cmo.html  

 

 

4.11    Smart Cards 

 

4.11.1 Army Card Reader Specification 10_17_05 CACPKI (Final), 

https://ascp.monmouth.army.mil/scp/downloads/standardspolicy_files/Army_CAC_PKI_

Program.pdf 

 

4.11.2 Personal Identity Verification (PIV) of Federal Employees and Contractors, FIPS Pub 

201-1, March 2006, http://csrc.nist.gov/publications/fips/fips201-1/FIPS-201-1-chng1.pdf 

4.11.3: Access Card Office (ACO); Common Access Card (CAC) Release 1.0 Reader 

Specifications, Version 1.0 (September 25, 2000), 

http://www.dmdc.osd.mil/smartcard/images/CACRelease1ReaderSpecificationv1Specific

ation.pdf 

4.11.4 Government Smart Card Interoperability Specification. Version 2.1 – 16 July 2003, 

http://csrc.nist.gov/publications/nistir/nistir-6887.pdf 

 

4.12  Radio Frequency Identification (RFID) 

 

4.12.1 DOD 4140.1-R DOD Supply Chain Materiel Management Regulation, May 23, 2003    

http://www.dtic.mil/whs/directives/corres/pdf/414001r.pdf 

4.12.2 Department of Defense Standard Practice - Military Marking For Shipment and Storage  

(MIL-STD-129P w/CHANGE 4) 19 September 2007, 

http://www.acq.osd.mil/log/rfid/MIL-STD-129PCH4.pdf 

4.12.3 RF-Tag Format (Version 2.0). 10 May 2002, http://www.acq.osd.mil/log/rfid/Policy/RF-

Tag%20Data%20Format%20Specification,%20Version%202.0.pdf 

 

4.12.4 Policy for Unique Identification (UID) of Tangible Items – New Equipment, Major 

Modifications, and Reprocurements of Equipment and Spares. 29 July 2003, 

http://www.acq.osd.mil/dpap/UID/uid_signed_policy_memo_2003.07.29.pdf 

 

http://jitc.fhu.disa.mil/washops/jtcd/dcts/dod_collab_policy.pdf
http://jitc.fhu.disa.mil/washops/jtcd/dcts/projects.html
http://jitc.fhu.disa.mil/washops/jtcd/dcts/cmo.html
https://ascp.monmouth.army.mil/scp/downloads/standardspolicy_files/Army_CAC_PKI_Program.pdf
https://ascp.monmouth.army.mil/scp/downloads/standardspolicy_files/Army_CAC_PKI_Program.pdf
http://csrc.nist.gov/publications/fips/fips201-1/FIPS-201-1-chng1.pdf
http://www.dmdc.osd.mil/smartcard/images/CACRelease1ReaderSpecificationv1Specification.pdf
http://www.dmdc.osd.mil/smartcard/images/CACRelease1ReaderSpecificationv1Specification.pdf
http://csrc.nist.gov/publications/nistir/nistir-6887.pdf
http://www.dtic.mil/whs/directives/corres/pdf/414001r.pdf
http://www.acq.osd.mil/log/rfid/MIL-STD-129PCH4.pdf
http://www.acq.osd.mil/log/rfid/Policy/RF-Tag%20Data%20Format%20Specification,%20Version%202.0.pdf
http://www.acq.osd.mil/log/rfid/Policy/RF-Tag%20Data%20Format%20Specification,%20Version%202.0.pdf
http://www.acq.osd.mil/dpap/UID/uid_signed_policy_memo_2003.07.29.pdf
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4.12.5 Update to Policy For Unique Identification (UID) of Tangible Items – New Equipment, 

Major Modifications, and Reprocurements of Equipment and Spare. 3 Sep 2004, 
http://www.acq.osd.mil/dpap/Docs/uid/Sep.%203%20UID%20%20Policy%20Update.pd

f  

 

4.12.6 Policy For Unique Identification (UID) of Tangible Personnel Property Legacy Items in 

Inventory and Operational Use, Including Government Furnished Property (GFP). 23 Dec 

2004, 

http://www.acq.osd.mil/dpap/Docs/uid/UID%20Policy%20Update%20Legacy%20Items

%2012-23-2004.pdf 

 

4.12.7 Department of Defense Guide to Uniquely Identifying Items (Version 1.4). 16 April 

2004, http://www.acq.osd.mil/dpap/Docs/uid/guide_1_4.pdf  

 
4.12.8 Department of Defense Standard Practice – Identification Marking of US Military 

Property (MIL-STD-130L). 20 Dec 2004, http://www.acq.osd.mil/dpap/Docs/uid/MIL-

STD-130L%20Change1.pdf 

 

4.12.9 Unique Identification 101 – The Basics. November 2004, 

http://www.acq.osd.mil/dpap/Docs/uid/UID 101.pdf 

 

4.12.10 Passive RFID DFARS Clause 252.211-7006,  

http://farsite.hill.af.mil/reghtm1/regs/far2afmcfars/fardfars/dfars/dfars252_000.htm#P1 

449_78981 

4.12.11 DOD Supplier's Passive RFID Information Guide,  

   http://www.acq.osd.mil/log/rfid/r_suppliers_guide.html 
 

4.12. 12  Radio Frequency Identification (RFID) Policy, 30 July 2004,  

   https://www.us.army.mil/suite/doc/4964850v 

 

 

4.13   Logistics 

 

4.13.1  DoD 4140.1-R DoD Supply Chain Materiel Management Regulation, May 23, 2003    

http://www.dtic.mil/whs/directives/corres/rtf/p41401r.doc 

 

4.13.2 Deputy Under Secretary of Defense (Logistics and Materiel Readiness) Logistics 
Enterprise Integration and Transformation 

http://www.acq.osd.mil/log/logistics_materiel_readiness/organizations/lsm/assetts/feb_02

_information/ei_info/Ent%20Integ%20and%20Transformation%20Dec%2001.doc 

  

4.14   Voice Over IP (VOIP) 

 

4.14.1 Security Considerations for Voice Over IP Systems. January 2005, 

http://csrc.nist.gov/publications/nistpubs/800-58/SP800-58-final.pdf 

 

4.14.2 Voice Video over Internet Protocol (VVoIP) Security Technical Implementation Guide 

(STIG), Version 3, December 23, 2009, 

http://iase.disa.mil/stigs/stig/unclassified_vvoip_stig_v3r1_releasememo.pdf 

4.14.3 Voice and Video over Internet Protocol (VVoIP) STIG V3R1, Dec 23, 2009; 

http://iase.disa.mil/stigs/downloads/zip/unclassified_vvoip_v3r1_stig_23dec2009.zip 

http://www.acq.osd.mil/dpap/Docs/uid/Sep.%203%20UID%20%20Policy%20Update.pdf
http://www.acq.osd.mil/dpap/Docs/uid/Sep.%203%20UID%20%20Policy%20Update.pdf
http://www.acq.osd.mil/dpap/Docs/uid/UID%20Policy%20Update%20Legacy%20Items%2012-23-2004.pdf
http://www.acq.osd.mil/dpap/Docs/uid/UID%20Policy%20Update%20Legacy%20Items%2012-23-2004.pdf
http://www.acq.osd.mil/dpap/Docs/uid/guide_1_4.pdf
http://www.acq.osd.mil/dpap/Docs/uid/MIL-STD-130L%20Change1.pdf
http://www.acq.osd.mil/dpap/Docs/uid/MIL-STD-130L%20Change1.pdf
http://www.acq.osd.mil/dpap/Docs/uid/UID%20101.pdf
http://farsite.hill.af.mil/reghtm1/regs/far2afmcfars/fardfars/dfars/dfars252_000.htm#P1 449_78981
http://farsite.hill.af.mil/reghtm1/regs/far2afmcfars/fardfars/dfars/dfars252_000.htm#P1 449_78981
http://www.acq.osd.mil/log/rfid/r_suppliers_guide.html
https://www.us.army.mil/suite/doc/4964850v
http://www.dtic.mil/whs/directives/corres/rtf/p41401r.doc
http://www.acq.osd.mil/log/logistics_materiel_readiness/organizations/lsm/assetts/feb_02_information/ei_info/Ent%20Integ%20and%20Transformation%20Dec%2001.doc
http://www.acq.osd.mil/log/logistics_materiel_readiness/organizations/lsm/assetts/feb_02_information/ei_info/Ent%20Integ%20and%20Transformation%20Dec%2001.doc
http://csrc.nist.gov/publications/nistpubs/800-58/SP800-58-final.pdf
http://iase.disa.mil/stigs/stig/unclassified_vvoip_stig_v3r1_releasememo.pdf
http://iase.disa.mil/stigs/downloads/zip/unclassified_vvoip_v3r1_stig_23dec2009.zip
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4.15   Wireless 
 

4.15.1 Use of Commercial Wireless Devices, Services, and Technologies in the Department of 

Defense (DoD) Global Information Grid (GIG) (DoD Directive 8100.2). 14 Apr 2004, 

https://secureapp2.hqda.pentagon.mil/dtsw_cms/library/upload/DoDD%208100.2.pdf 

 

4.15.2 Security Requirements for Cryptographic Modules (FIPS PUB 140-2). 25 May 2001, 

http://csrc.nist.gov/publications/fips/fips140-2/fips1402.pdf 

 

4.15.3 FIPS 140-1 and FIPS 140-2 Cryptographic Modules Validation List. March 10, 2009, 

http://csrc.nist.gov/groups/STM/cmvp/ 

 

4.15.4 Wireless LAN Security Framework Addendum To The Wireless Security Technical 
Implementation Guide (DRAFT). 10 February 2005, http://iase.disa.mil/wireless/wlan-

security-framework-addendum-v2r0.doc 

 

 

4.15.5  Wireless - Security Technical Implementation Guide (Version 6, Release 2). 23 April 

2010,  http://iase.disa.mil/stigs/content_pages/wireless_security.html 

 

4.15.6  Army Wireless Best Business Practices - NETCOM Wireless Security Standards, 

Version 3 (09-EC-M-0019) dated 2 January 2009,  Requires AKO Login, 

https://informationassurance.us.army.mil/bbp/BBP_Wireless_Security_Standards_VER_

3_0.pdf 

 

4.16   Section 508 

 

4.16.1 Section 508.  http://www.section508.gov 
 

4.16.2 Section 508 – Electronic and Information Technology.  21 December 2000, 

http://www.usdoj.gov/crt/508/508law.pdf 

 

4.16.3 Guide to the Section 508 Standards for Electronic and Information Technology: Software 

Applications and Operating Systems (1194.21)  http://www.access-

board.gov/sec508/guide/1194.21.htm, Web-based Intranet and Internet Information and 

Applications (1194.22) http://www.access-board.gov/sec508/guide/1194.22.htm, 

Telecommunications Products (1194.23) http://www.access-

board.gov/sec508/guide/1194.23.htm, Video and Multimedia Products (1194.24) 

http://www.access-board.gov/sec508/guide/1194.24.htm, Self Contained, Closed 

Products (1194.25) http://www.access-board.gov/sec508/guide/1194.25.htm, Desktop 

and Portable Computers (1194.26)  (http://www.access-

board.gov/sec508/guide/1194.26.htm). 

4.17   Energy Star 

 

4.17.1 President Issues Executive Order Regarding Energy-Efficient Use of Power Devices in 

Federal Facilities. 31 July 2001,  http://www.gsa.gov/portal/content/101582 

https://secureapp2.hqda.pentagon.mil/dtsw_cms/library/upload/DoDD%208100.2.pdf
http://csrc.nist.gov/publications/fips/fips140-2/fips1402.pdf
http://csrc.nist.gov/groups/STM/cmvp/
http://iase.disa.mil/wireless/wlan-security-framework-addendum-v2r0.doc
http://iase.disa.mil/wireless/wlan-security-framework-addendum-v2r0.doc
http://iase.disa.mil/stigs/content_pages/wireless_security.html
https://informationassurance.us.army.mil/bbp/BBP_Wireless_Security_Standards_VER_3_0.pdf
https://informationassurance.us.army.mil/bbp/BBP_Wireless_Security_Standards_VER_3_0.pdf
http://www.section508.gov/
http://www.usdoj.gov/crt/508/508law.pdf
http://www.access-board.gov/sec508/guide/1194.21.htm
http://www.access-board.gov/sec508/guide/1194.21.htm
http://www.access-board.gov/sec508/guide/1194.22.htm
http://www.access-board.gov/sec508/guide/1194.23.htm
http://www.access-board.gov/sec508/guide/1194.23.htm
http://www.access-board.gov/sec508/guide/1194.24.htm
http://www.access-board.gov/sec508/guide/1194.25.htm
http://www.access-board.gov/sec508/guide/1194.26.htm
http://www.access-board.gov/sec508/guide/1194.26.htm
http://www.gsa.gov/portal/content/101582
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4.17.2 Computers (Version 5.0)  Effective July 1, 2009, 

http://www.energystar.gov/ia/partners/prod_development/revisions/downloads/computer/

Version5.0_Computer_Spec.pdf 

 

4.17.3 Computer – Key Product Criteria. 
http://www.energystar.gov/index.cfm?c=computers.pr_crit_computers 

 

4.17.4 Printers, Scanners, and All-in-One Devices 

http://www.energystar.gov/index.cfm?fuseaction=find_a_product.showProductGroup&p

gw_code=PS 

4.17.5 Imaging Equipment  

http://www.energystar.gov/index.cfm?fuseaction=find_a_product.showProductGroup&p

gw_code=CX 

4.17.6 Computers,  laptops 

http://www.energystar.gov/index.cfm?fuseaction=find_a_product.showProductGroup&p

gw_code=LT 

 

4.17.7 Computer Monitors (Version 4.0), effective 20 July 2007. 

http://www.energystar.gov/ia/partners/product_specs/program_reqs/MonitorSpecV40Fin

al.pdf 

 
4.17.8 Data Center Energy Efficiency Initiatives, 

http://www.energystar.gov/index.cfm?c=prod_development.server_efficiency 

 

4.17.9 Electronic Product Environmental Assessment Tool (EPEAT), http://www.epeat.net/ 

 

4.17.10 Federal Electronics Challenge, http://www.federalelectronicschallenge.net/ 

 

4.17.11 Executive Order 13423, Strengthening Federal Environmental, Energy, and  

             Transportation Management 24 January 2007, http://www.gsa.gov/portal/content/102452 

 

4.17.12 Federal Acquisition Regulation; FAR Case 2006–030, Electronic Products    

Environmental Assessment Tool. Federal Register / Vol. 74, No. 10 / Thursday, January 
15, 2009 / Rules and Regulations (EPEAT), http://www.epeat.net/Docs/EPEATFAR.pdf 

 

4.17.13 Computer Servers Key Product Criteria,  

 http://www.energystar.gov/index.cfm?c=ent_servers.pr_crit_enterprise_servers 

 
 

4.18    Other Regulatory and Commercial Requirements 

 

4.18.1 Distributed Management Task Force Desktop Management Interface (DMI Version 

2.0.1s) http://www.dmtf.org/standards/documents/DMI/DSP0005.pdf 

 

4.18.2 Windows Vista Compatibility Center 
http://www.microsoft.com/windows/compatibility/windows-

vista/Default.aspx?type=Hardware 

 

4.18.3 The latest Windows XP Hardware Compatibility List, 

http://support.microsoft.com/kb/314062 

 

http://www.energystar.gov/ia/partners/prod_development/revisions/downloads/computer/Version5.0_Computer_Spec.pdf
http://www.energystar.gov/ia/partners/prod_development/revisions/downloads/computer/Version5.0_Computer_Spec.pdf
http://www.energystar.gov/index.cfm?c=computers.pr_crit_computers
http://www.energystar.gov/index.cfm?fuseaction=find_a_product.showProductGroup&pgw_code=PS
http://www.energystar.gov/index.cfm?fuseaction=find_a_product.showProductGroup&pgw_code=PS
http://www.energystar.gov/index.cfm?fuseaction=find_a_product.showProductGroup&pgw_code=CX
http://www.energystar.gov/index.cfm?fuseaction=find_a_product.showProductGroup&pgw_code=CX
http://www.energystar.gov/index.cfm?fuseaction=find_a_product.showProductGroup&pgw_code=LT
http://www.energystar.gov/index.cfm?fuseaction=find_a_product.showProductGroup&pgw_code=LT
http://www.energystar.gov/ia/partners/product_specs/program_reqs/MonitorSpecV40Final.pdf
http://www.energystar.gov/ia/partners/product_specs/program_reqs/MonitorSpecV40Final.pdf
http://www.energystar.gov/index.cfm?c=prod_development.server_efficiency
http://www.epeat.net/
http://www.federalelectronicschallenge.net/
http://www.gsa.gov/portal/content/102452
http://www.epeat.net/Docs/EPEATFAR.pdf
http://www.energystar.gov/index.cfm?c=ent_servers.pr_crit_enterprise_servers
http://www.dmtf.org/standards/documents/DMI/DSP0005.pdf
http://www.microsoft.com/windows/compatibility/windows-vista/Default.aspx?type=Hardware
http://www.microsoft.com/windows/compatibility/windows-vista/Default.aspx?type=Hardware
http://support.microsoft.com/kb/314062
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4.18.4 Trusted Platform Module (TPM v1.2) 

https://www.trustedcomputinggroup.org/specs/TPM/ 
  

4.18.5  FCC Part 15 Class B http://www.gpo.gov/fdsys/pkg/CFR-2009-title47-vol1/pdf/CFR-

2009-title47-vol1-part15.pdf 

 

4.18.6  Electromagnetic Compatibility (EMC) Directive 89/336/EEC 

http://www.conformance.co.uk/directives/ce_emc.php 

   

 

4.19   Areas for Forthcoming or Envisioned Policies and Guidance 

 

4.19.1 Army Level 

4.19.1.1 Configuration Management 
4.19.1.2 Server Consolidation 

4.19.1.3 Thin Client TECHCON 

4.19.1.4 Server TECHCON 

 

4.19.2 DOD Level 

 

4.20  System Security 

4.20.1 Security requirements that shall be accomplished by the Contractor will be per the DoD 

Information Assurance Certification and Accreditation Process (DIACAP) DoD 

Instruction 8510.01, November 28, 2007 

(http://www.dtic.mil/whs/directives/corres/pdf/851001p.pdf).  The Contractor shall 
transmit and deliver any classified material/reports IAW the National Industrial Security 

Program Operations Manual (NISPOM) and the Industrial Security Regulation (DoD 

5220.22-R).  Individual system security requirements shall be accomplished as specified 

in the Task/Delivery Order. 

 

 

 

4. ARMY STRATEGIC VISION, MISSION AND GOALS AND OBJECTIVES 

 

Through the effective, efficient, and economic application of information technology solutions, the ITES-

2S will support the Army‘s strategic vision, mission, goals, and objectives.  The Army strategic vision, mission, and 

goals flow down through all levels of the Army enterprise from the Army-wide vision to the Army key IT 
organizations to the Statement of Objectives for the ITES-2S acquisition itself.  

 

Key Organizations 

 

o Army Chief Information Officer (CIO/G6) 

 

o Program Executive Officer – Enterprise Information Systems 

 

o Network Enterprise Technology Command (NETCOM) 

 

o Army Materiel Command 
 

o Project Manager, EI, and Assistant Product Manager, Computer Hardware, Enterprise Software 

and Solutions (CHESS) 

 

o Army Regional Chief Information Officers (RCIO) 

 

o Directors of Information Management (DOIMs) 

https://www.trustedcomputinggroup.org/specs/TPM/
http://www.gpo.gov/fdsys/pkg/CFR-2009-title47-vol1/pdf/CFR-2009-title47-vol1-part15.pdf
http://www.gpo.gov/fdsys/pkg/CFR-2009-title47-vol1/pdf/CFR-2009-title47-vol1-part15.pdf
http://www.conformance.co.uk/directives/ce_emc.php
http://www.dtic.mil/whs/directives/corres/pdf/851001p.pdf
http://www.dtic.mil/whs/directives/corres/html/522022m.htm
http://www.dtic.mil/whs/directives/corres/html/522022m.htm
http://www.dtic.mil/whs/directives/corres/pdf/522022r.pdf
http://www.dtic.mil/whs/directives/corres/pdf/522022r.pdf
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o Army Contracting Command Information Technology, E-Commerce and Commercial Contracting 
Center (ITEC4) 
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Section D - Packaging and Marking 

 
SECTION D 

D.1.  Standard Practice for Packaging and Marking 

 

 a.    The contractor shall ensure that all items are preserved, packaged, packed and marked in accordance 

with best commercial practices to meet the packing requirements of the carrier and to ensure safe and timely 

delivery at the intended destination.  
 

b.  All containers, data, and correspondence submitted to the Task Ordering Contracting Officer or Task 

Order Contracting Officer's Representative shall comply with the following as identified in the individual orders.  

Exterior shipping containers and items not shipped in containers shall be clearly marked on an external surface as 

follows: 

 

(1)   Name of contractor 

(2)   Contract number and order number 

(3)   Itemized list of contents including quantity and CLIN 

(4)   Consignee‘s name, title, address and telephone number 

(5)   Package number of multiple package (e.g., 1 of 5, 2 of 5 etc.) 
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Section E - Inspection and Acceptance 

 
SECTION E 

E.1.  Inspection and Acceptance Criteria 

 

 a.  Final inspection and acceptance of all work, performance, reports and other deliverables under this 

contract shall be performed at the location specified in individual Task Orders (TO).  Each order will also designate 

the individual responsible for inspection and acceptance.  

 

 b.  The basis for acceptance shall be in compliance with the requirements set forth in the orders; and other 

terms and conditions of the contract.  Deliverable items rejected under resulting TOs shall be corrected in 

accordance with the applicable clauses. 

 

 c.  The Government requires a period not to exceed thirty (30) days after receipt of final deliverable item(s) 
for inspection and acceptance or rejection, unless otherwise specified in the individual TO. 

  

 

 

 

 

 

INSPECTION AND ACCEPTANCE TERMS 

 

Supplies/services will be inspected/accepted at: 

 
CLIN  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

0001  N/A  N/A  N/A  Government  

1000  N/A  N/A  N/A  Government  

1001  N/A  N/A  N/A  Government  

1002  N/A  N/A  N/A  Government  

1003  N/A  N/A  N/A  Government  

1004  N/A  N/A  N/A  Government  

1005  N/A  N/A  N/A  Government  

1006  N/A  N/A  N/A  Government  

1007  N/A  N/A  N/A  Government  

1008  N/A  N/A  N/A  Government  

1009  N/A  N/A  N/A  Government  
1010  N/A  N/A  N/A  Government  

1011  N/A  N/A  N/A  Government  

1011AA  N/A  N/A  N/A  Government  

1011AB  N/A  N/A  N/A  Government  

1011AC  N/A  N/A  N/A  Government  

1011AD  N/A  N/A  N/A  Government  

2001  N/A  N/A  N/A  Government  

2002  N/A  N/A  N/A  Government  

2003  N/A  N/A  N/A  Government  

2004  N/A  N/A  N/A  Government  

2005  N/A  N/A  N/A  Government  
2006  N/A  N/A  N/A  Government  

2007  N/A  N/A  N/A  Government  

2008  N/A  N/A  N/A  Government  

2009  N/A  N/A  N/A  Government  

2010  N/A  N/A  N/A  Government  

2011  N/A  N/A  N/A  Government  

2011AA  N/A  N/A  N/A  Government  
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2011AB  N/A  N/A  N/A  Government  

2011AC  N/A  N/A  N/A  Government  
2011AD  N/A  N/A  N/A  Government  

3001  N/A  N/A  N/A  Government  

3002  N/A  N/A  N/A  Government  

3003  N/A  N/A  N/A  Government  

3004  N/A  N/A  N/A  Government  

3005  N/A  N/A  N/A  Government  

3006  N/A  N/A  N/A  Government  

3007  N/A  N/A  N/A  Government  

3008  N/A  N/A  N/A  Government  

3009  N/A  N/A  N/A  Government  

3010  N/A  N/A  N/A  Government  

3011  N/A  N/A  N/A  Government  
3011AA  N/A  N/A  N/A  Government  

3011AB  N/A  N/A  N/A  Government  

3011AC  N/A  N/A  N/A  Government  

3011AD  N/A  N/A  N/A  Government  

4000  N/A  N/A  N/A  Government  

4001  N/A  N/A  N/A  Government  

4002  N/A  N/A  N/A  Government  

4003  N/A  N/A  N/A  Government  

4004  N/A  N/A  N/A  Government  

4005  N/A  N/A  N/A  Government  

4006  N/A  N/A  N/A  Government  
4007  N/A  N/A  N/A  Government  

4008  N/A  N/A  N/A  Government  

4009  N/A  N/A  N/A  Government  

4010  N/A  N/A  N/A  Government  

4011  N/A  N/A  N/A  Government  

4011AA  N/A  N/A  N/A  Government  

4011AB  N/A  N/A  N/A  Government  

4011AC  N/A  N/A  N/A  Government  

4011AD  N/A  N/A  N/A  Government  

5001  N/A  N/A  N/A  Government  

5002  N/A  N/A  N/A  Government  

5003  N/A  N/A  N/A  Government  
5004  N/A  N/A  N/A  Government  

5005  N/A  N/A  N/A  Government  

5006  N/A  N/A  N/A  Government  

5007  N/A  N/A  N/A  Government  

5008  N/A  N/A  N/A  Government  

5009  N/A  N/A  N/A  Government  

5010  N/A  N/A  N/A  Government  

5011  N/A  N/A  N/A  Government  

5011AA  N/A  N/A  N/A  Government  

5011AB  N/A  N/A  N/A  Government  

5011AC  N/A  N/A  N/A  Government  
5011AD  N/A  N/A  N/A  Government  

6000  N/A  N/A  N/A  Government  

6001  N/A  N/A  N/A  Government  

6002  N/A  N/A  N/A  Government  

6003  N/A  N/A  N/A  Government  

6004  N/A  N/A  N/A  Government  

6005  N/A  N/A  N/A  Government  
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6006  N/A  N/A  N/A  Government  

6007  N/A  N/A  N/A  Government  
6008  N/A  N/A  N/A  Government  

6009  N/A  N/A  N/A  Government  

6010  N/A  N/A  N/A  Government  

6011  N/A  N/A  N/A  Government  

6011AA  N/A  N/A  N/A  Government  

6011AB  N/A  N/A  N/A  Government  

6011AC  N/A  N/A  N/A  Government  

6011AD  N/A  N/A  N/A  Government  

7001  N/A  N/A  N/A  Government  

7002  N/A  N/A  N/A  Government  

7003  N/A  N/A  N/A  Government  

7004  N/A  N/A  N/A  Government  
7005  N/A  N/A  N/A  Government  

7006  N/A  N/A  N/A  Government  

7007  N/A  N/A  N/A  Government  

7008  N/A  N/A  N/A  Government  

7009  N/A  N/A  N/A  Government  

7010  N/A  N/A  N/A  Government  

7011  N/A  N/A  N/A  Government  

7011AA  N/A  N/A  N/A  Government  

7011AB  N/A  N/A  N/A  Government  

7011AC  N/A  N/A  N/A  Government  

7011AD  N/A  N/A  N/A  Government  
8000  N/A  N/A  N/A  Government  

8001  N/A  N/A  N/A  Government  

8002  N/A  N/A  N/A  Government  

8003  N/A  N/A  N/A  Government  

8004  N/A  N/A  N/A  Government  

8005  N/A  N/A  N/A  Government  

8006  N/A  N/A  N/A  Government  

8007  N/A  N/A  N/A  Government  

8008  N/A  N/A  N/A  Government  

8009  N/A  N/A  N/A  Government  

8010  N/A  N/A  N/A  Government  

8011  N/A  N/A  N/A  Government  
8011AA  N/A  N/A  N/A  Government  

8011AB  N/A  N/A  N/A  Government  

8011AC  N/A  N/A  N/A  Government  

8011AD  N/A  N/A  N/A  Government  

9001  N/A  N/A  N/A  Government  

9002  N/A  N/A  N/A  Government  

9003  N/A  N/A  N/A  Government  

9004  N/A  N/A  N/A  Government  

9005  N/A  N/A  N/A  Government  

9006  N/A  N/A  N/A  Government  

9007  N/A  N/A  N/A  Government  
9008  N/A  N/A  N/A  Government  

9009  N/A  N/A  N/A  Government  

9010  N/A  N/A  N/A  Government  

9011  N/A  N/A  N/A  Government  

9011AA  N/A  N/A  N/A  Government  

9011AB  N/A  N/A  N/A  Government  

9011AC  N/A  N/A  N/A  Government  
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9011AD  N/A  N/A  N/A  Government  

  
 

CLAUSES INCORPORATED BY REFERENCE 

 

 

52.246-3  Inspection Of Supplies Cost-Reimbursement  MAY 2001    

52.246-4  Inspection Of Services--Fixed Price  AUG 1996    

52.246-5  Inspection Of Services Cost-Reimbursement  APR 1984    

52.246-6  Inspection--Time-And-Material And Labor-Hour  MAY 2001    

52.246-12  Inspection of Construction  AUG 1996    

52.246-16  Responsibility For Supplies  APR 1984    

  

 
CLAUSES INCORPORATED BY FULL TEXT 

 

 

52.246-2     INSPECTION OF SUPPLIES--FIXED-PRICE (AUG 1996) 

 

(a) Definition. "Supplies," as used in this clause, includes but is not limited to raw materials, components, 

intermediate assemblies, end products, and lots of supplies. 

 

(b) The Contractor shall provide and maintain an inspection system acceptable to the Government covering supplies 

under this contract and shall tender to the Government for acceptance only supplies that have been inspected in 

accordance with the inspection system and have been found by the Contractor to be in conformity with contract 
requirements. As part of the system, the Contractor shall prepare records evidencing all inspections made under the 

system and the outcome. These records shall be kept complete and made available to the Government during 

contract performance and for as long afterwards as the contract requires. The Government may perform reviews and 

evaluations as reasonably necessary to ascertain compliance with this paragraph. These reviews and evaluations 

shall be conducted in a manner that will not unduly delay the contract work. The right of review, whether exercised 

or not, does not relieve the Contractor of the obligations under the contract. 

 

(c) The Government has the right to inspect and test all supplies called for by the contract, to the extent practicable, 

at all places and times, including the period of manufacture, and in any event before acceptance. The Government 

shall perform inspections and tests in a manner that will not unduly delay the work. The Government assumes no 

contractual obligation to perform any inspection and test for the benefit of the Contractor unless specifically set forth 

elsewhere in this contract. 
 

(d) If the Government performs inspection or test on the premises of the Contractor or a subcontractor, the 

Contractor shall furnish, and shall require subcontractors to furnish, at no increase in contract price, all reasonable 

facilities and assistance for the safe and convenient performance of these duties. Except as otherwise provided in the 

contract, the Government shall bear the expense of Government inspections or tests made at other than the 

Contractor's or subcontractor's premises; provided, that in case of rejection, the Government shall not be liable for 

any reduction in the value of inspection or test samples. 

 

(e)(1) When supplies are not ready at the time specified by the Contractor for inspection or test, the Contracting 

Officer may charge to the Contractor the additional cost of inspection or test. 

 
(2) The Contracting Officer may also charge the Contractor for any additional cost of inspection or test when prior 

rejection makes reinspection or retest necessary. 

 

(f) The Government has the right either to reject or to require correction of nonconforming supplies. Supplies are 

nonconforming when they are defective in material or workmanship or are otherwise not in conformity with contract 

requirements. The Government may reject nonconforming supplies with or without disposition instructions. 
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(g) The Contractor shall remove supplies rejected or required to be corrected. However, the Contracting Officer may 

require or permit correction in place,promptly after notice, by and at the expense of the Contractor. The Contractor 
shall not tender for acceptance corrected or rejected supplies without disclosing the former rejection or requirement 

for correction, and, when required, shall disclose the corrective action taken. 

 

(h) If the Contractor fails to promptly remove, replace, or correct rejected supplies that are required to be removed or 

to be replaced or corrected, the Government may either (1) by contract or otherwise, remove, replace, or correct the 

supplies and charge the cost to the Contractor or (2) terminate the contract for default. Unless the Contractor corrects 

or replaces the supplies within the delivery schedule, the Contracting Officer may require their delivery and make an 

equitable price reduction. Failure to agree to a price reduction shall be a dispute. 

 

(i)(1) If this contract provides for the performance of Government quality assurance at source, and if requested by 

the Government, the Contractor shall furnish advance notification of the time (i) when Contractor inspection or tests 

will be performed in accordance with the terms and conditions of the contract and (ii) when the supplies will be 
ready for Government inspection. 

 

(2) The Government's request shall specify the period and method of the advance notification and the Government 

representative to whom it shall be furnished. Requests shall not require more than 2 workdays of advance 

notification if the Government representative is in residence in the Contractor's plant, nor more than 7 workdays in 

other instances. 

 

(j) The Government shall accept or reject supplies as promptly as practicable after delivery, unless otherwise 

provided in the contract. Government failure to inspect and accept or reject the supplies shall not relieve the 

Contractor from responsibility, nor impose liability on the Government, for nonconforming supplies. 

 
(k) Inspections and tests by the Government do not relieve the Contractor of responsibility for defects or other 

failures to meet contract requirements discovered before acceptance. Acceptance shall be conclusive, except for 

latent defects, fraud, gross mistakes amounting to fraud, or as otherwise provided in the contract. 

 

(l) If acceptance is not conclusive for any of the reasons in paragraph (k) hereof, the Government, in addition to any 

other rights and remedies provided by law, or under other provisions of this contract, shall have the right to require 

the Contractor (1) at no increase in contract price, to correct or replace the defective or nonconforming supplies at 

the original point of delivery or at the Contractor's plant at the Contracting Officer's election, and in accordance with 

a reasonable delivery schedule as may be agreed upon between the Contractor and the Contracting Officer; 

provided, that the Contracting Officer may require a reduction in contract price if the Contractor fails to meet such 

delivery schedule, or (2) within a reasonable time after receipt by the Contractor of notice of defects or 

nonconformance, to repay such portion of the contract as is equitable under the circumstances if the Contracting 
Officer elects not to require correction or replacement. When supplies are returned to the Contractor, the Contractor 

shall bear the transportation cost from the original point of delivery to the Contractor's plant and return to the 

original point when that point is not the Contractor's plant. If the Contractor fails to perform or act as required in (1) 

or (2) above and does not cure such failure within a period of 10 days (or such longer period as the Contracting 

Officer may authorize in writing) after receipt of notice from the Contracting Officer specifying such failure, the 

Government shall have the right by contract or otherwise to replace or correct such supplies and charge to the 

Contractor the cost occasioned the Government thereby. 

 

(End of clause) 

 

 

 
252.246-7000      MATERIAL INSPECTION AND RECEIVING REPORT (MAR 2003) 

 

(a) At the time of each delivery of supplies or services under this contract, the Contractor shall prepare and furnish 

to the Government a material inspection and receiving report in the manner and to the extent required by Appendix 

F, Material Inspection and Receiving Report, of the Defense FAR Supplement. 
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(b) Contractor submission of the material inspection and receiving information required by Appendix F of the 
Defense FAR Supplement by using the Wide Area WorkFlow-Receipt and Acceptance (WAWF-RA) electronic 

form (see paragraph (b)(1) of the clause at 252.232-7003) fulfills the requirement for a material inspection and 

receiving report (DD Form 250). 

 

(End of clause) 
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Section F - Deliveries or Performance 

 
SECTION F 

F.1.  Contract Life   

 

The total term of contract, including options is nine years, with a 60 day phase-in period.  The base term is three 

years, or thirty-six months, subject to the exercise of three options each for two years.  If the performance under the 

contract is delayed or suspended, the Government reserves the right in its discretion to exercise an option to extend 

the contract term for an additional period commensurate with the delay or suspension. 

 

 

F.2.  Task Orders (TO) Performance Period   

 

TOs may be issued during any of the contract years.  The performance period for each TO will be specified in the 
TO and may extend beyond expiration date of this contract in accordance with the Indefinite Quantity clause at 

Section I.  Option years may be negotiated under individual, TOs yearly price rates within the Labor Rate Tables, 

Section J, Attachment 1, yearly price rates. 

 

 

F.3.  Deliveries or Performance   

 

The place of performance and/or delivery for all items will be cited under individual TOs issued under this contract. 

 

 

F.4.  Notice To Proceed   
 

The Contractor shall take no actions on this contract, or incur any costs, without the Contracting Officer's official 

written notice to proceed.  It is anticipated that this notice to proceed will generally be issued within 30 days after 

award notice.  The performance of this contract shall begin as specified in the notice to proceed.   

 

 

 

  

 

 

 

 
 

DELIVERY INFORMATION 

 

CLIN  DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  

          

0001  POP 14-APR-2006 TO 

13-APR-2009  

N/A  TO BE SPECIFIED ON EACH ORDER 

AS ADDRESSED 

CONUS AND OCONUS AA  

FOB:  Destination  

  

          

1000  POP 14-APR-2006 TO 
13-APR-2009  

N/A  (SAME AS PREVIOUS LOCATION) 
FOB:  Destination  

  

          

1001  POP 14-APR-2006 TO 

13-APR-2007  

N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  

  

          

1002  POP 14-APR-2006 TO 

13-APR-2007  

N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  

  



W91QUZ-06-D-0019 

P00005 

Page 97 of 188 

 

 

          

1003  POP 14-APR-2006 TO 
13-APR-2007  

N/A  (SAME AS PREVIOUS LOCATION) 
FOB:  Destination  

  

          

1004  POP 14-APR-2006 TO 

13-APR-2007  

N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  

  

          

1005  POP 14-APR-2006 TO 

13-APR-2007  

N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  

  

          

1006  POP 14-APR-2006 TO 

13-APR-2007  

N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  

  

          

1007  POP 14-APR-2006 TO 
13-APR-2007  

N/A  (SAME AS PREVIOUS LOCATION) 
FOB:  Destination  

  

          

1008  POP 14-APR-2006 TO 

13-APR-2007  

N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  

  

          

1009  POP 14-APR-2006 TO 

13-APR-2007  

N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  

  

          

1010  POP 14-APR-2006 TO 

13-APR-2007  

N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  

  

          
1011  POP 14-APR-2006 TO 

13-APR-2007  

N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  

  

          

1011AA  POP 14-APR-2006 TO 

13-APR-2007  

N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  

  

          

1011AB  POP 14-APR-2006 TO 

13-APR-2007  

N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  

  

          

1011AC  POP 14-APR-2006 TO 

13-APR-2007  

N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  

  

          
1011AD  POP 14-APR-2006 TO 

13-APR-2007  

N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  

  

          

2001  POP 14-APR-2007 TO 

13-APR-2008  

N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  

  

          

2002  POP 14-APR-2007 TO 

13-APR-2008  

N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  

  

          

2003  POP 14-APR-2007 TO 

13-APR-2008  

N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  

  

          

2004  POP 14-APR-2007 TO 

13-APR-2008  

N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  

  

          

2005  POP 14-APR-2007 TO 

13-APR-2008  

N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
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2006  POP 14-APR-2007 TO 

13-APR-2008  

N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  

  

          

2007  POP 14-APR-2007 TO 

13-APR-2008  

N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  

  

          

2008  POP 14-APR-2007 TO 

13-APR-2008  

N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  

  

          

2009  POP 14-APR-2007 TO 

13-APR-2008  

N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  

  

          

2010  POP 14-APR-2007 TO 

13-APR-2008  

N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  

  

          

2011  POP 14-APR-2007 TO 

13-APR-2008  

N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  

  

          

2011AA  POP 14-APR-2007 TO 

13-APR-2008  

N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  

  

          

2011AB  POP 14-APR-2007 TO 

13-APR-2008  

N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  

  

          

2011AC  POP 14-APR-2007 TO 
13-APR-2008  

N/A  (SAME AS PREVIOUS LOCATION) 
FOB:  Destination  

  

          

2011AD  POP 14-APR-2007 TO 

13-APR-2008  

N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  

  

          

3001  POP 14-APR-2008 TO 

13-APR-2009  

N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  

  

          

3002  POP 14-APR-2008 TO 

13-APR-2009  

N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  

  

          

3003  POP 14-APR-2008 TO 
13-APR-2009  

N/A  (SAME AS PREVIOUS LOCATION) 
FOB:  Destination  

  

          

3004  POP 14-APR-2008 TO 

13-APR-2009  

N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  

  

          

3005  POP 14-APR-2008 TO 

13-APR-2009  

N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  

  

          

3006  POP 14-APR-2008 TO 

13-APR-2009  

N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  

  

          
3007  POP 14-APR-2008 TO 

13-APR-2009  

N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  

  

          

3008  POP 14-APR-2008 TO 

13-APR-2009  

N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
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3009  POP 14-APR-2008 TO 

13-APR-2009  

N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  

  

          

3010  POP 14-APR-2008 TO 

13-APR-2009  

N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  

  

          

3011  POP 14-APR-2008 TO 

13-APR-2009  

N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  

  

          

3011AA  POP 14-APR-2008 TO 

13-APR-2009  

N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  

  

          

3011AB  POP 14-APR-2008 TO 

13-APR-2009  

N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  

  

          

3011AC  POP 14-APR-2008 TO 

13-APR-2009  

N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  

  

          

3011AD  POP 14-APR-2008 TO 

13-APR-2009  

N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  

  

          

4000  POP 14-APR-2009 TO 

13-APR-2011  

N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  

  

          

4001  POP 14-APR-2009 TO 
13-APR-2010  

N/A  (SAME AS PREVIOUS LOCATION) 
FOB:  Destination  

  

          

4002  POP 14-APR-2009 TO 

14-APR-2010  

N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  

  

          

4003  POP 14-APR-2009 TO 

13-APR-2010  

N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  

  

          

4004  POP 14-APR-2009 TO 

13-APR-2010  

N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  

  

          

4005  POP 14-APR-2009 TO 
13-APR-2010  

N/A  (SAME AS PREVIOUS LOCATION) 
FOB:  Destination  

  

          

4006  POP 14-APR-2009 TO 

13-APR-2010  

N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  

  

          

4007  POP 14-APR-2009 TO 

13-APR-2010  

N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  

  

          

4008  POP 14-APR-2009 TO 

13-APR-2010  

N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  

  

          
4009  POP 14-APR-2009 TO 

13-APR-2010  

N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  

  

          

4010  POP 14-APR-2009 TO 

13-APR-2010  

N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
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4011  POP 14-APR-2009 TO 

13-APR-2010  

N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  

  

          

4011AA  POP 14-APR-2009 TO 

13-APR-2010  

N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  

  

          

4011AB  POP 14-APR-2009 TO 

13-APR-2010  

N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  

  

          

4011AC  POP 14-APR-2009 TO 

13-APR-2010  

N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  

  

          

4011AD  POP 14-APR-2009 TO 

13-APR-2010  

N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  

  

          

5001  POP 14-APR-2010 TO 

13-APR-2011  

N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  

  

          

5002  POP 14-APR-2010 TO 

13-APR-2011  

N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  

  

          

5003  POP 14-APR-2010 TO 

13-APR-2011  

N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  

  

          

5004  POP 14-APR-2010 TO 
13-APR-2011  

N/A  (SAME AS PREVIOUS LOCATION) 
FOB:  Destination  

  

          

5005  POP 14-APR-2010 TO 

13-APR-2011  

N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  

  

          

5006  POP 14-APR-2010 TO 

13-APR-2011  

N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  

  

          

5007  POP 14-APR-2010 TO 

13-APR-2011  

N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  

  

          

5008  POP 14-APR-2010 TO 
13-APR-2011  

N/A  (SAME AS PREVIOUS LOCATION) 
FOB:  Destination  

  

          

5009  POP 14-APR-2010 TO 

13-APR-2011  

N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  

  

          

5010  POP 14-APR-2010 TO 

13-APR-2011  

N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  

  

          

5011  POP 14-APR-2010 TO 

13-APR-2011  

N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  

  

          
5011AA  POP 14-APR-2010 TO 

13-APR-2011  

N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  

  

          

5011AB  POP 14-APR-2010 TO 

13-APR-2011  

N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  

  

          



W91QUZ-06-D-0019 

P00005 

Page 101 of 188 

 

 

5011AC  POP 14-APR-2010 TO 

13-APR-2011  

N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  

  

          

5011AD  POP 14-APR-2010 TO 

14-APR-2011  

N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  

  

          

6000  POP 14-APR-2011 TO 

13-APR-2013  

N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  

  

          

6001  POP 14-APR-2011 TO 

13-APR-2012  

N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  

  

          

6002  POP 14-APR-2011 TO 

13-APR-2012  

N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  

  

          

6003  POP 14-APR-2011 TO 

13-APR-2012  

N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  

  

          

6004  POP 14-APR-2011 TO 

13-APR-2012  

N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  

  

          

6005  POP 14-APR-2011 TO 

13-APR-2012  

N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  

  

          

6006  POP 14-APR-2011 TO 
13-APR-2012  

N/A  (SAME AS PREVIOUS LOCATION) 
FOB:  Destination  

  

          

6007  POP 14-APR-2011 TO 

13-APR-2012  

N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  

  

          

6008  POP 14-APR-2011 TO 

13-APR-2012  

N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  

  

          

6009  POP 14-APR-2011 TO 

13-APR-2012  

N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  

  

          

6010  POP 14-APR-2011 TO 
13-APR-2012  

N/A  (SAME AS PREVIOUS LOCATION) 
FOB:  Destination  

  

          

6011  POP 14-APR-2011 TO 

13-APR-2012  

N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  

  

          

6011AA  POP 14-APR-2011 TO 

13-APR-2012  

N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  

  

          

6011AB  POP 14-APR-2011 TO 

13-APR-2012  

N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  

  

          
6011AC  POP 14-APR-2011 TO 

13-APR-2012  

N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  

  

          

6011AD  POP 14-APR-2011 TO 

13-APR-2012  

N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
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7001  POP 14-APR-2012 TO 

13-APR-2013  

N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  

  

          

7002  POP 14-APR-2012 TO 

13-APR-2013  

N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  

  

          

7003  POP 14-APR-2012 TO 

13-APR-2013  

N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  

  

          

7004  POP 14-APR-2012 TO 

13-APR-2013  

N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  

  

          

7005  POP 14-APR-2012 TO 

13-APR-2013  

N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  

  

          

7006  POP 14-APR-2012 TO 

13-APR-2013  

N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  

  

          

7007  POP 14-APR-2012 TO 

13-APR-2013  

N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  

  

          

7008  POP 14-APR-2012 TO 

13-APR-2013  

N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  

  

          

7009  POP 14-APR-2012 TO 
13-APR-2013  

N/A  (SAME AS PREVIOUS LOCATION) 
FOB:  Destination  

  

          

7010  POP 14-APR-2012 TO 

13-APR-2013  

N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  

  

          

7011  POP 14-APR-2012 TO 

13-APR-2013  

N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  

  

          

7011AA  POP 14-APR-2012 TO 

13-APR-2013  

N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  

  

          

7011AB  POP 14-APR-2012 TO 
13-APR-2013  

N/A  (SAME AS PREVIOUS LOCATION) 
FOB:  Destination  

  

          

7011AC  POP 14-APR-2012 TO 

13-APR-2013  

N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  

  

          

7011AD  POP 14-APR-2012 TO 

13-APR-2013  

N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  

  

          

8000  POP 14-APR-2013 TO 

13-APR-2015  

N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  

  

          
8001  POP 14-APR-2013 TO 

13-APR-2014  

N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  

  

          

8002  POP 14-APR-2013 TO 

13-APR-2014  

N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
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8003  POP 14-APR-2013 TO 

13-APR-2014  

N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  

  

          

8004  POP 14-APR-2013 TO 

13-APR-2014  

N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  

  

          

8005  POP 14-APR-2013 TO 

13-APR-2014  

N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  

  

          

8006  POP 14-APR-2013 TO 

13-APR-2014  

N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  

  

          

8007  POP 14-APR-2013 TO 

13-APR-2014  

N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  

  

          

8008  POP 14-APR-2013 TO 

13-APR-2014  

N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  

  

          

8009  POP 14-APR-2013 TO 

13-APR-2014  

N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  

  

          

8010  POP 14-APR-2013 TO 

13-APR-2014  

N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  

  

          

8011  POP 14-APR-2013 TO 
13-APR-2014  

N/A  (SAME AS PREVIOUS LOCATION) 
FOB:  Destination  

  

          

8011AA  POP 14-APR-2013 TO 

13-APR-2014  

N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  

  

          

8011AB  POP 14-APR-2013 TO 

13-APR-2014  

N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  

  

          

8011AC  POP 14-APR-2013 TO 

13-APR-2014  

N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  

  

          

8011AD  POP 14-APR-2013 TO 
13-APR-2014  

N/A  (SAME AS PREVIOUS LOCATION) 
FOB:  Destination  

  

          

9001  POP 14-APR-2014 TO 

13-APR-2015  

N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  

  

          

9002  POP 14-APR-2014 TO 

13-APR-2015  

N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  

  

          

9003  POP 14-APR-2014 TO 

13-APR-2015  

N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  

  

          
9004  POP 14-APR-2014 TO 

13-APR-2015  

N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  

  

          

9005  POP 14-APR-2014 TO 

13-APR-2015  

N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  

  

          



W91QUZ-06-D-0019 

P00005 

Page 104 of 188 

 

 

9006  POP 14-APR-2014 TO 

13-APR-2015  

N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  

  

          

9007  POP 14-APR-2014 TO 

13-APR-2015  

N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  

  

          

9008  POP 14-APR-2014 TO 

13-APR-2015  

N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  

  

          

9009  POP 14-APR-2014 TO 

13-APR-2015  

N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  

  

          

9010  POP 14-APR-2014 TO 

13-APR-2015  

N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  

  

          

9011  POP 14-APR-2014 TO 

15-APR-2015  

N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  

  

          

9011AA  POP 14-APR-2014 TO 

13-APR-2015  

N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  

  

          

9011AB  POP 14-APR-2014 TO 

13-APR-2015  

N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  

  

          

9011AC  POP 14-APR-2014 TO 
15-APR-2015  

N/A  (SAME AS PREVIOUS LOCATION) 
FOB:  Destination  

  

          

9011AD  POP 14-APR-2014 TO 

13-APR-2015  

N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  

  

 

  

 

 

CLAUSES INCORPORATED BY REFERENCE 

 

 

52.242-15 Alt I  Stop-Work Order (Aug 1989) -  Alternate I  APR 1984    
52.242-17  Government Delay Of Work  APR 1984    

52.247-34  F.O.B. Destination  NOV 1991    

252.227-7037  Validation of Restrictive Markings on Technical Data  SEP 1999    
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Section G - Contract Administration Data 

 
SECTION G 

G.1  Contractor's Proposal . 

 

The Contractor's Proposal, or portions thereof, may be incorporated into the contract.  The following sections are 

incorporated into the contract in Section J. 

 

 Attachment 1  Labor Rates Table – Booz Allen Hamilton, Inc. Labor Rates 

 

Attachment 6  Booz Allen Hamilton, Inc. Final Proposal Revision dated 3/27/06, Volume 1 – Mission 

Support, Section 1 – Performance Based Approach  

 

Attachment 7 Booz Allen Hamilton, Inc. Final Proposal Revision dated 3/27/06, Volume 4 –       
Contract, Section 3 -  Small Business Subcontracting Plan 

  Attachment 7A –  Goals for Individual Subcontracting Plan 

Attachment 7B – Booz Allen Hamilton Small Business Outreach      Activities 

 

 

 

G.2  Post-Award Conference   

 

The Contractor agrees to attend a Post-Award Conference convened by the contracting activity in accordance with 

Federal Acquisition Regulation Subpart 42.5. 

 
 

G.3  Start-up Period 

 

The contract start-up period is 60 calendar days commencing upon Government issuance of notice to proceed.  The 

Contractor, at the conclusion of the 60 calendar days period, following issuance of the notice to proceed, shall accept 

orders.  During that period the contractor shall: 

 

(1)  Develop an ordering guide and a website which shall be provided to the Government for review; 

 

(2)  Secure required personnel; 

 

(3)  Develop a procedure to process and obtain logistics support privileges (South Korea only) approvals; 
 

(4)  Coordinate for security clearances (interim clearances will be requested until final clearances are 

issued, if required);  

 

(5)  Provide labor categories and pricing to CHESS for inclusion in the CHESS it e-mart (See Section G, 

Contract Management); 

 

(6)  Provide sample copies of required reports to CHESS for review and approval  (See Section G, Contract 

Management); 

 

(7)  Provide a complete list of the Program Management team, to include names, positions, phone numbers, 
and email addresses; and 

 

(8)  Provide documents resulting from the Performance-based Sample Task Order, as requested. 

 

 

G.4  Contract Management 
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(a)  Contract Management.  The Contractor shall maintain a status review process for planning and controlling the 

activities necessary to meet the requirements of this contract. 
  

(b)  Meetings and Conferences.  During the life of the contract, periodic meetings will be held at both Contractor 

and Government sites.  Contractor‘s shall attend the meetings in order to review program status, asses contractor 

performance, refine current processes, and plan future actions.  The Computer Hardware, Enterprise Software and 

Solutions (CHESS) conducts the Army Information Technology (AITC) conference (minimum of one maximum of 

two per year) at various locations for the conference.  Participation in meeting and conferences shall be at no 

additional cost to the government. 

  

(c)  Contract Management Reports.   All contract management deliverables shall be delivered to CHESS for review 

and comment or approval. The Contractor shall submit reports as indicated below.  All reports shall be submitted 

electronically to CHESS at the following email address: CHESS-VndrRpts@conus.army.mil.  Contract 

management and reports shall be provided at no additional charge to the government.  A report for ―no activity‖ is 

required via email message.  All reports are to be provided in the specific layout and format specified in Section J, 

Attachment 3. 

 

The Government intends to move all reports to an HTML format during the life of the contract.  The 

Contractor, when instructed by the Government, will provide all reports in HTML format, at no additional cost. 
  

(1) Order Transactions Report.  The Contractor shall provide weekly Order Transaction report to 

the CHESS for inclusion to its Order Tracking Database.  Weekly submission shall be used for reporting new orders 

or new order modifications that have not been previously reported.  The specific file layout definition and 

submission instructions are specified in Exhibit 1.  

  

(2) Monthly Task Order Status Report (MTOSR).  The Contractor shall  provide a MTOSR to the 

CHESS by the 15th of each month.  The report shall include a brief summary of significant activities, problems and 

developments occurring during the reporting period, as well as progress made at the Task Order level.  It provides an 

activity summary by order number.  A sample format is specified in Exhibit 2. 

 

(3) Evaluation of Contractor‘s Task Order Performance. At Task Order completion or  
renewal, the contractor shall submit a request for a performance evaluation to the Order Contracting Officer‘s 

Representative (OCOR) or his/her designated representative. The (OCOR) or his/her designated representative, shall 

complete these evaluations for each task order, regardless of dollar value, within 30 days of completion.  

Performance evaluations shall also be completed annually for orders that have a performance period in excess of one 

year.  Annual performance evaluation shall be completed within 30 days of task order renewal.  Performance 

evaluations may also be done as otherwise considered necessary throughout the duration of the order (but generally 

no more than quarterly).   

 

The performance evaluations will be located on the CHESS website at CHESS-ITES-2S@conus.army.mil.  An 

example of the performance evaluation form is provided at Exhibit 3.  The ITES-2S COR will provide the 

Contractor with a summary of all performance reviews for comment as part of the Vendor Contract Review meeting. 
 

(4)  Small Business Subcontracting Participation Plan Report.  The Contractor shall provide the ITES-2S 

Small Business report to CHESS and ITEC4 by the 15th of each month.  The specific file layout definition and 

submission instructions are specified in Exhibit 5.  

 

(5) it e-mart Online Catalog Information.  The contractor shall provide a product  

attribute file at contract startup, and as required during the life of the contract.  The specific file layout definition and 

submission instructions are specified in Exhibit 5 and Exhibit 6. 

 

(6) Performance-based Progress Report.  The Contractor shall provide a report on a 

quarterly basis to report the performance-based aspects (proposed measures/metrics and incentives/disincentives).  

Submission of this report will commence at least within six months after receipt of initial task order.  The report 
shall be submitted by the 15th of the month following the end of a quarter. 

mailto:CHESS-VndrRpts@conus.army.mil
mailto:CHESS-ITES-2S@conus.army.mil
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(7) Additional reports shall be provided as required in individual orders. 
 

 

 

G.5  Contract Administration  

 

(a)  Notwithstanding the contractor‘s responsibility for total management during the performance of this contract, 

the administration of the contract requires maximum coordination between the Government and the contractor.  The 

following provides the roles and their respective authority during the performance of the contract: 

                                                                            

 (1)  Contracting Officer (KO).  The KO is the only person authorized to direct changes in any of the 

requirements under this contract, and, notwithstanding any provisions contained elsewhere in this contract, said 

authority remains solely in the KO.  In the event the Contractor effects any such change at the direction of any person 
other than the KO, the change will be considered to have been made without authority and solely at the risk of the 

Contractor. 

 

All contract administration will be effected by the KO.  Communications pertaining to contractual 

administrative matters shall be addressed to the KO.  No changes in or deviation from the terms and conditions shall 

be effected without a written modification to the contract executed by the KO authorizing such changes. 

 

 (2) Contracting Officer's Representative (COR).  The KO shall designate contract level CORs during the term 

of this contract, DFARS clause 252.201-7000 ―Contracting Officer‘s Representative‖.  COR will provide assistance in 

identification and resolution of problems, conflicts in priority, subtask requirement definitions, and other operations 

type problems.   
 

(3) Task Order Contracting Officers (TO KO).  TO KO within the Army, Department of Defense, and other 

Federal agencies are authorized to place orders within the terms of this contract and within the expert of their authority.  

They are not authorized to make changes to the contract terms.  TO KO authority is limited to the individual task 

orders. 

 

(4)  Task Order Contracting Officer‘s Representative (TO COR).  The TO KOmay designate individuals to 

act as TO COR under any resultant task order.  Order TO CORs may provide technical guidance in direction of the 

work, but they will not be authorized to change any of the terms and conditions of the contract or order.  Order TO 

CORs will be designated by a letter of appointment from the TO KO. 

 

(5) Contractor.  The Contractor shall not accept any instructions issued by any person employed by the U.S. 
Government or otherwise, other than the KO, or the TO COR acting within the limits of his or her authority. 

 

The Contractor shall not in any way represent that he is a part of the U. S. Government or that he has the 

authority to contract or procure supplies for the account of the United States of America 

   

 

G.6 Submittal and Payment of Invoices 

 

(a) The contractor shall submit a proper invoice in accordance with Section I, FAR clause 52.232-25 ―Prompt 

Payment‖.  Invoices shall be submitted in accordance with Section I, DFARS clause 252.232-7003 ―Electronic 

Submission of Payment Requests‖.   

 

(b)  Invoice submission and payment shall be in accordance with the respective ―Payment‖ clause and other clauses and 

instructions depending on the respective contract type, as identified in individual task orders.   

 

 (1)  Fixed priced invoices shall be submitted pursuant to Section I, FAR clause, 52.232-1, ―Payments‖. 
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 (2)  Time and Materials invoices shall be submitted pursuant to Section I, FAR clause 52.232-7, ―Payments 

under Time and Material and Labor Hour Contracts‖. 
 

 (3)  Cost-Reimbursement invoices shall be submitted pursuant to Section I, FAR clause 52.216-7, ―Allowable 

Cost and Payment‖, 

 

(c)  Payment Of Invoices.  The contractor shall provide the proper invoice and receiving report in accordance with 

Section I, DFARS clause 252.232-7003 ―Electronic Submission of Payment Requests‖.   

Payment will be made by the payment office designated in the individual task order.  The Government payment office 

will not make disbursement to the Contractor without evidence of receipt and acceptance or certification of the items 

invoiced from the Order COR or other government representative as indicated in the individual task order.   

  

(d)  Contractor's failure to comply with the instructions above will render the invoice as improper, and resubmission of 

the invoice will be required in order to obtain invoice payment.   
 

 

G.7  Ordering 

 

(a)  Ordering will be decentralized.  Ordering under the contract is authorized to meet the needs of the Army, 

Department of Defense, other Federal Agencies .  Task Orders may be placed by any Contracting Officer in the 

Army, Department of Defense, and other Federal Agency .  

 

(b)  Any request for deviation from the terms of this Contract must be submitted to Contracting Officer as identified 

in A.2. 

   
(c)  All orders issued under this contract are subject to the terms and conditions of this contract.  The contract takes 

precedence in the event of conflict with any order. 

 

(d)  All services under this contract will be ordered by issuance of written task orders in accordance with FAR subpart 

16.5, Indefinite Delivery Contracts as implemented by DFARS 216.505, Indefinite Delivery Contracts.  An appropriate 

order form (DD Form 1155) shall be issued for each order. 

 

(e) The TO KO will initiate the task order process by the issuing a Task Order Request (TOR).  All TORs will be 

issued via the CHESS it e-mart, https://ascp.monmouth.army.mil/scp/index.jsp.  All task orders placed under this 

contract shall be in accordance with the Section J, Attachment 4, Task Order Procedures. 

 

(f) The Contractors shall respond to all TORs within the proposal submission date, as specified in the TOR submittal 
instructions. 

 

(g) The contractors are required to submit a response to all TORs.  If unable to perform a requirement, the contractor 

shall submit a ―no bid‖ reply in response to the TOR.  All ―no bids‖ shall include a brief statement as to why the vendor 

is unable to perform, e.g., conflict of interest. 

 

(h) The contractor is responsible for all bid and proposal costs incurred in performance of the contract. 

 

(i) Performance under orders shall commence only after receipt of an executed order via facsimile, e-mail, or by verbal 

direction from the TO KO.  If verbal direction is given, written confirmation will be provided within five working days 

of the verbal order.  The Government shall not be obligated to reimburse the Contractor for work performed, items 
delivered, or any costs incurred, nor shall the Contractor be obligated to perform, deliver, or otherwise incur costs 

except as authorized by duly executed orders. 

 

(j) The TO KO reserves the right to withdraw and cancel a task if issues pertaining to the proposed task arise that 

cannot be satisfactorily resolved.  In accordance with 10 U.S. Code 2304c(e) and FAR 16.505(b)(5), ITES-2S 

contractors that are not selected for award under a task order competition may seek independent review by the 

designated Ombudsman for the ITES-2S contracts.  The Army Contracting Command, ITEC4 Ombudsman will review 

https://ascp.monmouth.army.mil/scp/index.jsp
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complaints from the contractors and ensure that all contractors are afforded a fair opportunity to be considered for each 

task order, consistent with the procedures in this contract.  The designated Ombudsman is identified in A.2.  In 
accordance with FY08 Authorization Act, Section 843, GAO will entertain a protest filed on or after May 27, 2008, for 

TO valued at more than $10M.  Procedures for protest are found at 4CFR Part 21 (GAO Bid Protest Regulations).   

 

 

 

 

 

 

 

ACCOUNTING AND APPROPRIATION DATA 

 
AA: 216 2020 0000 5T 5T22 432615.00000 252B 3iZZZZ MIPR6AITCSC001 63i200 S28043  

AMOUNT: $0.00  

CIN 000000000000000000000000000000: $0.00  
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Section H - Special Contract Requirements 

 
SECTION H 

H.1  Order of Precedence 

 

In the event of an inconsistency between the terms and conditions of this contract, resultant Task Orders (TOs), and 

contractor TO proposals, the inconsistency shall be resolved by giving precedence in the following order: 

 

 (a)  The contract; 

 

 (b)  The TOs, excluding the contractor TO proposals, and; 

 

 (c)  The contractor TO proposals. 

 
 

H.2  Mandatory use of Contractor to Government Electronic Mail 

 

(a)  Unless exempted by the Contracting Officer (KO), communications after contract award shall be transmitted via 

electronic mail (e-mail).  This shall include all communication between the Government and the contractor except 

Classified Information.   Return receipt will be used if a commercial application is available.   

 

(b)  The format for all communication shall be compatible with the following:   

                       

 Microsoft Word 2000 (Not to exceed 20 pages or ½ megabyte). 

 Microsoft Excel 2000 (Not to exceed ½ megabyte). 
 Microsoft PowerPoint 2000 for presentation slides . 

 

(c)  Files larger than 2 megabytes must use alternate means of transmission.  (Note:  This includes both the text 

message and the attachment).  Large files can be submitted in disk format and mailed with the Contracting Officer‘s 

approval. 

 

(d)  In addition to the KO, a copy of all communications shall be provided to the Contract Specialist. 

 

(e)  The following examples include, but are not limited to, the types of communication that shall be transmitted via 

e-mail: 

 

Routine Letters 
Requests for Proposals under the contract 

Price Issues (except contractor pricing data) Approvals/Disapproval's by the Government 

Technical Evaluations of Contract Items 

Clarifications 

Configuration Control 

Drawings (not to exceed ½ megabyte) 

Revised Shipping Instructions 

Change Order Directions 

 

(f)  In order to be contractually binding, all Government communications must be sent from the KO‘s e-mail address 

and contain the /s/ symbol above the KO‘s signature block.  The contractor shall designate the personnel with 
signature authority who can contractually bind the contractor.  All binding contractor communication shall be sent 

from the signature authority's e-mail address (see Section A, A.3) 

 

(g)  The Government reserves the right to upgrade to a more advanced commercial application at any time during 

the life of the Contract. 
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H.3  Mandatory Use of Government to Government Electronic Mail  

 
(a)  Unless exempted by the KO in writing, communication after contract award between Government agencies shall 

be transmitted via electronic mail (e-mail). 

 

(b)  The following examples include, but are not limited to, the types of communication that shall be transmitted via 

e-mail: 

 

Instructions to Task Order Contracting Officer (TO KO) 

Instructions to Defense Finance Administration Services 

Instructions to Defense Contract Audit Agency 

 

(c)  See Mandatory Use of Contractor to Government Electronic Mail, for further guidance.   

 
 

H.4  Notice of Internet Posting of Awards 

 

It is the Government‘s intent to electronically post the ITES-2S contracts and modifications, TOs issued under the 

contracts, and all TO modifications to the ITES-2S web site.  This does not include contractor proposals or any other 

proprietary information provided by contractors relevant to performance of this contract.  Posting of the awards and 

modifications via the Internet is in the best interest of the Government as well as the contractors.  It will allow 

contractors to direct future customers to the site to preview the types of jobs that have been accomplished under the 

ITES-2S contracts.  In addition, customers will be able to view labor categories and rates as they develop their 

Independent Government Cost Estimates (IGCE) in preparation of proposed TOs. 

 
 

H.5  Release of News Information 

 

No new release (including photographs and films, public announcements, denial or confirmation of same) on any 

part of the subject matter of this contract or any phase of any program hereunder shall be made without the prior 

written approval of the Contracting Officer and Program Executive Officer, Enterprise Information Systems (PEO-

EIS) Public Affairs Office (PAO).  See also Section I, DFARS clause 252.204-7000 ―Disclosure of Information‖. 

 

 

H.6  Work on a Government Installation.   

 

In performing work under this contract on a Government installation or in a Government building, the contractor 
shall: 

 

(1)  Obtain and maintain the minimum kinds and amounts of insurance specified in Section I  Insurance 

clause and individual Task Orders (TOs). 

 

 (2)  Conform to the specific safety requirements established by this contract and individual TOs. 

 

 (3)  Comply with the safety rules of the Government installation that concern related activities not directly 

addressed in this contract. 

 

 (4)  Take all reasonable steps and precautions to prevent accidents and preserve the life and health of 
contractor and Government personnel connected in any way with performance under this contract. 

 

 (5)  Take such additional immediate precautions as the Contracting Officer may reasonably require for 

safety and accident prevention purposes. 

 

 

H.7  Insurance 
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In accordance with the Section I, FAR clause 52.228.5,  "Insurance - Work on a Government Installation‖  and this 
schedule, the Contractor shall acquire and maintain during the entire performance period of this contract insurance 

of at least the following kinds and minimum amounts set forth below:  

 

(1)  Workman's Compensation and Employer's Liability Insurance in accordance with the amounts 

specified by the laws of the states in which the work is to be performed under this contract.  In the absence of such 

state laws, an amount of $100,000 shall be required and maintained.  

 

(2)  General Liability Insurance: Bodily injury liability in the minimum amount of $500,000 per 

occurrence.  

 

(3)  Automobile Liability Insurance in the amount of $200,000 per person and $500,000 per occurrence for 

bodily injury and $20,000 per occurrence for property damage. 
 

  

H.8  Security Requirement 

 

(a)  The Government may require security clearances of at least Secret and up to Top Secret, Specialized 

Compartmentalized Information, for performance of any TO under this contract.  A general, contract level DD Form 

254 is provided at Section J, Attachment 5.  A TO specific DD Form 254 will be incorporated for individual  TOs, 

as required.  The levels of security clearance and number of personnel required for each level is unknown.   

 

(b)  The Contractor shall provide sufficient personnel with the required security clearances to perform the work as 

specified in individual TOs.  The personnel shall be cleared personnel in accordance with the clause in Section I, 
―Security Requirements‖.  If satisfactory security arrangements cannot be made with the Contractor, the required 

services shall be obtained from other sources. 

 

(c)  The level of classified access required shall be indicated in the individual TO.  Contractor personnel not 

requiring a personnel security clearance, but performing Automated Data Processing (ADP) sensitive duties, are 

subject to investigative and assignment requirements IAW DoD 5200.2R, DoD Personnel Security Program, and 

affiliated regulations.   

 

(d)  The contractor shall bear the cost of any security clearances required for performance.  

 

 

H.9  Travel 
 

(a)  Contractor personnel may be required to travel to support the requirements of this contract and as stated in 

individual TOs.  Long distance and local travel will be required both in the Continental United States (CONUS) and 

Outside the Continental United States (OCONUS).  For those TOs requiring travel, the contractor shall include 

estimated travel requirements in the proposal.  The contractor shall then coordinate specific travel arrangements with 

the individual TO Contract Officer Representative to obtain advance, written approval for the travel about to be 

conducted.  The contractor‘s request for travel shall be in writing and contain the dates, locations and estimated 

costs of the travel. 

 

(b)  If any travel arrangements cause additional costs to the TO that exceed those previously negotiated, written 

approval by TO modification issued by the Contracting Officer is required, prior to undertaking such travel.  Costs 
associated with contractor travel shall be in accordance with FAR Part 31.205-46, Travel Costs. 

 

 

H.10  Organization Conflict of Interest  

 

(a)  The provisions of  FAR Subpart 9.5, Organization and Consultant Conflicts of Interest, concerning 

organizational conflicts of interest govern TOs issued under this contract. 
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(b)  Potential conflicts may exist in accordance with FAR 9.505-1, Providing Systems Engineering and Technical 
Direction, through 9.505-4, Obtaining Access to Proprietary Information. 

  

(c)  The contractor is responsible for identifying any actual or potential organizational conflict of interest to the 

Contracting Officer that would arise as the result of the issuance of a TO under this contract. 

  

(d)  The TO KO will determine on a case-by-case, TO by TO, basis whether a conflict of interest is likely to arise. 

  

(e) To avoid or mitigate a potential conflict, the TO KO will impose appropriate constraints, such as the 

following. 

  

 (1) The contractor agrees that if it provides, under a contract or TO, systems engineering and technical 

guidance for systems and programs, but does not have overall contractual responsibility, it will not be allowed to be 
awarded a contract or TO to supply the system or any of its major components or be a subcontractor or consultant to 

a supplier of the system or any of its major components (FAR 9.505-1). 

  

 (2)  The contractor agrees that if it prepares specifications for nondevelopmental items or assists in the 

preparation of work statements for a system or services under a contract or TO, it will not be allowed to furnish 

these items, either as a prime contractor, a subcontractor or as a consultant (FAR 9.505-2). 

  

 (3)  The contractor agrees that if it gains access to proprietary data of other companies, it will protect such 

data and it will not use such proprietary data in supplying systems or components in future competitive 

procurements (FAR 9.505-4).  In addition, the contractor agrees to protect the proprietary data and rights of other 

organizations disclosed to the contractor during performance of any TO with the same caution that a reasonably 
prudent contractor would use to safeguard highly valuable property.  The contractor also agrees that if it gains access 

to the proprietary information of other companies, it will enter into an agreement with the other companies to protect 

their information from unauthorized use or disclosure for as long as it remains proprietary and refrain from using the 

information for any purpose other than that for which it was furnished. 

  

 (4)  The contractor agrees that it will not distribute reports, data or information of any nature arising from 

its performance under this contract, except as provided by the TO or as may be directed by the TO KO. 

  

 (5)  The contractor agrees that it will neither evaluate nor advise the Government with regard to its own 

products or activities.  The contractor will objectively evaluate or advise the Government concerning products or 

activities of any prospective competitors. 

  
(6) The contractor agrees that it will include the above provisions, including this paragraph, in 

agreements with teaming partners, consultants or subcontractors at any tier which involve access to information 

covered above.  The use of this clause in such agreements shall be read by substituting the word "consultant" or 

"subcontractor" for the word "contractor" whenever the latter appears. 

  

(f)  The contractor shall effectively educate its employees, through formal training, company policy, information 

directives and procedures, in an awareness of the legal provisions of FAR Subpart 9.5 and its underlying policy and 

principles so that each employee will know and understand the provisions of that Subpart and the absolute necessity 

of safeguarding information under a TO from anyone other than the contractor's employees who have a need to 

know, and the U.S. Government. 

  
(g)  The term contractor herein used means: (1) the organization (hereinafter referred to as "it" or "its") entering into 

this agreement with the Government; (2) all business organizations with which it may merge, join or affiliate now or 

in the future and in any manner whatsoever, or which hold or may obtain, by purchase or otherwise, direct or 

indirect control of it; (3) its parent organization if any and any of its present or future subsidiaries, associates, 

affiliates, or holding companies, and; (4) any organization or enterprise over which it has direct or indirect control 

now or in the future. 
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(h)  In connection with a particular constraint, the contractor may submit a response to the TO KO for the purpose of 

indicating potential measures to avoid or mitigate a conflict.  In the event the TO KO determines that a conflict 
exists which cannot be effectively mitigated the provision in FAR 9.5 must be followed. 

 

 

H.11  Government Property 

 

(a) Government-Furnished Equipment.  Government-furnished equipment, data, or services shall be identified in 

individual TOs. 

 

(b) Contractor Acquired Property.  In the event the contractor is required to purchase property in the performance of 

this contract, compliance with the procedures of FAR Part 45, Government Property, is required. 

 

(c) Disposition of Government Property.  Thirty (30) days prior to the end of the TO period of performance, or upon 
termination of the TO, the contractor shall furnish to the COR a complete inventory of all Government Property in 

his possession under the TO that has not been tested to destruction, completely expended in performance, or 

incorporated and made a part of a deliverable end item.  The TO COR will furnish disposition instructions on all 

listed property which was furnished or purchased under the TO. 

 

(d) Risk of Loss.  The contractor assumes full responsibility for and shall indemnify the Government for any and all 

loss or damage of whatsoever kind and nature to any and all Government property, including any equipment, 

supplies, accessories, or parts furnished, while in his custody and care for storage, repairs, or services to be 

performed under the terms of this contract, resulting in whole or in part from the negligent acts or omissions of the 

contractor, subcontractor, or any employee, agent, or representative of the contractor or subcontractor. 

 
 

H.12  Technology Refreshment 

 

(a)  In order to maintain ITES-2S as a viable contract vehicle, current with the information technology solution 

services required within scope, the Government may solicit, and the Contractor is encouraged to propose 

independently, technology improvements to the task areas, labor categories, or other requirements of the contract.  

These improvements may be proposed to add labor categories, reduce or increase composite and/or fixed labor rates 

for labor categories in the Labor Rate Table, Section J, Attachment 1, to add task/subtask areas in Section C, 

Statement of Objectives, to improve overall performance, or for any other purpose which presents a technological 

advantage to the Government.  Those proposed technology improvements that are acceptable to the Government 

will be processed as modifications to the contract. 

 
(b) As a minimum,  the following information shall be submitted by the Contractor with each technology 

improvement proposal to the Contracting Officer and Contracting Officer‘s Representative via email: 

 

(1)  A description of the difference between the existing contract requirement and the proposed change, and 

the comparative advantages and disadvantages of each; 

 

(2)  Itemized requirements of the contract that must be changed if the proposal is adopted, and the proposed 

revision to the contract for each such change; 

 

(3)  A price proposal including the following shall be submitted:  An estimate of the changes in 

performance and price, if any, that will result from adoption of the proposal; and an item-by-item summary of any 
―street pricing‖ (at least three sources) of the items including a reference and hyperlink to the source of the ―street 

price‖ and GSA Schedule pricing, if any (include GSA Schedule Number, with hyperlink to the schedule).  Include 

an electronic version of the revised Labor Rate Table, Section J, Attachment 1 reflecting the change to facilitate 

contract modification as well as an updated Product Attribute (PA) file, Section J, Attachment 3, Exhibit 6; 
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(4)  A statement and supporting rationale of the proposed effective date of the contract modification 

adopting the proposal, in order to obtain the maximum benefits of the changes during the remainder of this contract; 
and 

 

(5)  Identify any effect on the contract completion time or delivery schedule. 

 

(c)  The Government will not be liable for proposal preparation costs or any delay in acting upon any proposal 

submitted pursuant to this clause. The Contractor has a right to withdraw, in whole or in part, any proposal not 

accepted by the Government within the period specified in the proposal. The decision of the KO as to the acceptance 

of any such proposal under this contract is final and not subject to the "Disputes" clause of this contract.  

 

(d)  The KO may accept any proposal submitted pursuant to this clause by issuance of a modification to this 

contract.  Unless and until a modification is executed to incorporate a proposal under this contract, the Contractor 

shall remain obligated to perform in accordance with the requirements, terms and conditions of the existing contract.  
Upon issuance of the modification, the approved modification and PA file will loaded to the CHESS it e-mart. 

 

(e)  If  a proposal submitted pursuant to this clause is accepted and applied to this contract, the increasing or 

decreasing of the contract price shall be in accordance with the procedures of the "Changes" clause. The resulting 

contract modification will state that it is made pursuant to this clause. 

 

 

H.13 Army Computer Hardware, Enterprise Software and Solutions (CHESS) Source Contracts 

 

In situations where the purchase of new commercial off the shelf (COTS) hardware and related software (not 

provided under a Department of Defense, Enterprise Software Initiative (DoD ESI) agreement; (See Section H.16  
DoD Enterprise Software Initiative (ESI)) is needed to satisfy the requirements of a particular TO, the CHESS 

hardware contracts are the preferred source of supply.  In the event that the hardware and related software required 

is not available from a CHESS contract, the contractor shall be authorized to obtain the hardware through an 

alternate source.  For Army customers requiring hardware, a waiver is required for purchase of products from 

another source regardless of dollar value. The listing of COTS hardware available from CHESS sources can be 

viewed on the web at https://chess.army.mil/ascp/commerce/disclaimer/disclaimer.jsp.  The waiver process is 

located on the web at https://chess.army.mil/ascp/commerce/disclaimer/disclaimer.jsp . 

 

 

H.14  Accessibility 

 

All electronic and information technology  procured under this contract must meet applicable accessibility standards 
at 36 CFR Part 1194, unless an exception exists, or, for commercial items, unless and to the extent that individual 

standards cannot be met with supplies or services available in the commercial marketplace in time to meet delivery 

requirements.  All exception must be documented by the TO KO on a case-by-case basis. 

 

 

H.15  Commercial Software Licenses 

 

(a)  Commercial software and software documentation delivered under this contract shall be subject to the terms of 

this clause and the governing commercial product license, to the extent the latter is consistent with Federal law and 

FAR 12.212, Computer Software.  Notwithstanding the foregoing, the commercial product license shall apply only 

if a copy of the license is provided with the delivered product.  In the event of conflict between this clause and the 
commercial software product license, this clause shall govern.   

 

(b)  All software shall, as a minimum, be licensed and priced for use on a single computer or for use on any 

computer at a particular site. 

 

(c)  The license shall be in the name of the U. S. Government. 

 

https://chess.army.mil/ascp/commerce/disclaimer/disclaimer.jsp
https://chess.army.mil/ascp/commerce/disclaimer/disclaimer.jsp
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(d)  The license shall be perpetual (also referred to as a nonexclusive, paid-up, world-wide license). 

 
(e)  Software and software documentation shall be provided with license rights no less than rights provided with the 

software and the software documentation when sold to the public. 

 

(f)  The license shall apply to any software changes or new releases. 

 

 

H.16  DoD Enterprise Software Initiative (ESI) 

 

In situations where the purchase of new commercial software, including preloaded software, is needed to satisfy the 

requirements of a particular TO, the contractor will first be required to review and utilize available Department of 

Defense Enterprise Software Initiative (DoD ESI).  In the event that the software required to satisfy a particular TO 

is not available to the contractor through a DoD ESI source, the contractor shall be authorized to obtain the software 
through an alternate source and a waiver is required regardless of the dollar value. The listing of COTS software 

available from DoD ESI sources can be viewed on the web at 

https://ascp.monmouth.army.mil/scp/esi/esioverview.jsp.  The waiver process is located on the web at 

https://ascp.monmouth.army.mil/scp/waiver/wv_explanation.jsp. 

 

 

H.17  Application of Davis-Bacon Act Provisions 

 

(a)  Pursuant to FAR 22.402(b)(1), Applicability, the Davis-Bacon Act will apply to individual TOs under this contract 

for which there are specific requirements for significant amounts of construction work. 

 
(b)  For the purpose of determining applicability of the Act to a given TO, ―significant‖ is defined as 32 or more hours 

of construction work on a single TO. 

 

 

H.18  Small Business Subcontracting Goals 

 

(a)  In accordance with the Small Business Subcontracting Participation Plan, contractors shall comply with meeting 

the mandatory small business subcontracting goal of 25% of the total contract value with additional specific goals 

for the following categories:  Small Disadvantaged Business - 5%, Hub-Zone - 3%, Women Owned Small Business 

- 5%, Service-Disabled Veteran - 3%, and a positive goal for Veteran-Owned Small Business, and Historically 

Black Colleges and Universities/Minority Institutions.   

 
(b)  The Small Business Subcontracting Participation Plan reporting will be as required in Section G, Contract 

Management.  This reporting is separate from the Small Business Subcontracting Plan requirement as required for 

Contractors with a business size designation of ―large‖ in accordance with Section I, FAR clause 52.219-9, Small 

Business Subcontracting Plan, Alt II and DFARS clause 252.219-7003, Small, Small Disadvantaged, and Women-

Owned Small Business Subcontracting Plan (DOD Contracts). 

 

 

H.19   Continued Performance during Support of Crisis Situations, Contingency or Exercise 

 

(a)  Overview. 

 
(1)  The requirements of this Contract have been identified by the U.S. Government as being essential to 

the mission and operational readiness of the U.S. Armed Services operating worldwide; therefore, the Contractor 

may be required to perform this Contract during crisis situations (including war or a state of emergency), 

contingencies or exercises in the identified area of operations, also known as theatre of operations, subject to the 

requirements and provisions listed below. 

 

https://ascp.monmouth.army.mil/scp/esi/esioverview.jsp
https://ascp.monmouth.army.mil/scp/waiver/wv_explanation.jsp
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(2)  The Contractor shall be responsible for performing all requirements of this Contract notwithstanding 

crisis situations, contingencies or exercises, including but not limited to the existence of any state of war, whether 
declared or undeclared, or state of emergency, by the United States or the host nation, commencement of hostilities, 

internal strife, rioting, civil disturbances, or activities of any type which would endanger the welfare and security of 

U.S. Forces in the host nation.  Failure by the Contractor to perform may subject the Contractor to a termination of 

this Contract for cause.  If a crisis situation, contingency, or exercise is determined, an equitable adjustment may be 

negotiated.   

 

(3)  Crisis situations and contingency operations shall be determined by the overseas theater Commander-

in-Chief, or when Defense Readiness Condition (DEFCON) Three (3) is declared for that area. 

 

(4)  Contractor personnel and dependents may be integrated into Government contingency plans, and 

afforded the same rights, privileges, protection, and priority as U.S. Government personnel.  The Government may 

provide security, housing, and messing facilities for Contractor personnel and dependents should conditions warrant. 
 

(5)  In the event Contractor employees are deployed or hired into the area of operations in support of a 

crisis situation, contingency or exercise, the following items and conditions will apply: 

 

(b)  Management.  

 

(1)  The Contractor shall ensure that all Contractor employees, including sub-Contractors, will comply with 

all guidance, instructions, and general orders applicable to U.S.  Armed Forces and DOD civilians and issued by the 

Theater Commander or his/her representative.  This will include any and all guidance and instructions issued based 

upon the need to ensure mission accomplishment, force protection and safety. 

            
(2)   The Contractor shall comply, and shall ensure that all deployed employees and agents comply, with 

pertinent Service and Department of Defense directives, policies, and procedures.  The Contractor shall ensure 

compliance with all Federal statutes, judicial interpretations and international agreements (e.g., Status of Forces 

Agreements, Host Nation Support Agreements, etc.) applicable to U.S. Armed Forces or U.S. citizens in the area of 

operations.  The Contracting Officer will resolve disputes.  Host Nation laws and existing Status of Forces 

Agreements may take precedence over contract requirements. 

 

(3)   The Contractor shall take reasonable steps to ensure the professional conduct of its employees and 

sub-Contractors. 

 

(4)   The Contractor shall promptly resolve, to the satisfaction of the Contracting Officer, all Contractor 

employee performance and conduct problems identified by the cognizant KO or COR. 
 

(5)   The KO may direct the Contractor, at the Contractor‘s expense, to remove or replace any Contractor 

employee failing to adhere to instructions and general orders issued by the Theater Commander or his/her 

designated representative. 

 

(c)  Accounting for Personnel.  As directed by the KO or COR and based on instructions of the Theater Commander, 

the Contractor shall report its employees, including third country nationals, entering and/or leaving the area of 

operations by name, citizenship, location, Social Security number (SSN) or other official identity document number. 

 

(d)  Risk Assessment and Mitigation. 

 
(1)  The Contractor shall ensure physical and medical evaluations are conducted on all its deployable 

and/or mission essential employees to ensure they are medically fit and capable of enduring the rigors of deployment 

in support of a military operation. 

 

(2)  If a Contractor employee departs an area of operations without Contractor permission, the Contractor 

shall ensure continued performance in accordance with the terms and conditions of the contract.  If the Contractor 
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replaces an employee who departs without permission, the replacement is at Contractor expense and must be in 

place within five days or as directed by the KO. 
 

(3)  The Contractor shall prepare plans for support of military operations as required by contract or as 

directed by the KO. 

 

(4)  For badging and access purposes, the Contractor shall provide the KO or COR a list of all employees 

(including qualified subcontractors and/or local vendors being used in the area of operations) with all required 

identification and documentation information.  

 

(5)   As required by the operational situation, the Government will relocate Contractor personnel (who are 

citizens of the United States, aliens resident in the United States or third country nationals, not resident in the host 

nation) to a safe area or evacuate them from the area of operations.  The U.S.  State Department has responsibility 

for evacuation of non-essential personnel. 
 

(6)   The Contractor shall brief its employees regarding the potential danger, stress, physical hardships and 

field living conditions. 

 

(7)   The Contractor shall require all its employees to acknowledge in writing that they understand the 

danger, stress, physical hardships and field living conditions that are possible if the employee deploys in support of 

military operations. 

 

(8)   The Contractor shall designate a point of contact for all of its plans and operations and establish an 

operations center to plan and control the Contractor deployment process and resolve operational issues with the 

deployed force. 
  

(e)  Force Protection.  While performing duties in accordance with the terms and conditions of the  

contract, the Service will provide force protection to Contractor employees commensurate with that given to 

Service/Agency (e.g.  Army, Navy, Air Force, Marine, Defense Logistics Agency (DLA)) civilians in the operations 

area. 

 

(f)  Vehicle and Equipment Operation.  

 

(1)  The Contractor shall ensure employees possess the required civilian licenses to operate the equipment 

necessary to perform contract requirements in the theater of operations in accordance with the statement of work. 

 

(2)  Before operating any military owned or leased equipment, the Contractor employee shall provide proof 
of license (issued by an appropriate Governmental authority) to the KO or COR. 

 

(3)  The Government, at its discretion, may train and license Contractor employees to operate military 

owned or leased equipment. 

 

(4)  The Contractor and its employees shall be held jointly and severably liable for all damages resulting from the 

unsafe or negligent operation of military owned or leased equipment. 

 

(g)  On-Call Duty or Extended Hours. 

 

(1)  The Contractor shall be available to work ―on-call‖ to perform mission essential tasks as directed by 
the Contracting Officer. 

 

(2)  The KO, or COR, will identify the parameters of ―on-call‖ duty. 

 

(3)  The Contractor shall be available to work extended hours to perform mission essential tasks as directed 

by the KO. 
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(4)  The KO may negotiate an equitable adjustment to the contract/TO concerning extended hours, surges, 

and overtime requirements. 
 

(h)  Clothing and Equipment Issue.  The Contractor shall ensure that Contractor employees possess the necessary 

personal clothing and safety equipment to execute contract performance in the theater of operations in accordance 

with the statement of work.  Clothing should be distinctive and unique and not imply that the Contractor is a military 

member, while at the same time not adversely affecting the Government‘s tactical position in the field. 

 

(i)  Legal Assistance.  The Contractor shall ensure its personnel deploying to or in a theater of  

operations are furnished the opportunity and assisted with making wills as well as with any necessary powers of 

attorney prior to deployment processing and/or deployment. 

 

(j)  Medical   

 
(1)  The Contractor shall be responsible for providing employees who meet the physical standards and 

medical requirements for job performance in the designated theater of operations. 

 

(2)  When applicable, the Government may provide to Contractor employees deployed in a theater of 

operations emergency medical and dental care commensurate with the care provided to Department of Defense 

civilian deployed in the theater of operations. 

 

(3)  Deploying civilian Contractor personnel shall carry with them a minimum of a 90-day supply of any 

medication they require. 

 

(k)  Passports, Visas and Customs.   
 

(1)  The Contractor is responsible for obtaining all passports, visas, or other documents necessary to enter 

and/or exit any area(s) identified by the KO for Contractor employees. 

 

(2)  All Contractor employees shall be subject to the customs processing procedures, laws, agreements and 

duties of the country to which they are deploying and the procedures, laws, and duties of the United States upon re-

entry. 

 

(3)  The KO will determine and stipulate the allowability and allocability of payment for entry/exit duties 

on personal items in possession of Contractor employees per U.S. Customs Service rates and restrictions. 

 

(4)  The Contractor shall register all personnel with the appropriate U.S. Embassy or Consulate. 
 

(l)  Living Under Field Conditions.  If requested by the Contractor, the Government may provide to Contractor 

employees deployed in the theater of operations the equivalent field living conditions, subsistence, emergency 

medical and dental care, sanitary facilities, mail delivery, laundry service, and other available support afforded to 

Government employees and military personnel in the theater of operations.  If the above support is negotiated in the 

contract, at any level, the Government will receive consideration. 

 

(m)  Morale, Welfare, and Recreation.  The Government will provide to Contractor employees deployed in the 

theater of operations morale, welfare, and recreation services commensurate with that provided to Department of 

Defense civilians and military personnel deployed in the theater of operations. 

 
(n)  Status of Forces Agreement.   

 

(1)  The KO will inform the Contractor of the existence of all relevant Status of Forces Agreements 

(SOFA) and other similar documents, and provide copies upon request. 

 

(2)  The Contractor shall be responsible for obtaining all necessary legal advice concerning the content, 

meaning, application, etc., of any applicable SOFAs, and similar agreements. 
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(3)  The Contractor shall adhere to all relevant provisions of the applicable SOFAs and other similar related 
agreements. 

 

(4)  The Contractor shall be responsible for providing the Government with the required documentation to 

acquire invited Contractor or technical expert status, if required by SOFA. 

 

(o)  Tour of Duty/Hours of Work   

 

(1)  The KO, or COR, will provide the Contractor with the anticipated duration of the deployment. 

 

(2)  The Contractor, at his/her own expense, may rotate Contractor employees into and out of the theater 

provided there is not degradation in mission.  The Contractor shall coordinate personnel changes with the KO. 

 
(3)  The KO will provide the Contractor with the anticipated work schedule. 

 

(4)  The KO, or COR, may modify the work schedule to ensure the Government‘s ability to continue to 

execute its mission. 

 

(p)  Health and Life Insurance.  The Contractor shall ensure that health and life insurance benefits provided to its 

deploying employees are in effect in the theater of operations and allow traveling in military vehicles.  Insurance is 

available under the Defense Base Act administered by the Department of Labor.  

 

(q)  Next of Kin Notification.  Before deployment, the Contractor shall ensure that each Contractor employee 

completes a DD Form 93, Record of Emergency Data Card, and returns the completed form to the designated 
Government official. 

 

(r)  Return Procedures.   

 

(1)  Upon notification of redeployment, the KO will authorize Contractor employee travel from the theater 

of operations to the designated CONUS Replacement Center (CRC) or individual deployment site. 

 

(2)  The Contractor shall ensure that all Government-issued clothing and equipment provided to the 

Contractor or the Contractor‘s employees are returned to Government control upon completion of the deployment. 

 

(3)  The Contractor shall provide the KO with documentation, annotated by the receiving Government 

official, of all clothing and equipment returns. 
 

(s)  Special Legal Considerations. 

 

(1)  Public Law 106-523.  Military Extraterritorial Jurisdiction Act of 2000:   

Amended Title 18, US Code, to establish Federal Jurisdiction over certain criminal offenses committed outside the 

United States by persons employed by or accompanying the Armed Forces, or by members of the Armed Forces 

who are released or separated from active duty prior to being identified and prosecuted for the commission of such 

offenses, and for other purposes.   

 

(2)  Applicability:  This Act applies to anyone who engages in conduct outside the U.S. that would 

constitute an offence punishable by imprisonment for more than one year, the same as if the offense had been 
committed within the jurisdiction of the U.S.  The person must be employed by or accompanying the Armed Forces 

outside the U.S. 

 

 

H.20  Logistical Support (Overseas Locations Only) 
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(a)  Upon the Contractor‘s request, the Government may provide logistical support to U.S. citizen contractor 

personnel and their dependents.  The Government, in accordance with applicable regulations and controlling 
provisions of the intergovernmental agreement, and subject to the individual capability or limitation of the 

installation concerned and the approval of the installation commander, may make available within the overseas 

theater the following items of logistical support:  Bachelor Officers Quarters (BOQ) on a space available basis; 

emergency and routine medical care; emergency dental care; transportation; banking privileges; auto licensing; 

Petroleum, Oil and Lubricants (POL); school facilities (Priority II - space available, tuition paying basis); PX and 

Commissary privileges; open mess; postal service; and APO and club privileges.   

 

(b)  It is agreed that the withdrawal of the invited Contractor or technical representation status or any of the 

privileges associated therewith by the U.S. Government, shall not constitute grounds for excusable delay by the 

contractor in the performance of the contract, nor shall it justify or excuse the contractor defaulting in the 

performance of this contract; and such withdrawal shall not serve as a basis for the filing of any claims against the 

U.S. Government.  Except, if the cause of the removal of logistical support is a result of the terms and conditions of 
the respective TO, then the Government will be required to evaluate the situation and allow for any revisions, if 

feasible, to the requirements of the TO.  Under no circumstances will the withdrawal of such status or privileges be 

considered or construed as a breach of contract by the U.S. Government.  The determination to withdraw the status 

of privileges by the Contracting Officer or other such competent U.S. Officer, will be final and binding upon the 

parties unless it is patently arbitrary, capricious and lacking in good faith. 

 

(c)  Conduct of Contractor Personnel:  If the KO finds it to be in the best interest of the Government, within the 

foreign environment in which the Contractor will be performing outside the limits of the United States and its 

possessions, he may at any time during the performance of this contract TO the contractor to remove any of his 

personnel from further performance under this contract for reasons of their moral character, unethical conduct, 

security reasons, and for violation of installation regulations.  In the event that it becomes necessary to replace any 
contractor personnel for any of the above reasons, the Contractor shall bear all costs associated with such removal 

including the costs for the replacement of any personnel so removed.  The contractor or contractor personnel shall be 

responsible for the return of all logistical support items (i.e., ID cards, ration cards, POV tags and registration, POV 

and GOV operator's licenses, etc.) prior to departure from an overseas area of operation. 

 

 

H.21 Invited Contractor or Technical Representative Status Republic of Korea 

 

Invited Contractor (IC) and Technical Representative (TR) status shall be governed by the U.S.-ROK Status of 

Forces Agreement (SOFA) as implemented by United States Forces Korea (USFK) Reg 700-19, which can be found 

under the ―publications‖ tab on the US Forces Korea homepage http://www.usfk.mil 

 
(a) Definitions. As used in this clause— 

 

―U.S. – ROK Status of Forces Agreement‖ (SOFA) means the Mutual Defense Treaty between the Republic of 

Korea and the U.S. of America, Regarding Facilities and Areas and the Status of U.S. Armed Forces in the Republic 

of Korea, as amended 

 

―Combatant Commander‖ means the commander of a unified or specified combatant command established in 

accordance with 10 U.S.C. 161.  In Korea, the Combatant Commander is the Commander, United States Pacific 

Command.  

 

―United States Forces Korea‖ (USFK) means the subordinate unified command through which US forces would be 
sent to the Combined Forces Command fighting components. 

 

―Commander, United States Forces Korea‖ (COMUSK) means the commander of all U.S. forces present in Korea.  

In the Republic of Korea, COMUSK also serves as Commander, Combined Forces Command (CDR CFC) and 

Commander, United Nations Command (CDR UNC). 

 

http://www.usfk.mil/
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―USFK, Assistant Chief of Staff, Acquisition Management‖ (USFK/FKAQ) means the principal staff office to 

USFK for all acquisition matters and administrator of the U.S.-ROK SOFA as applied to US and Third Country 
contractors under the Invited Contractor (IC) and Technical Representative (TR) Program (USFK Reg 700-19). 

 

―Responsible Officer (RO)‖ means a senior DOD employee (such as a military E5 and above or civilian GS-7 and 

above), appointed by the USFK Sponsoring Agency (SA), who is directly responsible for determining and 

administering appropriate logistics support for IC/TRs during contract performance in the ROK. 

 

(b) IC or TR status under the SOFA is subject to the written approval of USFK, Assistant Chief of Staff, Acquisition 

Management (FKAQ), Unit #15237, APO AP 96205-5237. 

 

(c) The contracting officer will coordinate with HQ USFK/FKAQ, IAW FAR 25.8, and USFK Reg 700-19.  FKAQ 

will determine the appropriate contractor status under the SOFA and notify the contracting officer of that 

determination. 
 

(d) Subject to the above determination, the contractor, including its employees and lawful dependents, may be 

accorded such privileges and exemptions under conditions and limitations as specified in the SOFA and USFK Reg 

700-19.  These privileges and exemptions may be furnished during the performance period of the contract, subject to 

their availability and continued SOFA status.  Logistics support privileges are provided on an as-available basis to 

properly authorized individuals.  Some logistics support may be issued as Government Furnished Property or 

transferred on a reimbursable basis.   

 

(e)  The contractor warrants and shall ensure that collectively, and individually, its officials and employees 

performing under this contract will not perform any contract, service, or other business activity in the ROK, except 

under U.S. Government contracts and that performance is IAW the SOFA. 
 

(f) The contractor‘s direct employment of any Korean-National labor for performance of this contract shall be 

governed by ROK labor law and USFK regulation(s) pertaining to the direct employment and personnel 

administration of Korean National personnel. 

 

(g) The authorities of the ROK have the right to exercise jurisdiction over invited contractors and technical 

representatives, including contractor officials, employees and their dependents, for offenses committed in the ROK 

and punishable by the laws of the ROK.  In recognition of the role of such persons in the defense of the ROK, they 

will be subject to the provisions of Article XXII, SOFA, related Agreed Minutes and Understandings.  In those cases 

in which the authorities of the ROK decide not to exercise jurisdiction, they shall notify the U.S. military authorities 

as soon as possible.  Upon such notification, the military authorities will have the right to exercise jurisdiction as is 

conferred by the laws of the U.S. 

 

(h) Invited contractors and technical representatives agree to cooperate fully with the USFK Sponsoring Agency 

(SA) and Responsible Officer (RO) on all matters pertaining to logistics support and theater training requirements.  

Contractors will provide the assigned SA prompt and accurate reports of changes in employee status as required by 

USFK Reg 700-19. 

 

(i) Theater Specific Training.  Training Requirements for IC/TR personnel shall be conducted in accordance with 

USFK Reg 350-2 Theater Specific Required Training for all Arriving Personnel and Units Assigned to, Rotating to, 

or in Temporary Duty Status to USFK.  IC/TR personnel shall comply with requirements of USFK Reg 350-2. 

 

(j) Except for contractor air crews flying Air Mobility Command missions, all U.S. contractors performing work on 
USAF classified contracts will report to the nearest Security Forces Information Security Section for the 

geographical area where the contract is to be performed to receive information concerning local security 

requirements. 

 

(k) Invited Contractor and Technical Representative status may be withdrawn by USFK/FKAQ upon: 

 

(1)  Completion or termination of the contract. 
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(2)  Determination that the contractor or its employees are engaged in business activities in the ROK other than 
those pertaining to U.S. armed forces. 

 

(3)  Determination that the contractor or its employees are engaged in practices in contravention to Korean law or 

USFK regulations. 

 

(l) It is agreed that the withdrawal of invited contractor or technical representative status, or the withdrawal of, or 

failure to provide any of the privileges associated therewith by the U.S. and USFK, shall not constitute grounds for 

excusable delay by the contractor in the performance of the contract and will not justify or excuse the contractor 

defaulting in the performance of this contract.  Furthermore, it is agreed that withdrawal of SOFA status for reasons 

outlined in USFK Reg 700-19, Section II, paragraph 6 shall not serve as a basis for the contractor filing any claims 

against the U.S. or USFK.  Under no circumstance shall the withdrawal of SOFA Status or privileges be considered 

or construed as a breach of contract by the U.S. Government. 
 

(m) Support. 

 

(1) Unless the terms and conditions of this contract place the responsibility with another party, the COMUSK will 

develop a security plan to provide protection, through military means, of Contractor personnel engaged in the theater 

of operations when sufficient or legitimate civilian authority does not exist. 

 

(2)(i) All Contractor personnel engaged in the theater of operations are authorized resuscitative care, stabilization, 

hospitalization at level III military treatment facilities, and assistance with patient movement in emergencies where 

loss of life, limb, or eyesight could occur. Hospitalization will be limited to stabilization and short-term medical 

treatment with an emphasis on return to duty or placement in the patient movement system. 
 

(ii) When the Government provides medical or emergency dental treatment or transportation of Contractor personnel 

to a selected civilian facility, the Contractor shall ensure that the Government is reimbursed for any costs associated 

with such treatment or transportation. 

 

(iii) Medical or dental care beyond this standard is not authorized unless specified elsewhere in this contract. 

 

(3) Unless specified elsewhere in this contract, the Contractor is responsible for all other support required for its 

personnel engaged in the theater of operations under this contract. 

 

(n) Compliance with laws and regulations. The Contractor shall comply with, and shall ensure that its personnel 

supporting U.S Armed Forces in the Republic of Korea as specified in paragraph (b)(1) of this clause are familiar 
with and comply with, all applicable— 

 

(1) United States, host country, and third country national laws; 

 

(2) Treaties and international agreements; 

 

(3) United States regulations, directives, instructions, policies, and procedures; and 

 

(4) Orders, directives, and instructions issued by the COMUSK relating to force protection, security, health, safety, 

or relations and interaction with local nationals.  Included in this list are force protection advisories, health 

advisories, area (i.e. ―off-limits‖), prostitution and human trafficking and curfew restrictions. 
 

(o) Vehicle or equipment licenses. IAW USFK Regulation 190-1, Contractor personnel shall possess the required 

licenses to operate all vehicles or equipment necessary to perform the contract in the theater of operations.  All 

contractor employees/dependents must have either a Korean driver‘s license or a valid international driver‘s license 

to legally drive on Korean roads, and must have a USFK driver‘s license to legally drive on USFK installations.  

Contractor employees/dependents will first obtain a Korean driver‘s license or a valid international driver‘s license 

then obtain a USFK driver‘s license. 
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(p) Evacuation.  
 

(1) If the COMUSK orders a non-mandatory or mandatory evacuation of some or all personnel, the Government will 

provide assistance, to the extent available, to United States and third country national contractor personnel. 

 

(2) Non-combatant Evacuation Operations (NEO). 

 

(i) The contractor shall designate a representative to provide contractor personnel and dependents information to the 

servicing NEO warden as required by direction of the Responsible Officer.  

 

(ii) If contract period of performance in the Republic of Korea is greater than six months, non emergency essential 

contractor personnel and all IC/TR dependents shall participate in at least one USFK sponsored NEO exercise per 

year. 
 

(q) Next of kin notification and personnel recovery.  

 

(1) The Contractor shall be responsible for notification of the employee-designated next of kin in the event an 

employee dies, requires evacuation due to an injury, or is missing, captured, or abducted. 

 

(2) In the case of missing, captured, or abducted contractor personnel, the Government will assist in personnel 

recovery actions in accordance with DOD Directive 2310.2, Personnel Recovery. 

 

(3) IC/TR personnel shall accomplish Personnel Recovery/Survival, Evasion, Resistance and Escape (PR/SERE) 

training in accordance with USFK Reg 525-40, Personnel Recovery 
 

Procedures and USFK Reg 350-2 Theater Specific Required Training for all Arriving Personnel and Units Assigned 

to, Rotating to, or in Temporary Duty Status to USFK.  

 

(r) Mortuary affairs. Mortuary affairs for contractor personnel who die while providing support in the theater of 

operations to U.S. Armed Forces will be handled in accordance with DOD Directive 1300.22, Mortuary Affairs 

Policy and Army Regulation 638-2, Care and Disposition of Remains and Disposition of Personal Effects. 

 

(s) USFK Responsible Officer (RO).  The USFK appointed RO will ensure all IC/TR personnel complete all 

applicable training as outlined in this clause. 

  

(End of Clause) 
 

H.22  RESERVED  

 

 

H.23 RESERVED 

 

H.24  Contractor Manpower Reporting (CMR) 

 

The Office of the Assistant Secretary of the Army (Manpower & Reserve Affairs) operates and maintains a secure 

Army data collection site where the contractor will report ALL contractor manpower (including subcontractor 

manpower) required for performance of this contract.  The contractor is required to completely fill in all the 
information in the format using the following web address: https://contractormanpower.army.pentagon.mil.  The 

required information includes:  (1) Contracting Office, Contracting Officer, Contracting Officer's Technical 

Representative; (2) Contract number, including task and delivery order number; (3) Beginning and ending dates 

covered by reporting period; (4) Contractor name, address, phone number, email address, identity of contractor 

employee entering data; (5) Estimated direct labor hours (including sub-contractors); (6) Estimated direct labor 

dollars paid this reporting period (including sub-contractors); (7) Total payments (including sub-contractors); (8) 

Predominant Federal Service Code (FSC) reflecting services provided by contractor (and separate predominant FSC 

https://contractormanpower.army.pentagon.mil/
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for each sub-contractor if different); (9) Estimated data collection cost; (10) Organizational title associated with the 

Unit Identification Code (UIC) for the Army Requiring Activity (the Army Requiring Activity is responsible for 
providing the contractor with its UIC for the purposes of reporting this information); (11) Locations where 

contractor and sub-contractors perform the work (specified by zip code in the United States and nearest city, 

country, when in an overseas location, using standardized nomenclature provided on website); (12) presence of 

deployment or contingency contract language; and (13) Number of contractor and sub-contractor employees 

deployed in theater this reporting period (by country).  As part of its submission, the contractor will also provide the 

estimated total cost (if any) incurred to comply with this reporting requirement.  Reporting period will be the period 

of performance not to exceed 12 months ending September 30 of each government fiscal year and must be reported 

by 31 October of each calendar year.  Contractors may use a direct XML data transfer to the database server or fill in 

the fields on the website.  The XML direct transfer is a format for transferring files from a contractor's systems to 

the secure web site without the need for separate data entries for each required data element at the web site.  The 

specific formats for the XML direct transfer may be downloaded from the web site. 
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Section I - Contract Clauses 

 
CLAUSES INCORPORATED BY REFERENCE 

 

 

52.202-1  Definitions  JUL 2004    

52.203-3  Gratuities  APR 1984    

52.203-5  Covenant Against Contingent Fees  APR 1984    

52.203-6  Restrictions On Subcontractor Sales To The Government  JUL 1995    

52.203-7  Anti-Kickback Procedures  JUL 1995    

52.203-8  Cancellation, Rescission, and Recovery of Funds for Illegal or 

Improper Activity  

JAN 1997    

52.203-10  Price Or Fee Adjustment For Illegal Or Improper Activity  JAN 1997    

52.203-12  Limitation On Payments To Influence Certain Federal 
Transactions  

JUN 2003    

52.204-2  Security Requirements  AUG 1996    

52.204-4  Printed or Copied Double-Sided on Recycled Paper  AUG 2000    

52.209-6  Protecting the Government's Interest When Subcontracting 

With Contractors Debarred, Suspended, or Proposed for 

Debarment  

JAN 2005    

52.211-15  Defense Priority And Allocation Requirements  SEP 1990    

52.215-2  Audit and Records--Negotiation  JUN 1999    

52.215-8  Order of Precedence--Uniform Contract Format  OCT 1997    

52.215-10  Price Reduction for Defective Cost or Pricing Data  OCT 1997    

52.215-11  Price Reduction for Defective Cost or Pricing Data--
Modifications  

OCT 1997    

52.215-12  Subcontractor Cost or Pricing Data  OCT 1997    

52.215-13  Subcontractor Cost or Pricing Data--Modifications  OCT 1997    

52.215-14  Integrity of Unit Prices  OCT 1997    

52.215-15  Pension Adjustments and Asset Reversions  OCT 2004    

52.215-16  Facilities Capital Cost of Money  JUN 2003    

52.215-18  Reversion or Adjustment of Plans for Postretirement Benefits 

(PRB) Other than Pensions  

OCT 1997    

52.216-7  Allowable Cost And Payment  DEC 2002    

52.216-8  Fixed Fee  MAR 1997    

52.216-10  Incentive Fee  MAR 1997    

52.216-17  Incentive Price Revision-Successive Targets  OCT 1997    
52.219-4  Notice of Price Evaluation Preference for HUBZone Small 

Business Concerns  

OCT 2004    

52.219-8  Utilization of Small Business Concerns  MAY 2004    

52.219-16   Liquidated Damages-Subcontracting Plan  JAN 1999    

52.222-1  Notice To The Government Of Labor Disputes  FEB 1997    

52.222-2  Payment For Overtime Premiums  JUL 1990    

52.222-3  Convict Labor  JUN 2003    

52.222-4  Contract Work Hours and Safety Standards Act - Overtime 

Compensation  

JUL 2005    

52.222-6  Davis Bacon Act  JUL 2005    

52.222-7  Withholding of Funds  FEB 1988    
52.222-8  Payrolls and Basic Records  FEB 1988    

52.222-9  Apprentices and Trainees  JUL 2005    

52.222-10  Compliance with Copeland Act Requirements  FEB 1988    

52.222-11  Subcontracts (Labor Standards)  JUL 2005    

52.222-12  Contract Termination-Debarment  FEB 1988    

52.222-13  Compliance with Davis-Bacon and Related Act Regulations.  FEB 1988    

52.222-14  Disputes Concerning Labor Standards  FEB 1988    
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52.222-15  Certification of Eligibility  FEB 1988    

52.222-21  Prohibition Of Segregated Facilities  FEB 1999    
52.222-26  Equal Opportunity  APR 2002    

52.222-29  Notification Of Visa Denial  JUN 2003    

52.222-35  Equal Opportunity For Special Disabled Veterans, Veterans 

of the Vietnam Era, and Other Eligible Veterans  

DEC 2001    

52.222-36  Affirmative Action For Workers With Disabilities  JUN 1998    

52.222-37  Employment Reports On Special Disabled Veterans, Veterans 

Of The Vietnam Era, and Other Eligible Veterans  

DEC 2001    

52.223-5  Pollution Prevention and Right-to-Know Information  AUG 2003    

52.223-6  Drug-Free Workplace  MAY 2001    

52.223-14  Toxic Chemical Release Reporting  AUG 2003    

52.224-1  Privacy Act Notification  APR 1984    

52.224-2  Privacy Act  APR 1984    
52.225-13  Restrictions on Certain Foreign Purchases  MAR 2005    

52.227-1  Authorization and Consent  JUL 1995    

52.227-2  Notice And Assistance Regarding Patent And Copyright 

Infringement  

AUG 1996    

52.227-10  Filing Of Patent Applications--Classified Subject Matter  APR 1984    

52.228-3  Worker's Compensation Insurance (Defense Base Act)  APR 1984    

52.228-4  Workers' Compensation and War-Hazard Insurance Overseas  APR 1984    

52.228-5  Insurance - Work On A Government Installation  JAN 1997    

52.228-7  Insurance--Liability To Third Persons  MAR 1996    

52.229-3  Federal, State And Local Taxes  APR 2003    

52.229-6  Taxes--Foreign Fixed-Price Contracts  JUN 2003    
52.229-8  Taxes--Foreign Cost-Reimbursement Contracts  MAR 1990    

52.229-10  State of New Mexico Gross Receipts and Compensating Tax  APR 2003    

52.230-2  Cost Accounting Standards  APR 1998    

52.230-3  Disclosure And Consistency Of Cost Accounting Practices  APR 1998    

52.230-6  Administration of Cost Accounting Standards  APR 2005    

52.232-1  Payments  APR 1984    

52.232-7  Payments Under Time-And-Materials And Labor Hour 

Contracts  

AUG 2005    

52.232-8  Discounts For Prompt Payment  FEB 2002    

52.232-9  Limitation On Withholding Of Payments  APR 1984    

52.232-11  Extras  APR 1984    

52.232-17  Interest  JUN 1996    
52.232-18  Availability Of Funds  APR 1984    

52.232-20  Limitation Of Cost  APR 1984    

52.232-22  Limitation Of Funds  APR 1984    

52.232-23 Alt I  Assignment of Claims (Jan 1986) -  Alternate I  APR 1984    

52.232-25  Prompt Payment  OCT 2003    

52.232-32  Performance-Based Payments  FEB 2002    

52.232-33  Payment by Electronic Funds Transfer--Central Contractor 

Registration  

OCT 2003    

52.233-1  Disputes  JUL 2002    

52.233-3  Protest After Award  AUG 1996    

52.237-2  Protection Of Government Buildings, Equipment, And 
Vegetation  

APR 1984    

52.237-3  Continuity Of Services  JAN 1991    

52.239-1  Privacy or Security Safeguards  AUG 1996    

52.242-1  Notice of Intent to Disallow Costs  APR 1984    

52.242-3  Penalties for Unallowable Costs  MAY 2001    

52.242-4  Certification of Final Indirect Costs  JAN 1997    

52.242-13  Bankruptcy  JUL 1995    
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52.243-1 Alt II  Changes--Fixed-Price (Aug 1987) -  Alternate II  APR 1984    

52.243-2 Alt II  Changes--Cost Reimbursement (Aug 1987) -  Alternate II  APR 1984    
52.243-3  Changes--Time-And-Material Or Labor-Hours  SEP 2000    

52.244-2 Alt I  Subcontracts (Aug 1998) -  Alternate I  MAR 2005    

52.244-5  Competition In Subcontracting  DEC 1996    

52.244-6  Subcontracts for Commercial Items  DEC 2004    

52.245-1  Property Records  APR 1984    

52.245-2  Government Property (Fixed Price Contracts)  MAY 2004    

52.245-5  Government Property (Cost-Reimbursement Time-And-

Materials, Or Labor Hour Contracts)  

MAY 2004    

52.245-19  Government Property Furnished "As Is"  APR 1984    

52.246-15  Certificate of Conformance  APR 1984    

52.246-25  Limitation Of Liability--Services  FEB 1997    

52.247-63  Preference For U.S. Flag Air Carriers  JUN 2003    
52.248-1  Value Engineering  FEB 2000    

52.249-2  Termination For Convenience Of The Government (Fixed-

Price)  

MAY 2004    

52.249-6  Termination (Cost Reimbursement)  MAY 2004    

52.249-6 Alt IV  Termination (Cost Reimbursement) (May 2004)  - Alternate 

IV  

SEP 1996    

52.249-8  Default (Fixed-Price Supply & Service)  APR 1984    

52.249-14  Excusable Delays  APR 1984    

52.251-1  Government Supply Sources  APR 1984    

52.252-4  Alterations in Contract  APR 1984    

52.253-1  Computer Generated Forms  JAN 1991    
252.201-7000  Contracting Officer's Representative  DEC 1991    

252.203-7001  Prohibition On Persons Convicted of Fraud or Other Defense-

Contract-Related Felonies  

DEC 2004    

252.203-7002  Display Of DOD Hotline Poster  DEC 1991    

252.204-7000  Disclosure Of Information  DEC 1991    

252.204-7002  Payment For Subline Items Not Separately Priced  DEC 1991    

252.204-7003  Control Of Government Personnel Work Product  APR 1992    

252.205-7000  Provision Of Information To Cooperative Agreement Holders  DEC 1991    

252.211-7007  Reporting of Government-Furnished Equipment in the DoD 

Item Unique Identification (IUID) Registry  

NOV 2008    

252.219-7003  Small, Small Disadvantaged and Women-Owned Small 

Business Subcontracting Plan (DOD Contracts)  

APR 1996    

252.222-7002  Compliance With Local Labor Laws (Overseas)  JUN 1997    

252.223-7004  Drug Free Work Force  SEP 1988    

252.223-7006  Prohibition On Storage And Disposal Of Toxic And 

Hazardous Materials  

APR 1993    

252.225-7001  Buy American Act And Balance Of Payments Program  APR 2003    

252.225-7002  Qualifying Country Sources As Subcontractors  APR 2003    

252.225-7012  Preference For Certain Domestic Commodities  JUN 2004    

252.225-7013  Duty-Free Entry  JAN 2005    

252.225-7021  Trade Agreements  JAN 2005    

252.225-7036  Buy American--Free Trade Agreement--Balance of Payments 

Program  

JUN 2005    

252.225-7036 Alt I  Buy American--Free Trade Agreement--Balance of Payments 

Program (Jun 2005)  Alternate 1  

JAN 2005    

252.227-7013  Rights in Technical Data--Noncommercial Items  NOV 1995    

252.227-7014  Rights in Noncommercial Computer Software and 

Noncommercial Computer Software Documentation  

JUN 1995    

252.227-7015  Technical Data--Commercial Items  NOV 1995    

252.227-7016  Rights in Bid or Proposal Information  JUN 1995    



W91QUZ-06-D-0019 

P00005 

Page 129 of 188 

 

 

252.227-7019  Validation of Asserted Restrictions--Computer Software  JUN 1995    

252.227-7025  Limitations on the Use or Disclosure of Government-
Furnished Information Marked with Restrictive Legends  

JUN 1995    

252.227-7027  Deferred Ordering Of Technical Data Or Computer Software  APR 1988    

252.227-7030  Technical Data--Withholding Of Payment  MAR 2000    

252.228-7000  Reimbursement for War-Hazard Losses  DEC 1991    

252.228-7003  Capture and Detention  DEC 1991    

252.231-7000  Supplemental Cost Principles  DEC 1991    

252.232-7003  Electronic Submission of Payment Requests  JAN 2004    

252.233-7001  Choice of Law (Overseas)  JUN 1997    

252.239-7000  Protection Against Compromising Emanations  JUN 2004    

252.239-7001  Information Assurance Contractor Training and Certification  JAN 2008    

252.242-7000  Postaward Conference  DEC 1991    

252.243-7001  Pricing Of Contract Modifications  DEC 1991    
252.243-7002  Requests for Equitable Adjustment  MAR 1998    

252.245-7001  Reports Of Government Property  MAY 1994    

252.246-7001  Warranty Of Data  DEC 1991    

252.247-7023  Transportation of Supplies by Sea  MAY 2002    

 

  

 

 

CLAUSES INCORPORATED BY FULL TEXT 

 

 
52.215-19      NOTIFICATION OF OWNERSHIP CHANGES (OCT 1997) 

 

(a) The Contractor shall make the following notifications in writing: 

 

(1) When the Contractor becomes aware that a change in its ownership has occurred, or is certain to occur, that 

could result in changes in the valuation of its capitalized assets in the accounting records, the Contractor shall notify 

the Administrative Contracting Officer (ACO) within 30 days. 

 

(2) The Contractor shall also notify the ACO within 30 days whenever changes to asset valuations or any other cost 

changes have occurred or are certain to occur as a result of a change in ownership. 

 

(b) The Contractor shall-- 
 

(1) Maintain current, accurate, and complete inventory records of assets and their costs; 

 

(2) Provide the ACO or designated representative ready access to the records upon request; 

 

(3) Ensure that all individual and grouped assets, their capitalized values, accumulated depreciation or amortization, 

and remaining useful lives are identified accurately before and after each of the Contractor's ownership changes; and 

 

(4) Retain and continue to maintain depreciation and amortization schedules based on the asset records maintained 

before each Contractor ownership change. 

 
The Contractor shall include the substance of this clause in all subcontracts under this contract that meet the 

applicability requirement of FAR 15.408(k).  

 

(End of clause) 
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52.215-21      REQUIREMENTS FOR COST OR PRICING DATA OR INFORMATION OTHER THAN COST 

OR PRICING DATA--MODIFICATIONS (OCT 1997)—ALTERNATE IV (OCT 1997) 

 

(a) Submission of cost or pricing data is not required. 

 

(b) Provide information described below: Information required and format will be identified in the request for 

proposal. 

 
(End of clause) 

 

 

 
52.216-18      ORDERING. (OCT 1995) 

 

(a) Any supplies and services to be furnished under this contract shall be ordered by issuance of delivery orders or 

task orders by the individuals or activities designated in the Schedule. Such orders may be issued from effective date 
of notice to proceed through 108th months thereafter. 

 

(b) All delivery orders or task orders are subject to the terms and conditions of this contract. In the event of conflict 

between a delivery order or task order and this contract, the contract shall control. 

 

(c) If mailed, a delivery order or task order is considered "issued" when the Government deposits the order in the 

mail. Orders may be issued orally, by facsimile, or by electronic commerce methods only if authorized in the 

Schedule. 

 

(End of clause) 

 

 

 
52.216-19      ORDER LIMITATIONS.  (OCT 1995) 

 

(a) Minimum order.  When the Government requires supplies or services covered by this contract in an amount of 

less than $50, the Government is not obligated to purchase, nor is the Contractor obligated to furnish, those supplies 

or services under the contract. 

 

(b) Maximum order.  The Contractor is not obligated to honor: 
 

(1) Any order for a single item in excess of CLIN/SubCLIN estimated per contract period; 

 

(2) Any order for a combination of items in excess of $10,000,000; or 

 

(3) A series of orders from the same ordering office within 3 calendar days that together call for quantities exceeding 

the limitation in subparagraph (1) or (2) above. 

 

(c) If this is a requirements contract (i.e., includes the Requirements clause at subsection 52.216-21 of the Federal 

Acquisition Regulation (FAR)), the Government is not required to order a part of any one requirement from the 

Contractor if that requirement exceeds the maximum-order limitations in paragraph (b) above. 

 
(d) Notwithstanding paragraphs (b) and (c) above, the Contractor shall honor any order exceeding the maximum 

order limitations in paragraph (b), unless that order (or orders) is returned to the ordering office within 5 working 

days after issuance, with written notice stating the Contractor's intent not to ship the item (or items) called for and 

the reasons.  Upon receiving this notice, the Government may acquire the supplies or services from another source. 
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(End of clause) 

 

 

 
52.216-22     INDEFINITE QUANTITY.  (OCT 1995) 

 

(a) This is an indefinite-quantity contract for the supplies or services specified, and effective for the period stated, in 

the Schedule.  The quantities of supplies and services specified in the Schedule are estimates only and are not 

purchased by this contract. 

 

(b) Delivery or performance shall be made only as authorized by orders issued in accordance with the Ordering 
clause.  The Contractor shall furnish to the Government, when and if ordered, the supplies or services specified in 

the Schedule up to and including the quantity designated in the Schedule as the "maximum".  The Government shall 

order at least the quantity of supplies or services designated in the Schedule as the "minimum". 

 

(c) Except for any limitations on quantities in the Order Limitations clause or in the Schedule, there is no limit on 

the number of orders that may be issued.  The Government may issue orders requiring delivery to multiple 

destinations or performance at multiple locations. 

 

(d) Any order issued during the effective period of this contract and not completed within that period shall be 

completed by the Contractor within the time specified in the order.  The contract shall govern the Contractor's and 

Government's rights and obligations with respect to that order to the same extent as if the order were completed 
during the contract's effective period; provided, that the Contractor shall not be required to make any deliveries 

under this contract after six months from contract expiration. 

 

(End of clause) 

 

 

 
52.217-8     OPTION TO EXTEND SERVICES (NOV 1999) 

 
The Government may require continued performance of any services within the limits and at the rates specified in 

the contract.  These rates may be adjusted only as a result of revisions to prevailing labor rates provided by the 

Secretary of Labor.  The option provision may be exercised more than once, but the total extension of performance 

hereunder shall not exceed 6 months.  The Contracting Officer may exercise the option by written notice to the 

Contractor within notice to the contractor not less than 30 days before the expiration of the contract. 

 

(End of clause) 

 

 

 
52.217-9     OPTION TO EXTEND THE TERM OF THE CONTRACT (MAR 2000) 

 

(a) The Government may extend the term of this contract by written notice to the Contractor within the term of the 

contract prior to contract expiration; provided that the Government gives the Contractor a preliminary written notice 

of its intent to extend at least 30 days (60 days unless a different number of days is inserted) before the contract 

expires. The preliminary notice does not commit the Government to an extension. 

 

(b) If the Government exercises this option, the extended contract shall be considered to include this option clause. 

 

(c) The total duration of this contract, including the exercise of any options under this clause, shall not exceed 9 
years. 

(End of clause) 
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52.219-9     SMALL BUSINESS SUBCONTRACTING PLAN (JAN 2002)--ALTERNATE II (OCT 2001). 

 

(a) This clause does not apply to small business concerns.  

 

(b) Definitions. As used in this clause-- 

 

Commercial item means a product or service that satisfies the definition of commercial item in section 2.101 of the 

Federal Acquisition Regulation. 
 

Commercial plan means a subcontracting plan (including goals) that covers the offeror's fiscal year and that applies 

to the entire production of commercial items sold by either the entire company or a portion thereof (e.g., division, 

plant, or product line). 

 

Individual contract plan means a subcontracting plan that covers the entire contract period (including option 

periods), applies to a specific contract, and has goals that are based on the offeror's planned subcontracting in 

support of the specific contract, except that indirect costs incurred for common or joint purposes may be allocated on 

a prorated basis to the contract. 

 

Master plan means a subcontracting plan that contains all the required elements of an individual contract plan, 
except goals, and may be incorporated into individual contract plans, provided the master plan has been approved. 

 

Subcontract means any agreement (other than one involving an employer-employee relationship) entered into by a 

Federal Government prime Contractor or subcontractor calling for supplies or services required for performance of 

the contract or subcontract. 

 

(c) Proposals submitted in response to this solicitation shall include a subcontracting plan that separately addresses 

subcontracting with small business, veteran-owner small business, HUBZone small business, small disadvantaged 

business, and women-owned small business concerns. If the offeror is submitting an individual contract plan, the 

plan must separately address subcontracting with small business, veteran-owner small business, HUBZone small 

business, small disadvantaged business, and women-owned small business concerns, with a separate part for the 

basic contract and separate parts for each option (if any). The plan shall be included in and made a part of the 
resultant contract. The subcontracting plan shall be negotiated within the time specified by the Contracting Officer. 

Failure to submit and negotiate a subcontracting plan shall make the offeror ineligible for award of a contract. 

 

(d) The offeror's subcontracting plan shall include the following:  

 

(1) Goals, expressed in terms of percentages of total planned subcontracting dollars, for the use of small business, 

veteran-owned small business, HUBZone small business, small disadvantaged business, and women-owned small 

business concerns as subcontractors. The offeror shall include all subcontracts that contribute to contract 

performance, and may include a proportionate share of products and services that are normally allocated as indirect 

costs.  

 
(2) A statement of--  

 

(i) Total dollars planned to be subcontracted for an individual contract plan; or the offeror's total projected sales, 

expressed in dollars, and the total value of projected subcontracts to support the sales for a commercial plan; 

 

(ii) Total dollars planned to be subcontracted to small business concerns;  

 

(iii) Total dollars planned to be subcontracted to veteran-owned small business concerns; 
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(iv) Total dollars planned to be subcontracted to HUBZone small business concerns; 

 
(v) Total dollars planned to be subcontracted to small disadvantaged business concerns; and  

 

(vi) Total dollars planned to be subcontracted to women-owned small business concerns.  

 

(3) A description of the principal types of supplies and services to be subcontracted, and an identification of the 

types planned for subcontracting to-- 

 

(i) Small business concerns; 

 

(ii) Veteran-owned small business concerns; 

 

(iii) HUBZone small business concerns; 
 

(iv) Small disadvantaged business concerns; and 

 

(v) Women-owned small business concerns. 

 

(4) A description of the method used to develop the subcontracting goals in paragraph (d)(1) of this clause.  

 

(5) A description of the method used to identify potential sources for solicitation purposes (e.g., existing company 

source lists, the Procurement Marketing and Access Network (PRO-Net) of the Small Business Administration 

(SBA), veterans service organizations, the National Minority Purchasing Council Vendor Information Service, the 

Research and Information Division of the Minority Business Development Agency in the Department of Commerce, 
or small, HUBZone, small disadvantaged, and women-owned small business trade associations). A firm may rely on 

the information contained in PRO-Net as an accurate representation of a concern's size and ownership characteristics 

for the purposes of maintaining a small, veteran-owned small, HUBZone small, small disadvantaged, and women-

owned small business source list. Use of PRO-Net as its source list does not relieve a firm of its responsibilities 

(e.g., outreach, assistance, counseling, or publicizing subcontracting opportunities) in this clause. 

 

(6) A statement as to whether or not the offeror in included indirect costs in establishing subcontracting goals, and a 

description of the method used to determine the proportionate share of indirect costs to be incurred with— 

 

(i) Small business concerns; 

 

(ii) Veteran-owned small business concerns; 
 

(iii) HUBZone small business concerns; 

 

(iv) Small disadvantaged business concerns; and 

 

(v) Women-owned small business concerns. 

 

 (7) The name of the individual employed by the offeror who will administer the offeror's subcontracting program, 

and a description of the duties of the individual.  

 

(8) A description of the efforts the offeror will make to assure that small business, veteran-owned small business, 
HUBZone small business, small disadvantaged business and women-owned small business concerns have an 

equitable opportunity to compete for subcontracts.  

 

(9) Assurances that the offeror will include the clause of this contract entitled ``Utilization of Small Business 

Concerns'' in all subcontracts that offer further subcontracting opportunities, and that the offeror will require all 

subcontractors (except small business concerns) that receive subcontracts in excess of $500,000 ($1,000,000 for 

construction of any public facility) to adopt a subcontracting plan that complies with the requirements of this clause. 
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(10) Assurances that the offeror will-- 
 

(i) Cooperate in any studies or surveys as may be required; 

 

(ii) Submit periodic reports so that the Government can determine the extent of compliance by the offeror with the 

subcontracting plan; 

 

(iii) Submit Standard Form (SF) 294, Subcontracting Report for Individual Contracts, and/or SF 295, Summary 

Subcontract Report, in accordance with paragraph (j) of this clause. The reports shall provide information on 

subcontract awards to small business concerns, veteran-owned small business concerns, service-disabled veteran-

owned small business concerns, small disadvantaged business concerns, women-owned small business concerns, 

and Historically Black Colleges and Universities and Minority Institutions. Reporting shall be in accordance with 

the instructions on the forms or as provided in agency regulations. 
 

(iv) Ensure that its subcontractors agree to submit SF 294 and SF 295. 

 

(11) A description of the types of records that will be maintained concerning procedures that have been adopted to 

comply with the requirements and goals in the plan, including establishing source lists; and a description of the 

offeror's efforts to locate small business, veteran-owned small business, HUBZone small business, small 

disadvantaged business, and women-owned small business concerns and award subcontracts to them. The records 

shall include at least the following (on a plant-wide or company-wide basis, unless otherwise indicated) 

 

(i) Source lists (e.g., PRO-Net), guides, and other data that identify small business, veteran-owner small business, 

HUBZone small business, small disadvantaged business, and women-owned small business concerns. 
 

(ii) Organizations contacted in an attempt to locate sources that are small business, veteran-owned small business, 

HUBZone small business, small disadvantaged business, or women-owned small business concerns. 

 

(iii) Records on each subcontract solicitation resulting in an award of more than $100,000, indicating-- 

 

(A) Whether small business concerns were solicited and, if not, why not; 

 

(B) Whether veteran-owned small business concerns were solicited and, if not, why not; 

 

(C) Whether HUBZone small business concerns were solicited and, if not, why not; 

 
(D) Whether small disadvantaged business concerns were solicited and, if not, why not; 

 

(E) Whether women-owned small business concerns were solicited and, if not, why not; and 

 

(F) If applicable, the reason award was not made to a small business concern. 

 

(iv) Records of any outreach efforts to contact-- 

 

(A) Trade associations; 

 

(B) Business development organizations; 
 

(C) Conferences and trade fairs to locate small, HUBZone small, small disadvantaged, and women-owned small 

business sources; and 

 

(D) Veterans service organizations. 

 

(v) Records of internal guidance and encouragement provided to buyers through-- 
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(A) Workshops, seminars, training, etc.; and 
 

(B) Monitoring performance to evaluate compliance with the program's requirements. 

 

(vi) On a contract-by-contract basis, records to support award data submitted by the offeror to the Government, 

including the name, address, and business size of each subcontractor. Contractors having commercial plans need not 

comply with this requirement. 

 

(e) In order to effectively implement this plan to the extent consistent with efficient contract performance, the 

Contractor shall perform the following functions:  

 

(1) Assist small business, veteran-owner small business, HUBZone small business, small disadvantaged business, 

and women-owned small business concerns by arranging solicitations, time for the preparation of bids, quantities, 
specifications, and delivery schedules so as to facilitate the participation by such concerns. Where the Contractor's 

lists of potential small business, veteran-owner small business, HUBZone small business, small disadvantaged 

business, and women-owned small business subcontractors are excessively long, reasonable effort shall be made to 

give all such small business concerns an opportunity to compete over a period of time. 

 

(2) Provide adequate and timely consideration of the potentialities of small business, veteran-owner small business, 

HUBZone small business, small disadvantaged business, and women-owned small business concerns in all ``make-

or-buy'' decisions. 

 

(3) Counsel and discuss subcontracting opportunities with representatives of small business, veteran-owner small 

business, HUBZone small business, small disadvantaged business, and women-owned small business firms. 
 

(4) Provide notice to subcontractors concerning penalties and remedies for misrepresentations of business status as 

small, veteran-owner small business, HUBZone small, small disadvantaged, or women-owned small business for the 

purpose of obtaining a subcontract that is to be included as part or all of a goal contained in the Contractor's 

subcontracting plan. 

 

(f) A master plan on a plant or division-wide basis that contains all the elements required by paragraph (d) of this 

clause, except goals, may be incorporated by reference as a part of the subcontracting plan required of the offeror by 

this clause; provided-- 

(1) the master plan has been approved, (2) the offeror ensures that the master plan is updated as necessary and 

provides copies of the approved master plan, including evidence of its approval, to the Contracting Officer, and (3) 

goals and any deviations from the master plan deemed necessary by the Contracting Officer to satisfy the 
requirements of this contract are set forth in the individual subcontracting plan.  

 

(g) A commercial plan is the preferred type of subcontracting plan for contractors furnishing commercial items. The 

commercial plan shall relate to the offeror's planned subcontracting generally, for both commercial and Government 

business, rather than solely to the Government contract. Commercial plans are also preferred for subcontractors that 

provide commercial items under a prime contract, whether or not the prime contractor is supplying a commercial 

item. 

 

(h) Prior compliance of the offeror with other such subcontracting plans under previous contracts will be considered 

by the Contracting Officer in determining the responsibility of the offeror for award of the contract.  

 
(i) The failure of the Contractor or subcontractor to comply in good faith with (1) the clause of this contract entitled 

"Utilization Of Small Business Concerns," or (2) an approved plan required by this clause, shall be a material breach 

of the contract.  

 

(j) The Contractor shall submit the following reports: 
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(1) Standard Form 294, Subcontracting Report for Individual Contracts. This report shall be submitted to the 

Contracting Officer semiannually and at contract completion. The report covers subcontract award data related to 
this contract. This report is not required for commercial plans. 

 

(2) Standard Form 295, Summary Subcontract Report. This report encompasses all of the contracts with the 

awarding agency. It must be submitted semi-annually for contracts with the Department of Defense and annually for 

contracts with civilian agencies. If the reporting activity is covered by a commercial plan, the reporting activity must 

report annually all subcontract awards under that plan. All reports submitted at the close of each fiscal year (both 

individual and commercial plans) shall include a breakout, in the Contractor's format, of subcontract awards, in 

whole dollars, to small disadvantaged business concerns by North American Industry Classification System 

(NAICS) Industry Subsector. For a commercial plan, the Contractor may obtain from each of its subcontractors a 

predominant NAICS Industry Subsector and report all awards to that subcontractor under its predominant NAICS 

Industry Subsector. 

 
(End of clause) 

 

 

 
52.246-17     WARRANTY OF SUPPLIES OF A NONCOMPLEX NATURE (JUN 2003) 

 

(a) Definitions.  As used in this clause -- 

 
Acceptance means the act of an authorized representative of the Government by which the Government assumes for 

itself, or as an agent of another, ownership of existing supplies, or approves specific services as partial or complete 

performance of the contract. 

 

Supplies means the end items furnished by the Contractor and related services required under this contract. The 

word does not include ``data.'' 

 

(b) Contractor's obligations.   

 

(1) Notwithstanding inspection and acceptance by the Government of supplies furnished under this contract, or any 

condition of this contract concerning the conclusiveness thereof, the Contractor warrants that for as specified in the 

individual Task Order [Contracting Officer shall state specific period of time after delivery, or the specified event 
whose occurrence will terminate the warranty period; e.g., the number of miles or hours of use, or combinations of 

any applicable events or periods of time] -- 

 

(i) All supplies furnished under this contract will be free from defects in material or workmanship and will conform 

with all requirements of this contract; and  

 

(ii) The preservation, packaging, packing, and marking, and the preparation for, and method of, shipment of such 

supplies will conform with the requirements of this contract.  

 

(2) When return, correction, or replacement is required, transportation charges and responsibility for the supplies 

while in transit shall be borne by the Contractor.  However, the Contractor's liability for the transportation charges 
shall not exceed an amount equal to the cost of transportation by the usual commercial method of shipment between 

the place of delivery specified in this contract and the Contractor's plant, and return. 

 

(3) Any supplies or parts thereof, corrected or furnished in replacement under this clause, shall also be subject to the 

terms of this clause to the same extent as supplies initially delivered.  The warranty, with respect to supplies or parts 

thereof, shall be equal in duration to that in paragraph (b)(1) of this clause and shall run from the date of delivery of 

the corrected or replaced supplies. 
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(4) All implied warranties of merchantability and "fitness for a particular purpose" are excluded from any obligation 

contained in this contract. 
 

(c) Remedies available to the Government.  

 

(1) The Contracting Officer shall give written notice to the Contractor of any breach of warranties in paragraph 

(b)(1) of this clause within as specified in the individual Task Order [Contracting Officer shall insert specific period 

of time; e.g., “45 days of the last delivery under this contract,” or “45 days after discovery of the defect”]. 

 

(2) Within a reasonable time after the notice, the Contracting Officer may either-- 

 

(i) Require, by written notice, the prompt correction or replacement of any supplies or parts thereof (including 

preservation, packaging, packing, and marking) that do not conform with the requirements of this contract within the 

meaning of paragraph (b)(1) of this clause; or 
 

(ii) Retain such supplies and reduce the contract price by an amount equitable under the circumstances. 

 

(3) (i) If the contract provides for inspection of supplies by sampling procedures, conformance of suppliers or 

components subject to warranty action shall be determined by the applicable sampling procedures in the contract.  

The Contracting Officer-- 

 

(A) May, for sampling purposes, group any supplies delivered under this contract; 

 

(B) Shall require the size of the sample to be that required by sampling procedures specified in the contract for the 

quantity of supplies on which warranty action is proposed; 
 

(C) May project warranty sampling results over supplies in the same shipment or other supplies contained in other 

shipments even though all of such supplies are not present at the point of reinspection; provided, that the supplies 

remaining are reasonably representative of the quantity on which warranty action is proposed; and 

 

(D) Need not use the same lot size as on original inspection or reconstitute the original inspection lots. 

 

(ii) Within a reasonable time after notice of any breach of the warranties specified in paragraph (b)(1) of this clause, 

the Contracting Officer may exercise one or more of the following options: 

 

(A) Require an equitable adjustment in the contract price for any group of supplies. 

 
(B) Screen the supplies grouped for warranty action under this clause at the Contractor's expense and return all 

nonconforming supplies to the Contractor for correction or replacement. 

 

(C) Require the Contractor to screen the supplies at locations designated by the Government within the contiguous 

United States and to correct or replace all nonconforming supplies. 

 

(D) Return the supplies grouped for warranty action under this clause to the Contractor (irrespective of the f.o.b. 

point or the point of acceptance) for screening and correction or replacement. 

 

(4) (i) The Contracting Officer may, by contract or otherwise, correct or replace the nonconforming supplies with 

similar supplies from another source and charge to the Contractor the cost occasioned to the Government thereby if 
the Contractor-- 

 

(A) Fails to make redelivery of the corrected or replaced supplies within the time established for their return; or 

 

(B) Fails either to accept return of the nonconforming supplies or fails to make progress after their return to correct 

or replace them so as to endanger performance of the delivery schedule, and in either of these circumstances does 
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not cure such failure within a period of 10 days (or such longer period as the Contracting Officer may authorize in 

writing) after receipt of notice from the Contracting Officer specifying such failure. 
 

(ii) Instead of correction or replacement by the Government, the Contracting Officer may require an equitable 

adjustment of the contract price.  In addition, if the Contractor fails to furnish timely disposition instructions, the 

Contracting Officer may dispose of the nonconforming supplies for the Contractor's account in a reasonable manner.  

The Government is entitled to reimbursement from the Contractor, or from the proceeds of such disposal, for the 

reasonable expenses of the care and disposition of the nonconforming supplies, as well as for excess costs incurred 

or to be incurred. 

 

(5) The rights and remedies of the Government provided in this clause are in addition to and do not limit any rights 

afforded to the Government by any other clause of this contract. 

 

(End of clause) 

 

 

 
52.246-19     WARRANTY OF SYSTEMS AND EQUIPMENT UNDER PERFORMANCE SPECIFICATIONS 

OR DESIGN CRITERIA  (MAY 2001) 

 

Definitions. Acceptance means the act of an authorized representative of the Government by which the Government 

assumes for itself, or as an agent of another, ownership of existing and identified supplies, or approves specific 
services rendered, as partial or complete performance of the contract. 

 

Defect means any condition or characteristic in any supplies or services furnished by the Contractor under the 

contract that is not in compliance with the requirements of the contract. 

 

Supplies means the end items furnished by the Contractor and related services required under this contract. Except 

when this contract includes the clause entitled Warranty of Data, supplies also mean ``data.'' 

 

(b) Contractor's obligations. (1) The Contractor's warranties under this clause shall apply only to those defects 

discovered by either the Government or the Contractor as specified in the individual Task Order.  [Contracting 

Officer shall state the warranty period; e.g., "at the time of delivery;" "within 45 days after delivery," or the 

specified event whose occurrence will terminate the warranty period; e.g., the number of miles or hours of use, or 
combination of any applicable events or periods of time.]       

 

(2) If the Contractor becomes aware at any time before acceptance by the Government (whether before or after 

tender to the Government) that a defect exists in any supplies or services, the Contractor shall (i) promptly correct 

the defect, or (ii) promptly  

notify the Contracting Officer, in writing, of the defect, using the same procedures prescribed in paragraph (b)(3) of 

this clause.  

 

(3) If the Contracting Officer determines that a defect exists in any of the supplies or services accepted by the 

Government under this contract, the Contracting Officer shall promptly notify the Contractor of the defect, in 

writing, within as specified in the individual Task Order   [Contracting Officer shall insert the specific period of 
time in which notice shall be given to the Contractor; e.g., "30 days after delivery of the nonconforming supplies;" 

"90 days of the last delivery under this contract;" or "90 days after discovery of the defect."]       Upon timely 

notification of the existence of a defect, or if the Contractor independently discovers a defect in accepted supplies or 

services, the Contractor shall submit to the Contracting Officer, in writing, within as specified in the individual Task 

Order.   [Contracting Officer shall insert period of time]     a recommendation for corrective actions, together 

with supporting information in sufficient detail for the Contracting Officer to determine what corrective action, if 

any, shall be undertaken.  

 

(4) The Contractor shall promptly comply with any timely written direction from the Contracting Officer to correct 
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or partially correct a defect, at no increase in the contract price.  

 
(5) The Contractor shall also prepare and furnish to the Contracting Officer data and reports applicable to any 

correction required under this clause (including revision and updating of all other affected data called for under this 

contract) at no increase in the contract price.  

 

(6) In the event of timely notice of a decision not to correct or only to partially correct, the Contractor shall submit a 

technical and cost proposal within as specified in the individual Task Order  [Contracting Officer shall insert period 

of time]     to amend the contract to permit acceptance of the affected supplies or services in accordance with the 

revised requirement, and an equitable reduction in the contract price shall promptly be negotiated by the parties and 

be reflected in a supplemental agreement to this contract.  

 

(7) Any supplies or parts thereof corrected or furnished in replacement and any services reperformed shall also be 

subject to the conditions of this clause to the same extent as supplies or services initially accepted. The warranty, 
with respect to these supplies, parts, or services, shall be equal in duration to that set forth in paragraph (b)(1) of this 

clause, and shall run from the date of delivery of the corrected or replaced supplies.  

 

(8) The Contractor shall not be responsible under this clause for the correction of defects in Government-furnished 

property, except for defects in installation, unless the Contractor performs, or is obligated to perform, any 

modifications or other work on such property. In that event, the Contractor shall be responsible for correction of 

defects that result from the modifications or other work.  

 

(9) If the Government returns supplies to the Contractor for correction or replacement under this clause, the 

Contractor shall be liable for transportation charges up to an amount equal to the cost of transportation by the usual 

commercial method of shipment from the place of delivery specified in this contract (irrespective of the f.o.b. point 
or the point of acceptance) to the Contractor's plant and return to the place of delivery specified in this contract. The 

Contractor shall also bear the responsibility for the supplies while in transit.  

 

(10) All implied warranties of merchantability and "fitness for a particular purpose" are excluded from any 

obligation under this contract.  

 

(c) Remedies available to the Government. (1) The rights and remedies of the Government provided in this clause--  

 

(i) Shall not be affected in any way by any terms or conditions of this contract concerning the conclusiveness of 

inspection and acceptance; and  

 

(ii) Are in addition to, and do not limit, any rights afforded to the Government by any other clause of this contract.  
 

(2) Within as specified in the individual Task Order  [Contracting Officer shall insert period of time]     after 

receipt of the Contractor's recommendations for corrective action and adequate supporting information, the 

Contracting Officer, using sole discretion, shall give the Contractor written notice not to correct any defect, or to 

correct or partially correct any defect within a reasonable time at as specified in the individual Task Order.  

 [Contracting Officer shall insert locations where corrections may be performed]      

 

(3) In no event shall the Government be responsible for any extension or delays in the scheduled deliveries or 

periods of performance under this contract as a result of the Contractor's obligations to correct defects, nor shall 

there be any adjustment of the delivery schedule or period of performance as a result of the correction of defects 

unless provided by a supplemental agreement with adequate consideration.  
 

(4) This clause shall not be construed as obligating the Government to increase the contract price.  

 

(5)(i) The Contracting Officer shall give the Contractor a written notice specifying any failure or refusal of the 

Contractor to--  

 

(A) Present a detailed recommendation for corrective action as required by paragraph (b)(3) of this clause;  
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(B) Correct defects as directed under paragraph (b)(4) of this clause; or  
 

(C) Prepare and furnish data and reports as required by paragraph (b)(5) of this clause.  

 

(ii) The notice shall specify a period of time following receipt of the notice by the Contractor in which the 

Contractor must remedy the failure or refusal specified in the notice.  

 

(6) If the Contractor does not comply with the Contracting Officer's written notice in paragraph (c)(5)(i) of this 

clause, the Contracting Officer may by contract or otherwise--  

 

(i) Obtain detailed recommendations for corrective action and either--  

 

(A) Correct the supplies or services; or  
 

(B) Replace the supplies or services, and if the Contractor fails to furnish timely disposition instructions, the 

Contracting Officer may dispose of the nonconforming supplies for the Contractor's account in a reasonable manner, 

in which case the Government is entitled to reimbursement from the Contractor, or from the proceeds, for the 

reasonable expenses of care and disposition, as well as for excess costs incurred or to be incurred;  

 

(ii) Obtain applicable data and reports; and  

 

(iii) Charge the Contractor for the costs incurred by the Government. 

 

(End of clause) 

 

 

 
52.246-20     WARRANTY OF SERVICES (MAY 2001) 

 

(a)  Definition.   

 

"Acceptance," as used in this clause, means the act of an authorized representative of the Government by which the 

Government assumes for itself, or as an agent of another, ownership of existing and identified supplies, or approves 
specific services, as partial or complete performance of the contract.  

 

(b) Notwithstanding inspection and acceptance by the Government or any provision concerning the conclusiveness 

thereof, the Contractor warrants that all services performed under this contract will, at the time of acceptance, be 

free from defects in workmanship and conform to the requirements of this contract.  The Contracting Officer shall 

give written notice of any defect or nonconformance to the Contractor as specified in the individual Task Order 

[Contracting Officer shall insert the specific period of time in which notice shall be given to the Contractor; e.g., 

“within 30 days from the date of acceptance by the Government,”; within 1000 hours of use by the Government;” or 

other specified event whose occurrence will terminate the period of notice, or combination of any applicable events 

or period of time]. This notice shall state either (1) that the Contractor shall correct or reperform any defective or 

nonconforming services, or (2) that the Government does not require correction or reperformance. 
 

(c) If the Contractor is required to correct or reperform, it shall be at no cost to the Government, and any services 

corrected or reperformed by the Contractor shall be subject to this clause to the same extent as work initially 

performed.  If the Contractor fails or refuses to correct or reperform, the Contracting Officer may, by contract or 

otherwise, correct or replace with similar services and charge to the Contractor the cost occasioned to the 

Government thereby, or make an equitable adjustment in the contract price. 

 

(d) If the Government does not require correction or reperformance, the Contracting Officer shall make an equitable 

adjustment in the contract price. 
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(End of clause) 

 

 

 
52.252-2      CLAUSES INCORPORATED BY REFERENCE (FEB 1998)  

 

This contract incorporates one or more clauses by reference, with the same force and effect as if they were given in 

full text. Upon request, the Contracting Officer will make their full text available. Also, the full text of a clause may 

be accessed electronically at this/these address(es): 

 
http://ww.arnet.gov/far 

http://farsite.hill.af.mil 

http://www.dtic.mil/dfar 

 

 

(End of clause) 

 

 

 
252.222-7000    RESTRICTIONS ON EMPLOYMENT OF PERSONNEL (MAR 2000) 

 

(a) The Contractor shall employ, for the purpose of performing that portion of the contract work in the State of 

Hawaii, individuals who are residents thereof and who, in the case of any craft or trade, possess or would be able to 

acquire promptly the necessary skills to perform the contract. 

 

(b) The Contractor shall insert the substance of this clause, including this paragraph (b), in each subcontract awarded 

under this contract.  

 

(End of clause) 

 

 

 
252.225-7043      ANTITERRORISM/FORCE PROTECTION POLICY FOR DEFENSE CONTRACTORS 

OUTSIDE THE UNITED STATES (JUN 2005) 

 

(a) Definition. United States, as used in this clause, means, the 50 States, the District of Columbia, and outlying 

areas. 

 
(b) Except as provided in paragraph (c) of this clause, the Contractor and its subcontractors, if performing or 

traveling outside the United States under this contract, shall-- 

 

(1) Affiliate with the Overseas Security Advisory Council, if the Contractor or subcontractor is a U.S. entity; 

 

(2) Ensure that Contractor and subcontractor personnel who are U.S. nationals and are in-country on a non-transitory 

basis, register with the U.S. Embassy, and that Contractor and subcontractor personnel who are third country 

nationals comply with any security related requirements of the Embassy of their nationality; 

 

(3) Provide, to Contractor and subcontractor personnel, antiterrorism/force protection awareness information 

commensurate with that which the Department of Defense (DoD) provides to its military and civilian personnel and 

their families, to the extent such information can be made available prior to travel outside the United States; and 
 

http://ww.arnet.gov/far
http://farsite.hill.af.mil/
http://www.dtic.mil/dfar
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(4) Obtain and comply with the most current antiterrorism/force protection guidance for Contractor and 

subcontractor personnel. 
 

(c) The requirements of this clause do not apply to any subcontractor that is-- 

 

(1) A foreign government; 

 

(2) A representative of a foreign government; or 

 

(3) A foreign corporation wholly owned by a foreign government. 

 

(d) Information and guidance pertaining to DoD antiterrorism/force protection can be obtained from HQDA 

(DAMO-ODL) ODCSOP; telephone, DSN 225-8497 or commercial (703)695-8491. 
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Section J - List of Documents, Exhibits and Other Attachments 

 
SECTION J - LIST OF ATTACHMENT 

Section J -  List of Attachment 

 

 

 

 

Attachments     Descriptions 

 

 

Attachment 1  Labor Rates Tables – Booz Allen Hamilton, Inc. Labor Rates 

 

Attachment 2  Labor Category Descriptions 

 

Attachment 3  Contract  Management Reports 

   Exhibit 1 – Order Transactions 

   Exhibit 2 - Monthly Task Order Status Report 
   Exhibit 3 – Evaluation of Contractor‘s Task Order Performance 

   Exhibit 4 – Small Business Subcontracting Participation Plan Report 

   Exhibit 5 – It e-mart Online Catalog Product Attributes  

     Information Sheet 

 

 

Attachment 4  Task Order Procedures 

 

Attachment 5  DD Form 254, Contract Security Classification Specification 

   Appendix 1 – Control of Compromising Emanations (COMSEC) 

   Appendix 2 – Additional Security Guidelines for COMSEC 

   Appendix 3 – Safeguarding “For Official Use Only ” Information 

   Appendix 4 – SCI Addendum for DD Form 254 

 

Attachment 6 Booz Allen Hamilton, Inc. Final Proposal Revision dated 3/27/06, Volume 1 – Mission 

Support, Section 1 - Performance Based Approach 

 

Attachment 7 Booz Allen Hamilton, Inc. Final Proposal Revision dated 3/27/06, Volume 4 –       

Contract, Section 3 -  Small Business Subcontracting Plan 
  Attachment 7A –  Goals for Individual Subcontracting Plan 

Attachment 7B – Booz Allen Hamilton Small Business Outreach      Activities 

 

 

 

 

 

 

 

  

 

 

 

 

 

 



W91QUZ-06-D-0019 

P00005 

Page 144 of 188 

 

 

ATTACH 2 LABOR DESCRIPTIONS 

Attachment 2 
 

LABOR CATEGORY DESCRIPTIONS 

 

 

 

Labor Category Descriptions.  The government‘s minimum requirements for each labor category are identified in 

the paragraphs below.  The Contractor may augment their labor categories and job descriptions on a task order basis.  

The Contractor may propose to the Government, at their discretion, additional labor categories and job descriptions 

within the scope of ITES-2S. 

 

Program Management 

 
Program Manager – Senior 

Description: Under indirect supervision, oversees the operational planning, establishment, execution, and evaluation 

of a multifaceted program/project typically consisting of a set of closely related subprograms or associated activities. 

Oversees fiscal, operational, administrative, and human resources management of the program; seeks and develops 

outside funding sources, serves as principal point of representation and liaison with external constituencies on 

operational matters, and provides day-to-day technical/professional guidance and leadership as appropriate to the 

area of expertise. 

 

Program Manager – Intermediate 

Description: Under general direction, oversees the operational planning, establishment, execution, and evaluation of 

a multifaceted program/project typically consisting of a set of closely related subprograms or associated activities. 
Oversees fiscal, operational, administrative, and human resources management of the program; seeks and develops 

outside funding sources, serves as principal point of representation and liaison with external constituencies on 

operational matters, and provides day-to-day technical/professional guidance and leadership as appropriate to the 

area of expertise. 

 

Program Manager – Associate 

Description: Under immediate supervision, oversees the operational planning, establishment, execution, and 

evaluation of a multifaceted program/project typically consisting of a set of closely related subprograms or 

associated activities. Oversees fiscal, operational, administrative, and human resources management of the program; 

seeks and develops outside funding sources, serves as principal point of representation and liaison with external 

constituencies on operational matters, and provides day-to-day technical/professional guidance and leadership as 

appropriate to the area of expertise. 
 

Administrator - Senior  

Description: Under indirect supervision, interpret and compose complex correspondences and presentations to 

include charts and diagrams directly supporting the DoD Enterprise infrastructure and infostructure IT goals and 

projects. Apply effective networking skills to carry out job responsibilities. Gather pertinent information from a 

variety of sources to perform duties.  Resolve administrative issues/problems that arise and recommend process 

improvements.  Ensure timely completion of multiple, simultaneous, independent events and projects of moderate 

complexity.  Coordinate multiple work projects and other responsibilities (i.e. Training/ status reporting, etc.).   

Some duties may be considered special assignments particular to either the department or manager. Prepare reports 

and correspondence from information gathered to support the entire effort. Interprets and applies standard policies 

and procedures to respond to complex inquiries, to resolve issues.    
 

Administrator - Intermediate  

Description: Under general direction, interpret and compose complex correspondences and presentations to include 

charts and diagrams directly supporting the DoD Enterprise infrastructure and infostructure IT goals and projects. 

Apply effective networking skills to carry out job responsibilities. Gather pertinent information from a variety of 

sources to perform duties.  Resolve administrative issues/problems that arise and recommend process improvements.  
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Ensure timely completion of multiple, simultaneous, independent events and projects of moderate complexity.  

Coordinate multiple work projects and other responsibilities (i.e. Training/ status reporting, etc.).   Some duties may 
be considered special assignments particular to either the department or manager. Prepare reports and 

correspondence from information gathered to support the entire effort. Interprets and applies standard policies and 

procedures to respond to complex inquiries, to resolve issues.    

 

Administrator - Associate  

Description: Under immediate supervision, interpret and compose complex correspondences and presentations to 

include charts and diagrams directly supporting the DoD Enterprise infrastructure and infostructure IT goals and 

projects. Apply effective networking skills to carry out job responsibilities. Gather pertinent information from a 

variety of sources to perform duties.  Resolve administrative issues/problems that arise and recommend process 

improvements.  Ensure timely completion of multiple, simultaneous, independent events and projects of moderate 

complexity.  Coordinate multiple work projects and other responsibilities (i.e. Training/ status reporting, etc.).   

Some duties may be considered special assignments particular to either the department or manager. Prepare reports 
and correspondence from information gathered to support the entire effort. Interprets and applies standard policies 

and procedures to respond to complex inquiries, to resolve issues.    

 

Project Management 

 

Project Manager - Senior 

Description:  Responsible for all aspects of the development and implementation of assigned projects and provides a 

single point of contact for those projects. Takes projects from original concept through final implementation. 

Interfaces with all areas affected by the project including end users, computer services, and client services. Defines 

project scope and objectives. Develops detailed work plans, schedules, project estimates, resource plans, and status 

reports. Conducts project meetings and is responsible for project tracking and analysis. Ensures adherence to quality 
standards and reviews project deliverables. Manages the integration of vendor tasks and tracks and reviews vendor 

deliverables. Provides technical and analytical guidance to project team. Recommends and takes action to direct the 

analysis and solutions of problems. 

 

Project Manager - Intermediate 

Description:  Under general direction, responsible for all aspects of the development and implementation of assigned 

projects and provides a single point of contact for those projects. Takes projects from original concept through final 

implementation. Interfaces with all areas affected by the project including end users, computer services, and client 

services. Defines project scope and objectives. Develops detailed work plans, schedules, project estimates, resource 

plans, and status reports. Conducts project meetings and is responsible for project tracking and analysis. Ensures 

adherence to quality standards and reviews project deliverables. Manages the integration of vendor tasks and tracks 

and reviews vendor deliverables. Provides technical and analytical guidance to project team. Recommends and takes 
action to direct the analysis and solutions of problems. 

 

Project Manager - Associate 

Description:  Under direct supervision, responsible for assigned aspects of the development and implementation of 

assigned projects and provides a single point of contact for those aspects. Interfaces with all areas affected by the 

project including end users, computer services, and client services. Ensures adherence to quality standards and 

reviews project deliverables. Manages the integration of vendor tasks and tracks and reviews vendor deliverables. 

Recommends action to direct the analysis and solutions of problems. 

 

Project Planning Manager   

Description:   Manages technical projects of a medium to high priority. Responsible for meeting budget and time 
goals. Supervises activities of medium sized (15-25) multi-disciplinary team. Typically has 8-10 years of 

progressive business experience including management of projects. Reports to the Project Director or to the 

Corporate IT Planning Director. 

  

Project Administrator  
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Description:   Responsible for managing technical projects with strategic impact across the organization. Negotiates 

support from management, securing both financial and technical resources. Manages a multi-disciplinary team of 25 
or more. Assesses opportunities, impacts and risks, develops and implements complex/new solutions.  

 

Project Engineer - Senior 

Description:  Under general direction, has duties of instructing, directing, and checking the work of other project 

engineers. Responsible for the completion of assigned engineering projects within budgetary and scheduling 

guidelines. Leads a group of engineers, analysts, and/or technicians assigned for the duration of a project or may 

function as ongoing lead within a group of engineers associated with one or more technical areas within the telecom 

function (such as, but not limited to, network design, engineering, implementation, or operations/user support). Does 

not have formal supervisory responsibilities, although may provide input for (project) team member performance 

appraisals.  

 

Project Engineer - Intermediate 
Description:  Under general supervision, has duties of instructing, directing, and checking the work of other project 

engineers. Responsible for the completion of assigned engineering projects within budgetary and scheduling 

guidelines. Leads a group of engineers, analysts, and/or technicians assigned for the duration of a project or may 

function as ongoing lead within a group of engineers associated with one or more technical areas within the telecom 

function (such as, but not limited to, network design, engineering, implementation, or operations/user support). Does 

not have formal supervisory responsibilities, although may provide input for (project) team member performance 

appraisals. 

 

Project Engineer - Associate 

Description:  Under direct supervision, has duties of instructing, directing, and checking the work of other project 

engineers. Responsible for the completion of assigned engineering projects within budgetary and scheduling 
guidelines. Leads a group of engineers, analysts, and/or technicians assigned for the duration of a project or may 

function as ongoing lead within a group of engineers associated with one or more technical areas within the telecom 

function (such as, but not limited to, network design, engineering, implementation, or operations/user support). Does 

not have formal supervisory responsibilities, although may provide input for (project) team member performance 

appraisals. 

 

Facility Staff Support – Senior  

Description: Under indirect supervision, assists in developing & monitoring assigned department budget and risk 

management efforts directly supporting DoD Enterprise infrastructure and infostructure IT goals and projects.  Can 

include tasks associated with receiving, distributing, or shipping of materials.  Coordinate on-site emergencies.  

Must possess strategic planning skills and have a thorough understanding of internal & external compliance policies.  

Accurately completes paperwork or system transactions applicable to function, such as documentation of material 
movement (i.e., Receipt, Shop Order, and Packing Lists). Ability to organize, plan & schedule work with minimal 

supervision.    

 

Facility Staff Support – Intermediate  

Description: Under general direction, assists in developing & monitoring assigned department budget and risk 

management efforts directly supporting DoD Enterprise infrastructure and infostructure IT goals and projects.  Can 

include tasks associated with receiving, distributing, or shipping of materials.  Coordinate on-site emergencies.  

Must possess strategic planning skills and have a thorough understanding of internal & external compliance policies.  

Accurately completes paperwork or system transactions applicable to function, such as documentation of material 

movement (i.e., Receipt, Shop Order, and Packing Lists). Ability to organize, plan & schedule work with minimal 

supervision.    

 

Facility Staff Support – Associate  

Description: Under immediate supervision, assists in developing & monitoring assigned department budget and risk 

management efforts directly supporting DoD Enterprise infrastructure and infostructure IT goals and projects.  Can 

include tasks associated with receiving, distributing, or shipping of materials.  Coordinate on-site emergencies.  

Must possess strategic planning skills and have a thorough understanding of internal & external compliance policies.  

Accurately completes paperwork or system transactions applicable to function, such as documentation of material 
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movement (i.e., Receipt, Shop Order, and Packing Lists). Ability to organize, plan & schedule work with minimal 

supervision.    
 

 

Quality Assurance 

 

Quality Assurance Analyst – Senior  

Description:  Under general direction, carries out procedures to ensure that all information systems products and 

services meet organization standards and end-user requirements. Performs and leads tests of software to ensure 

proper operation and freedom from defects. May create test data for applications. Documents and works to resolve 

all complex problems. Reports progress on problem resolution to management. Devises improvements to current 

procedures and develops models of possible future configurations. Acts as information resource about assigned areas 

to technical writers and other Quality Assurance Analysts. Performs complex workflow analysis and recommends 

quality improvements.  
 

Quality Assurance Analyst – Intermediate  

Description:  Under general supervision, carries out procedures to ensure that all information systems products and 

services meet minimum organization standards and end-user requirements. Thoroughly tests software to ensure 

proper operation and freedom from defects. Documents and works to resolve all problems. Reports progress on 

problem resolution to management. Devises improvements to current procedures and develops models of possible 

future configurations. Performs workflow analysis and recommends quality improvements.  

 

Quality Assurance Analyst – Associate  

Description:  Under direct supervision, carries out procedures to ensure that all information systems products and 

services meet organization standards and end-user requirements. Assists in the testing of software to ensure proper 
operation and freedom from defects. Documents and works to resolve basic problems. Reports progress on problem 

resolution to management. This position is staffed by beginners who have had sufficient educational background 

and/or experience to qualify them to start in quality assurance analysis.  

   

Quality Professional Staff - Senior  

Description: Under indirect supervision, responsible for managing comprehensive quality management program to 

satisfy the quality-related expectations of the customer.  Ensures compliance with various international and national 

standardization organizations such as ISO 9001:2000, CMMI, etc. Collects, organizes and analyzes organizational 

project data to assess how satisfied customers are. Authors program related documentation as appropriate.  

Determines/evaluates Root Cause and Corrective/Preventive Action.  Develops and initiates Corrective Action 

Plans. Verifies corrective action and implementation.  Performs product quality control, peer reviews and/or audits 

to assess compliance with stated requirements. Ensures focus on organizational continuous improvement plans and 
programs.  Authors QA products.  Provides mentoring and training to program employees where appropriate. 

 

Quality Professional Staff - Intermediate  

Description: Under general direction, responsible for managing comprehensive quality management program to 

satisfy the quality-related expectations of the customer.  Ensures compliance with various international and national 

standardization organizations such as ISO 9001:2000, CMMI, etc. Collects, organizes and analyzes organizational 

project data to assess how satisfied customers are. Authors program related documentation as appropriate.  

Determines/evaluates Root Cause and Corrective/Preventive Action.  Develops and initiates Corrective Action 

Plans. Verifies corrective action and implementation.  Performs product quality control, peer reviews and/or audits 

to assess compliance with stated requirements. Ensures focus on organizational continuous improvement plans and 

programs.  Authors QA products.  Provides mentoring and training to program employees where appropriate. 
 

Quality Professional Staff - Associate  

Description: Under immediate supervision, responsible for managing comprehensive quality management program 

to satisfy the quality-related expectations of the customer.  Ensures compliance with various international and 

national standardization organizations such as ISO 9001:2000, CMMI, etc. Collects, organizes and analyzes 

organizational project data to assess how satisfied customers are. Authors program related documentation as 

appropriate.  Determines/evaluates Root Cause and Corrective/Preventive Action.  Develops and initiates Corrective 
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Action Plans. Verifies corrective action and implementation.  Performs product quality control, peer reviews and/or 

audits to assess compliance with stated requirements. Ensures focus on organizational continuous improvement 
plans and programs.  Authors QA products.  Provides mentoring and training to program employees where 

appropriate. 

 

IT Systems Architecture 

 

Client/Server Network Architect  

Description:  Top-level technical expert responsible for design and development of a client/server environment. 

Develops strategy of client/server system and the design infrastructure necessary to support that strategy. Advises on 

selection of technological purchases with regards to processing, data storage, data access, and applications 

development. Sets standards for the client/server relational database structure for the organization (SQL, ORACLE, 

SYBASE, etc.). Advises of feasibility of potential future projects to management. 

 
Software Architect  

Description:  Works independently designing and developing new software products or major enhancements to 

existing software. May lead a large development team in design of highly complex software systems. Acts as 

highest-level technical expert, addressing problems of systems integration, compatibility, and multiple platforms. 

Responsible for project completion. Performs feasibility analysis on potential future projects to management. 

 

Systems Engineer - Senior 

Description:  Under general direction, performs high-level systems analysis, evaluation, design, integration, 

documentation, and implementation of very complex application that require a thorough knowledge of 

administrative, and technical skills.  Directs and participates in all phases of system development with emphasis on 

planning, analysis, evaluation, integration, testing and acceptance phases (IV&V and DT&E).  Applies higher-level 
business or technical principles and methods to very difficult technical problems to arrive at automated engineering 

solution.  Designs and prepares technical reports and related documentation, and makes charts and graphs to record 

results.  Prepare and deliver presentations and briefings as required by the Task Order.  May be required to serve as 

Task Leader.  Responsible for ensuring the quality and services delivered for particular task(s) for which this skill is 

performing the Task Leader position.  

 

Systems Engineer - Intermediate 

Description:   Under general supervision, performs high-level systems analysis, evaluation, design, integration, 

documentation, and implementation of very complex application that require a thorough knowledge of 

administrative and technical skills.  Directs and participates in all phases of system development with emphasis on 

planning, analysis, evaluation, integration, testing and acceptance phases (IV&V and DT&E).  Applies higher-level 

business or technical principles and methods to very difficult technical problems to arrive at automated engineering 
solution.   

 

Systems Engineer - Associate 

Description:   Under direct supervision assists in performing systems analysis, evaluation, design, integration, 

documentation, and implementation of applications that require comprehensive knowledge and technical skills. 

   

Managed System Engineer - Senior   

Description:  Under general direction, performs duties such as site surveys, architecture design, system evaluation, 

system analysis, and infrastructure assessment.  The managed system engineer shall perform duties on tasks that 

require expertise in system/processor architecture, wired for management baseline, desktop management interface, 

SNMP, client/server architecture, operating systems, software applications, network protocols, routers, switches, 
remote access servers, and firewalls.   

 

Managed Systems Engineer - Intermediate  

Description:   Under general supervision, performs duties such as site surveys, architecture design, system 

evaluation, system analysis, and infrastructure assessment.  Performs duties on tasks that require expertise in 

system/processor architecture, wired for management baseline, desktop management interface, SNMP, client/server 
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architecture, operating systems, software applications, network protocols, routers, switches, remote access servers, 

and firewalls.   
 

Managed Systems Engineer - Associate 

Description:   Under direct supervision, assists in site surveys, architecture design, system evaluation, system 

analysis, and infrastructure assessment.   

 

Principal Industry/Functional Area Expert  

Description:  Recognized for strong expertise in industry issues and trends.  Utilizes functional area expertise gained 

through direct industry experience to assess the operational and functional baseline of an organization and its 

organizational components.    Works with senior managers and executives to provide industry vision and strategic 

direction with regard to their enterprise.  Guides the determination of information technology inadequacies and/or 

deficiencies that affect the functional area‘s ability to support/meet organizational goals.  Generates functional area 

strategies for enhanced IT operations in a cross-functional area mode throughout the organization.  Participates in 
account strategy sessions, strategic assessments and design reviews to validate enterprise approach and associated 

work products.  Provides guidance and direction to other professionals, acts in a consulting and/or advisory capacity; 

coordinates resolution of highly complex problems and tasks, possesses ability to meet and operate under deadlines. 

 

Application Systems 

 

Applications Systems Analyst – Senior  

Description:  Under general direction, formulates/defines system scope and objectives based on user needs.  Devises 

or modifies procedures to solve complex problems considering computer equipment capacity and limitations, 

operating time and form of desired results.  Prepares detailed specifications from which programs will be written.  

Analyzes and revises existing system logic difficulties and documentation as necessary.  Competent to work at the 
highest technical level of all phases of applications systems analysis activities.  May use CASE tools. 

 

Applications Systems Analyst – Intermediate  

Description:  Under general supervision, formulates and defines system scope and objectives through research and 

fact-finding to develop or modify moderately complex information systems.  Prepares detailed specifications from 

which programs will be written.  Analyzes and revises existing system logic difficulties and documentation as 

necessary.  Competent to work on most phases of applications systems analysis activities, but requires instruction 

and guidance in other phases.  May use CASE tools. 

 

Applications Systems Analyst – Associate  

Description:  Under immediate supervision, assists in research and fact-finding to develop or modify information 

systems.  Assists in preparing detailed specifications from which programs will be written.  Analyzes and revises 
existing system logic difficulties and documentation as necessary.  May use CASE tools. 

 

Software Engineer – Senior 

Description:  Under general direction, conducts or participates in multidisciplinary research and collaborates with 

equipment designers and/or hardware engineers in the planning, design, development, and utilization of electronic 

data processing systems software. Determines computer user needs; advises hardware designers on machine 

characteristics that affect software systems such as storage capacity, processing speed, and input/output 

requirements; designs and develops compilers and assemblers, utility programs, and operating systems. 

 

Software Engineer – Intermediate 

Description:  Under general supervision, conducts or participates in multidisciplinary research and collaborates with 
equipment designers and/or hardware engineers in the planning, design, development, and utilization of electronic 

data processing systems software. Determines computer user needs; advises hardware designers on machine 

characteristics that affect software systems such as storage capacity, processing speed, and input/output 

requirements; designs and develops compilers and assemblers, utility programs, and operating systems. 

 

Software Engineer – Associate 
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Description:  Under direct supervision, assists in designing and developing compilers and assemblers, utility 

programs, and operating systems. 
 

Applications Programmer – Senior  

Description:  Under general direction, devises or modifies procedures to solve complex problems considering 

computer equipment capacity and limitations, operating time and form of desired results.  Designs, codes, tests, 

debugs and documents those programs.  Competent to work at the highest technical level of all phases of 

applications programming activities.  Note:  This position does not perform systems analysis functions. 

 

Applications Programmer – Intermediate  

Description:  Under general supervision, modifies moderately complex applications programs from detailed 

specification.  Codes, tests, debug, and documents and maintains those programs.  Competent to work on most 

phases of applications programming activities, but requires instruction and guidance in phases.  Note:  This position 

does not perform systems analysis functions.  
 

Applications Programmer – Associate  

Description:  Under immediate supervision, modifies applications programs from detailed specifications.  Codes, 

tests, debugs, documents and maintains those programs   This level is staffed by beginners who have had sufficient 

educational background and/or experience to qualify them to start in applications programming.  Note:  This 

position does not perform systems analysis functions.  

 

IT Certified Professional – Senior 

Description:  Under general direction, responsible for the most complex testing and analysis of all elements of the 

network facilities including: power, software, communications devices, lines, modems and terminals. Monitors and 

controls the performance and status of the network resources. May function in a lead capacity within the department. 
Provides guidance and direction for less experienced personnel.  

 

IT Certified Professional –Intermediate 

Description:  Under general supervision, responsible for moderately complex tasks typically relating to network 

monitoring, operations, installation or maintenance. Handles routine network activities and identifies and resolves 

routine network problems. 

 

IT Certified Professional – Associate 

Description:  Under direct supervision, assists in monitoring and responding to technical control facility hardware 

and software problems utilizing hardware and software testing tools and techniques. May provide LAN server 

support. May assist installing terminals and associated hardware. Requires knowledge of data scopes, patch panels, 

modems, concentrators, and associated terminal and network management software. 
 

Operations and Logistics 

 

Seat Management Administrator.  The seat management administrator shall perform duties such as configuration 

management, infrastructure management, asset management, help desk, system analysis, and infrastructure 

assessment.  The seat management administrator shall perform duties on tasks that require expertise in 

system/processor architecture, wired for management baseline, desktop management interface, SNMP, client/server 

architecture, operating systems, software applications, network protocols, routers, switches, remote access servers, 

and firewalls. 

 

Configuration Management (CM) Specialist - Senior 
Description:  Under general direction, responsible for effectively tracking, logging, categorizing, and maintaining 

changes made against the accepted Army baseline(s) standards. Develops, distributes, and tracks all change 

packages resulting from approved Configuration Control Board action.  Trains personnel by conducting workshops 

and seminars on the proper methodology to maintain a proactive CM program.  Provides daily support and direction 

to staff as to change status requirements, deadlines, and problems. 

 

Configuration Management (CM) Specialist - Intermediate 
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Description:  Under immediate supervision, responsible for effectively tracking, logging, categorizing, and 

maintaining changes made against the accepted Army baseline(s) standards. Develops, distributes, and tracks all 
change packages resulting from approved Configuration Control Board action.   

 

Configuration Management (CM) Specialist - Associate 

Description:  Under immediate supervision, distributes and tracks all change packages resulting from approved 

Configuration Control Board action.   Provides daily support to staff as to change status requirements, deadlines, and 

problems. 

 

Computer Operator – Senior  

Description:  Under general direction, monitors and controls one or more servers by operating the central console or 

on-line terminals.  Studies program operating instruction sheets to determine equipment setup and run operations.  

Continuously observes the operation of the console panel, storage devices, printers, and the action of the console 

printer to monitor the system and determine the point of equipment or program failure.  Manipulates controls in 
accordance with standard procedures to rearrange sequence of job steps to continue operations when individual units 

of the system malfunction.  Confers with software systems engineering or applications programming personnel in 

the event errors require a change of instructions or sequence of operations.  Maintains operating records such as 

machine performance and production reports.  Competent to work at the highest level of all computer operations 

phases. 

 

Computer Operator – Intermediate  

Description:  Under general supervision, monitors and controls a computer by operating the central console or on-

line terminals.  May operate auxiliary equipment directly associated with the computer.  May maintain records 

regarding output units and supply inventories.  May assist in manipulating controls to rearrange sequence of job 

steps to continue operations when individual units of the system malfunction.  Competent to work on most phases of 
computer operations, but still may require some instruction and guidance for other phases. 

 

Computer Operator – Associate  

Description:  Under immediate supervision, assists in performing routine tasks associated with operating a computer 

in accordance with detailed instructions. 

 

Distribution Operations Specialist – Senior  

Description: Under indirect supervision, responsible for review/develop/modify/test procedures and systems 

requirements to manage property book requirements directly supporting DoD Enterprise infrastructure and 

infostructure IT goals and projects. Train internal and external customers regarding procedures/ processes and 

software applications. Conduct internal audits and development/ review of corrective action plans. Negotiate 

supplier agreements and service contracts as required by job. Have knowledge of capital procurement processes.  
Perform duties and responsibilities as the lead on process improvement teams. Coordinate workflow and material 

movement to meet program and customer delivery requirements. 

 

Distribution Operations Specialist – Intermediate  

Description: Under general direction, responsible for review/develop/modify/test procedures and systems 

requirements to manage property book requirements directly supporting DoD Enterprise infrastructure and 

infostructure IT goals and projects. Train internal and external customers regarding procedures/ processes and 

software applications. Conduct internal audits and development/ review of corrective action plans. Negotiate 

supplier agreements and service contracts as required by job. Have knowledge of capital procurement processes.  

Perform duties and responsibilities as the lead on process improvement teams. Coordinate workflow and material 

movement to meet program and customer delivery requirements. 
 

Distribution Operations Specialist – Associate  

Description: Under immediate supervision, responsible for review/develop/modify/test procedures and systems 

requirements to manage property book requirements directly supporting DoD Enterprise infrastructure and 

infostructure IT goals and projects. Train internal and external customers regarding procedures/ processes and 

software applications. Conduct internal audits and development/ review of corrective action plans. Negotiate 

supplier agreements and service contracts as required by job. Have knowledge of capital procurement processes.  
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Perform duties and responsibilities as the lead on process improvement teams. Coordinate workflow and material 

movement to meet program and customer delivery requirements. 
 

Information Assurance 

 

Information Assurance Engineer - Senior 

Description:  Under general direction, responsible for all activities relating to information assurance procedures and 

systems. Develops information systems assurance programs and control guidelines. Confers with and advises 

subordinates on administrative policies and procedures and resolving technical problems, priorities, and methods. 

Consults with and advises other sections regarding internal controls and security procedures. Prepares activity and 

progress reports relating to the information systems audit function. 

 

Information Assurance Engineer - Intermediate 

Description:  Under general supervision, develops information systems assurance programs and control guidelines, 
assists in resolving technical problems, priorities, and methods.  

 

Information Assurance Engineer - Associate 

Description:  Under general supervision, audits new and existing information systems applications to ensure that 

appropriate controls exist, that processing is efficient and accurate, and that systems procedures are in compliance 

with corporate standards 

 

Information Systems Auditor – Senior  

Description: Under general direction, audits the most complex new and existing information systems applications to 

ensure that appropriate controls exist, that processing is efficient and accurate, and that information systems 

procedures are in compliance with corporate standards. Competent to work at the highest level of all phases of 
information systems auditing. 

 

Information Systems Auditor – Intermediate  

Description: Under general supervision, audits moderately complex new and existing information systems 

applications to ensure that appropriate controls exist, that processing is efficient and accurate, and that systems and 

procedures are in compliance with corporate standards. Competent to work on most phases of information systems 

auditing. 

 

Information Systems Auditor – Associate 

Description: Under direct supervision, carries out routine phases of the systems audit function. Assists in the 

auditing of new and existing information systems applications to ensure that appropriate controls exist, that 

processing is efficient and accurate, and that systems and procedures are in compliance with corporate standards. 
Staffed by skilled employees who have had sufficient educational background and/or experience in information 

systems auditing. 

 

Data Security Analyst – Senior  

Description:  Under general direction, performs all procedures necessary to ensure the safety of information systems 

assets and to protect systems from intentional or inadvertent access or destruction. Interfaces with user community 

to understand their security needs and implements procedures to accommodate them. Ensures that user community 

understands and adheres to necessary procedures to maintain security. May require familiarity with domain 

structures, user authentication, and digital signatures. Conducts accurate evaluation of the level of security required. 

May require understanding of firewall theory and configuration. Must be able to weigh business needs against 

security concerns and articulate issues to management. Frequently reports to a Data Security Administration 
Manager. 

 

Data Security Analyst – Intermediate 
Description:  Under general supervision, performs all procedures necessary to ensure the safety of information 

systems assets and to protect systems from intentional or inadvertent access or destruction. Interfaces with user 

community to understand their security needs and implements procedures to accommodate them. Ensures that user 

community understands and adheres to necessary procedures to maintain security. May require familiarity with 
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domain structures, user authentication, and digital signatures. Conducts accurate evaluation of the level of security 

required. May require understanding of firewall theory and configuration. Frequently reports to a Data Security 
Administration Manager. 

 

Data Security Analyst – Associate  

Under direct supervision, performs all procedures necessary to ensure the safety of information, systems assets and 

to protect systems from intentional or inadvertent access or destruction. Interfaces with user community to 

understand their security needs and implements procedures to accommodate them. Ensures that user community 

understands and adheres to necessary procedures to maintain security. Conducts accurate evaluation of the level of 

security required. Provides management with status reports. Frequently reports to a Data Security Administration 

Manager. 

 

Disaster Recovery/COOP/Contingency Administrator.  

Description:   Responsible for preparing contingency plans for system software, hardware, and applications for the 
organization.  Implements procedures to ensure business applications continue to function through disruptive 

incidents within an organization.  Develops and maintains various security controls to protect technology assets 

from internal or inadvertent modification, disclosure or destruction.  Provide reports to supervisors regarding 

effectiveness of data security and make recommendations for the adoption of new procedures.  Oversees and 

facilitates the preparation of an organization-wide business resumption plan.  Responsible for ensuring the business 

resumption plan adequately addresses the organization‘s requirements and established timeframes.  Responsible for 

day-to-day security administration of the organization‘s data systems and data networks including systems access 

administration. 

  

Information Security Specialist Senior. 

Description:   Under general direction, uses current information security technology disciplines and practices to 
ensure the confidentiality, integrity and availability of corporate information assets in accordance with established 

standards and procedures.  Develops and maintains knowledgebase on changing regulatory, threat, and technology 

landscapes to continually develop or maintain security policies and standards, and ensure compliance throughout the 

organization. 

  

Information Security Specialist Intermediate. 

Description:  Under general supervision, uses current information security technology disciplines and practices to 

ensure the confidentiality, integrity and availability of corporate information assets in accordance with established 

standards and procedures.  Develops and maintains knowledgebase on changing regulatory, threat, and technology 

landscapes to continually develop or maintain security policies and standards, and ensure compliance throughout the 

organization. 

  
Information Security Specialist Associate. 

Description:  Under direct supervision, assists in developing and maintaining knowledgebase on changing 

regulatory, threat, and technology landscapes to continually develop or maintain security policies and standards, and 

ensure compliance throughout the organization. 

 

System Administration 

 

Systems Administrator – Senior  

Description:  Under general direction, responsible for activities related to system administration. Assigns personnel 

to various projects, directs their activities, and evaluates their work. Ensures long-term requirements of systems 

operations and administration are included in the overall information systems planning of the organization. 
Responsible for the installation, maintenance, configuration, and integrity of computer software. Implements 

operating system enhancements that will improve the reliability and performance of the system.  

 

Systems Administrator – Intermediate  

Description:  Under general supervision, responsible for installing, configuring, and maintaining operating system 

workstations and servers, including web servers, in support of business processing requirements. Performs software 

installations and upgrades to operating systems and layered software packages. Schedules installations and upgrades 
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and maintains them in accordance with established IT policies and procedures. Monitors and tunes the system to 

achieve optimum performance levels. Ensures workstation/server data integrity by evaluating, implementing, and 
managing appropriate software and hardware solutions. Ensures data/media recoverability by implementing a 

schedule of system backups and database archive operations. Supports media management through internal methods 

and procedures or through offsite storage and retrieval services. Develops and promotes standard operating 

procedures. Conducts routine hardware and software audits of workstations and servers to ensure compliance with 

established standards, policies, and configuration guidelines. Develops and maintains a comprehensive operating 

system hardware and software configuration database/library of all supporting documentation. 

  

Systems Administrator -Associate  

Description:  Under direct supervision, maintains integrity of the operating system environment. Performs system 

software upgrades including planning and scheduling, testing, and coordination. Performs workstation and server 

administration setup. Coordinates disk space planning and management. Maintains growth statistics, space forecasts, 

tape libraries, and software and hardware inventories. Performs data backups and recoveries. Monitors and 
maintains continuity with system software licensing and maintenance agreements. Provides recommendations 

regarding hardware and system software planning and budgeting. Maintains production change control schedule and 

participates in change control. 

 

Data Administration 

 

Database Administrator  

Description: Participates in the design, creation, and maintenance of computerized databases. Responsible for the 

quality control and auditing of databases to ensure accurate and appropriate use of data. Works with management to 

develop database strategies to support organization requirements. Consults with and advises users on access to 

various databases. Works directly with users to resolve data conflicts and inappropriate data usage. Directs the 
maintenance and use of the corporate data dictionary.  

 

Database Analyst/Programmer – Senior  

Description:  Under general direction, designs, implements and maintains complex databases with respect to JCL, 

access methods, access time, device allocation, validation checks, organization, protection and security, 

documentation, and statistical methods.  Includes maintenance of database dictionaries, overall monitoring of 

standards and procedures, and integration of systems through database design.  Competent to work at the highest 

level of all phases of database management. 

 

Database Analyst/Programmer – Intermediate  

Description:  Under general supervision, designs, implements, and maintains moderately complex databases.  

Includes maintenance of database dictionaries and integration of systems through database design.  Competent to 
work on most phases of database administration, but may require some instruction and guidance in other phases. 

 

Database Analyst/Programmer – Associate  

Description:  Under direct supervision, assists in the implementation and maintenance of databases. 

 

Database Librarian  

Description:  Under general supervision, enters and maintains data dictionary information, data keyword lists, and 

dictionary forms. Reviews all information to be entered into the dictionary to assure adherence to standards and to 

ensure that all requirements are met. Maintains current library of each processing system's information recorded in 

the dictionary.  

 

Data Warehousing 

 

Data Warehousing Project Manager  

Description:  Works in a data warehouse environment that includes data design, database architecture, metadata and 

repository creation. Responsible for leading data warehouse team in development and enhancements of the data 

warehouse user interface. Establishes user requirements. Creates new standards and procedures related to end user 

and internal interface development. Works with Data Architect on technical issues and system architecture 
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definition. Translates high-level work plans and converts to detailed assignments for team members. Monitors status 

of assignments, and reviews work for completion/quality.  
 

Data Architect  

Description:  Works in a data warehouse environment that includes data design, database architecture, metadata and 

repository creation.  Translates business needs into long-term architecture solutions.  Defines, designs, and builds 

dimensional databases.  Responsible for developing data warehousing blueprints, evaluating hardware and software 

platforms, and integrating systems.  Evaluates reusability of current data for additional analyses.  Conducts data 

cleaning to rid the system of old, unused, or duplicate data.  Reviews object and data models and the metadata 

repository to structure the data for better management and quicker access. 

 

Data Warehouse Analyst  

Description:  Works in a data warehouse environment that includes data design, database architecture, metadata and 

repository creation.  Reviews data loaded into the data warehouse for accuracy.  Responsible for the development, 
maintenance and support of an enterprise data warehouse system and corresponding data marts.  Troubleshoots and 

tunes existing data warehouse applications.  Conducts research into new data warehouse applications and determines 

viability for adoption.  Assists in establishing development standards.  Evaluates existing subject areas stored in the 

data warehouse.  Incorporated existing subject areas into an enterprise model.  Creates new or enhanced components 

of the data warehouse. 

 

Data Warehousing Programmer  

Description:  Under general supervision, responsible for product support and maintenance of the data warehouse. 

Performs data warehouse design and construction. Codes and documents scripts and stored procedures. Designs and 

implements data strategy methods. Develops appropriate programs and systems documentation. Assists with 

metadata repository management. Prepares and implements data verification and testing methods for the data 
warehouse. Creates index and view scripts.  

 

Data Warehousing Administrator  

Description:  Under general supervision, coordinates the data administration technical function for both data 

warehouse development and maintenance. Plans and oversees the technical transitions between development, 

testing, and production phases of the workplace. Facilitates change control, problem management, and 

communication among data architects, programmers, analysts, and engineers. Establishes and enforces processes to 

ensure a consistent, well managed, and well-integrated data warehouse infrastructure. Expands and improves data 

warehouse to include data from all functions of the organization using data manipulation, transformation, and 

cleansing tools.  

 

Chief Enterprise Architect 
Description:  Leads and directs large teams with diverse functional and technical disciplines to include enterprise 

architects, systems engineers, business analysts, and network engineers.  Works directly with senior executives of 

the enterprise to consult, coach, and advise on strategy, business alignment, enterprise architecture, information 

technology solutions, and the associated impact on the organization and its stakeholders.  Coordinates resolution 

of highly complex problems and tasks, selling new ideas and concepts in support of operational goals and 

objectives.  Provides technical and analytical guidance to enterprise architecture team.  Integrates and translates 

complex concepts into tactical action plans.  Directs high-level enterprise architecture analysis, evaluation, 

design, integration, documentation, and development.  Has a deep understanding of DoD business transformation 

and processes, DoD organizational structure, experience in developing briefings and responses to GAO, OMB, 

and executives within the department, and coordinated and developed BEA Compliance Guidance criteria and 

various BEA evolution strategies.  Possesses extensive knowledge of the DoDAF, the DoD Net-Centric and Data 
Strategies, the DoD Information Assurance Guidance, and the DoD Federation Strategy, and has had hands-on 

experience with the Business Enterprise Architecture and Enterprise Transition Plan, Service Oriented 

Architecture, and the Business Mission Area Federation Strategy and Roadmap.  

Lead Enterprise Architect 

Description:  Responsible for all aspects of the development and maintenance of assigned enterprise architecture 

project and takes project from planning through final delivery.  Interfaces with all areas affected by the project 
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including end users, computer services, and client services.  Defines project scope and objectives and develops 

detailed work plans, schedules, project estimates, resource plans, and status reports.  Conducts project meetings and 
is responsible for project tracking and analysis.  Leads a group of engineers, architects, and analysts and ensures 

adherence to quality standards and reviews enterprise architecture deliverables.  Provides technical and analytical 

guidance to enterprise architecture team.  Directs and participates in high-level enterprise architecture analysis, 

evaluation, design, integration, documentation, and development.  Applies high-level business and technical 

principles and methods to very difficult technical problems to arrive at creative engineering solutions.  Recommends 

and takes action to direct the analysis and solutions of problems.  Has a deep understanding of DoD business 

transformation and processes, DoD organizational structure, and experience in developing briefings and responses to 

GAO, OMB, and executives within the department.  Possesses extensive knowledge of and hands-on experience 

with the DoDAF, the Business Enterprise Architecture and Enterprise Transition Plan, Service Oriented 

Architecture, and the Business Mission Area Federation Strategy and Roadmap.  Lead the development of the BEA 

and updates to the BEA Development Methodology and Architecture Planning Guide.  Familiar with the Core 

Business Mission and Business Enterprise Priority architecture liaisons. 
 

Senior IT Systems Solution Architect 

Description:  Participates in the design, creation, and maintenance of computerized databases.  Responsible for the 

quality control and auditing of Telelogic System Architect (SA) databases to ensure accurate and appropriate use of 

data.  Consults with and advises users on access, works directly with users to resolve data conflicts and 

inappropriate data usage, and directs the maintenance and use of the enterprise architecture encyclopedia.  Consults 

with SA programming personnel to resolve system performance issues.  Responsible for the installation, 

maintenance, configuration, and integrity of SA.  Implements application enhancements that will improve the 

reliability and performance of the application.  Works with network engineers to schedule installations and upgrades 

and maintains them in accordance with established IT policies and procedures.  Responsible for file maintenance, 

control, and product support and facilitates change control, problem management, and communication among 
architects, engineers, and analysts.  Establishes and enforces processes to ensure a consistent, well-managed, and 

well-integrated application infrastructure.  Develops appropriate application and process documentation.  Expertise 

with the BEA SA repository and its internal structure, Visual Basic, SA macros, Windows XT server, SQL server, 

and DoDAF modeling methodology.   Has a deep understanding of BTA business transformation and enterprise 

architecture‘s role in it, the BTA organizational structure, and experience in coordinating delivery and publishing of 

the BEA 

 

Help Desk/End User Support 

 

Help Desk Coordinator 

Description:  Responsible for ensuring the timely process through which problems are controlled.  Includes problem 

recognition, research, isolation, resolution and follow-up steps.  Requires experience and understanding of MIS 
environment.  Is able to resolve less complex problems immediately, while more complex problems are assigned to 

second level support or supervisor.  Typically involves use of problem management database and help desk system.  

May provide guidance/training for less experienced personnel. 

 

Help Desk Support Service Specialist – Senior  

Description: Under general direction, provides second-tier support to end-users for PC, server, mainframe 

applications, and hardware. Handles problems that the first-tier of help desk support is unable to resolve. May 

interact with network services, software systems engineering, and/or applications development to restore service 

and/or identify and correct core problem. Simulates or recreates user problems to resolve operating difficulties. 

Recommends systems modifications to reduce user problems. Maintains currency and highest level of technical skill 

in field of expertise. 
 

Help Desk Support Service Specialist – Intermediate  

Description: Under general supervision, provides second-tier support to end-users for PC, server, mainframe 

applications and hardware. Handles problems that the first-tier of help desk support is unable to resolve. May 

interact with network services, software systems engineering, and/or applications development to restore service 

and/or identify and correct core problem. Simulates or recreates user problems to resolve operating difficulties. 
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Recommends systems modifications to reduce user problems. Maintains currency and high level of technical skill in 

field of expertise. Escalates more complex problems to Senior Level. 
 

Help Desk Support Service Specialist – Associate  

Description: Under direct supervision, provides support to end-users for PC, server or mainframe applications, and 

hardware. May interact with network services, software systems engineering and/or applications development to 

restore service and/or identify and correct core problems. Simulates or recreates user problems to resolve operating 

difficulties. Recommends systems modifications to reduce user problems. Refers more complex problems to 

intermediate and/or senior level.  

 

PC Support Manager  

Description:  Responsible for overall personal computer activity.  Establishes and implements PC policies, 

procedures and standards, and ensures their conformance with information systems goals and procedures.  Studies 

and projects PC resource requirements including personnel, software, equipment and facilities, and makes 
recommendations to management.  Maintains currency in new developments and technology.  Provides for the 

training of department staff and end users.  Directs setup and maintenance of library and materials for end user 

reference and reviews department staff.  Ensures that security procedures are implemented and enforced.  Provides 

leadership in the effective use of internal data processing, automated office systems and data communications.  May 

also manage LAN services. 

 

PC Systems Specialist  

Description:  Under general supervision, performs analytical, technical and administrative work in the planning, 

design and installation of new and existing personal computer systems.  Works on moderately complex applications.  

Confers with end users to determine types of hardware and software required.  Writes programs to fulfill 

requirements or selects appropriate off-the-shelf software and modifies to suit.  May maintain or utilize 
telecommunications protocols.  Installs new hardware and maintains existing hardware.  Trains end users in use of 

equipment and software. 

 

PC Maintenance Technician  

Description: Under direct supervision, performs general maintenance tasks, troubleshoots and repairs computer 

systems and peripheral equipment located throughout the organization. Maintains an adequate spare parts inventory 

of systems, subsystems, and component parts used in repair work. Prepares progress reports for all work performed. 

Receives work direction from supervisor on work priorities and daily assignments. Frequently reports to a PC 

Support Manager. 

 

Internet/Web Operations 

 
Web Project Manager  

Description: Responsible for web strategy and operations. Develops business plan and annual budget for website 

function. Accountable for buget, staff planning, management, and products and service delivery. Oversees 

operational activities of the website(s) with specific attention aimed at content creation and website maintenance.  

  

Web Designer - Senior. 

Description:   Under general direction, designs and builds web pages using a variety of graphics software 

applications, techniques, and tools.  Designs and develops user interface features, site animation, and special-effects 

elements.  Contributes to the design group‘s efforts to enhance the look and feel of the organization‘s online 

offerings.  Designs the website to support the organization‘s strategies and goals relative to external 

communications.  Requires understanding of web-based technologies and thorough knowledge of HTML, 
PhotoShop, Illustrator, and/or other design-related applications. 

  

Web Designer - Intermediate.  

Description:  Under general supervision, designs and develops user interface features, site animation, and special-

effects elements.  Contributes to the design group‘s efforts to enhance the look and feel of the organization‘s online 

offerings.  Designs the website to support the organization‘s strategies and goals relative to external 
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communications. . Develops applications based on current, new and future net-based applications. Requires 

significant graphics and design experience as well as HTML knowledge. 
  

Web Designer - Associate. 

Description:  Under direct supervision assists in designing and developing user interface features, site animation, 

and special-effects elements.  Assists in designing the website to support the organization‘s strategies and goals 

relative to external communications. Requires graphics and design experience as well as HTML knowledge. 

  

Web software Developer - Senior. 

Description:   Under general direction, designs, develops, troubleshoots, debugs, and implements software code 

(such as HTML, CGI, and JavaScript) for a component of the website. Works with graphic designers and other 

members of a project team to develop the site concept, interface design, and architecture of the website. Responsible 

for interface implementation. Integrates web applications with backend databases.  Deploys large web-based 

transaction systems using application servers. Researches, tests, builds, and coordinates the integration of new 
products per production and client requirements. Requires strong navigation and site-design instincts. 

  

Web software Developer - Intermediate.   

Description:  Under general supervision, develops, codes, tests, and debugs new software and enhancements to 

existing web software. Competent to work on fairly complex programs with guidance. Works with technical staff to 

understand problems with web software and resolve them. 

  

Web software Developer - Associate 

Description:  Under direct supervision, assists in developing, coding, testing, and debugging new software and 

enhancements to existing web software. 

 
Web Technical Administrator  

Description:  In role of onsite administrator, responsible for achieving overall technical integrity of organization‘s 

website.  Maintains and upgrades hardware and software including website technical architecture related to 

hardware and telecommunication connectivity.  Administers e-mail, chat, and FTP services.  Communicates router 

configuration changes and troubleshoots system errors and bugs.  Maintains servers, creates monitoring reports and 

logs, and ensures functionality of links.  Monitors site for acceptable performance and user accessibility.  Establishes 

backups and monitors site security. 

 

Web Content Administrator  

Description:  Responsible for developing and providing content that will motivate and entertain users so that they 

regularly access the website and utilize it as a major source for information and decision-making.  Responsible for 

managing/performing website editorial activities including gathering and researching information that enhances the 
value of the site.  Locates, negotiates, and pursues content.  Seeks out customers to gather feedback for website 

improvement and enhancements.  Requires experience in production management, web page design, HTML, and 

web graphics types and standards. 

 

Network Administration/Support 

 

Network Administrator – Senior  

Description:  Under general direction, responsible for the acquisition, installation, maintenance and usage of the 

company‘s local area network.  Studies contractor products to determine those which best meet company needs; 

assists in presentation of information to management resulting in purchase and installation of hardware, software, 

and telecommunication equipment.  Manages network performance and maintains network security.  Ensures that 
security procedures are implemented and enforced.  Installs all network software.  Evaluates, develops and 

maintains telecommunications systems.  Troubleshoots network problems.  Establishes and implements network 

policies, procedures and standards and ensures their conformance with information systems and company‘s 

objectives.  Trains users on network operation. 

 

Network Administrator – Intermediate  
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Description:  Under general supervision, responsible for the acquisition, installation, maintenance, and usage of the 

organization's local area network. Manages network performance and maintains network security. Ensures that 
security procedures are implemented and enforced. Installs all network software. Evaluates, develops and maintains 

telecommunications systems. Troubleshoots network problems. Establishes and implements network policies, 

procedures, and standards and ensures their conformance with information systems and organization objectives. 

Trains users on network operation. Frequently reports to a PC support manager or Senior network Administrator. 

 

Network Administrator - Associate 

Description: Under direct supervision, assists in the installation, maintenance, and usage of the organization's local 

area network. Assists in the establishment of network procedures regarding access methods and time, security 

validation checks, and documentation. Maintains network software and hardware inventories. Researches software 

and hardware issues regarding the network. Inform users when there are network problems. Monitors and maintains 

continuity with software licensing and maintenance agreements. Troubleshoots network problems. Frequently 

reports to a PC Support Manager or Senior network Administrator 
 

Network Support Technician – Senior  

Description:  Under general direction, monitors and responds to complex technical control facility hardware and 

software problems utilizing a variety of hardware and software testing tools and techniques.  Provides primary 

interface with contractor support service groups or provides internal analysis and support to ensure proper escalation 

during outages or periods of degraded system performance.  May provide network server support.  Requires 

extensive knowledge of PC/network communications hardware/software in a multi-protocol environment, and 

network management software.  May function as lead job providing guidance and training for less experienced 

technicians. 

 

Network Support Technician – Intermediate  
Description:  Under general supervision, ,monitors and responds to technical control facility hardware and software 

problems utilizing hardware and software testing tools and techniques.  May interface with contractor support 

service groups to ensure proper escalation during outages or period of degraded system performance.  May assist 

with installation of terminals and associated hardware.  May provide network server support.  Requires strong 

knowledge of PC/Network communications hardware/software, in a multi-protocol environment, and network 

management software. 

 

Network Support Technician – Associate  

Description:  Under direct supervision, assists in monitoring and responding to technical control facility hardware 

and software problems utilizing hardware and software testing tools and techniques.  May provide network server 

support.  May assist with installation of terminals and associated hardware.  Requires knowledge of data scopes, 

patch panels, modems, concentrators, and associated terminals and network management software. 
 

Documentation 

 

Documentation Specialist – Senior  

Description:  Under general direction, is responsible for preparing and/or maintaining systems, programming, and 

operations documentation, procedures, and methods including user manuals and reference manuals. Maintains a 

current internal documentation library. Provides or coordinates special documentation services as required. 

Competent to work at the highest level of all phases of documentation. May act as project leader for large jobs. 

 

Documentation Specialist – Intermediate 

Description: Under general supervision, prepares and/or maintains systems, programming, and operations 
documentation, including user manuals. Maintains a current internal documentation library. Competent to work on 

most phases of documentation. 

 

Documentation Specialist –Associate 

Description: Under direct supervision, prepares and/or maintains systems, programming and operations 

documentation, including user manuals. Maintains a current internal documentation library.  
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Technical Editor  

Description:  Responsible for content of technical documentation. Checks author's document for spelling, grammar 
and content problems (e.g., missing instructions or sections; redundant or unnecessary sections). Accuracy of 

content may fall under this position or the programmer, depending on the expertise of the editor. Ensures that 

documents follow the style laid out in the organization's style guide. May also be responsible for maintaining the 

style guide. Suggests revisions to the style guide as appropriate. Editor is often a technical writer who has moved to 

this position. 

 

Graphics Specialist  

Description:  Responsible for graphics design and use, operation and setup of computer graphic systems for business 

communications.  Executes graphic projects and assists in coordination of all graphic production scheduling; 

coordinates production support with outside contractors, as needed.  Ensures that graphic projects are completed on 

time, within budget and to user‘s satisfaction.  Interfaces with users to determine scope of project and best graphic 

medium.  Trains other personnel in proper use of computer graphic equipment.  Troubleshoots computer equipment 
problems and performs minor preventive maintenance. 

 

Draftsman – Senior  

Description: Under indirect supervision, responsible for preparing various drawings that communicate engineering 

ideas, designs, and information in support of engineering functions directly supporting DoD Enterprise infrastructure 

and infostructure IT goals and projects.  Drawings consist of parts and assemblies including sectional profiles, 

irregular or reverse curves, hidden lines, and small or intricate details.  Requires experience in current conventional 

computer-aided design drafting techniques and application programs. 

 

Draftsman – Intermediate  

Description: Under general direction, responsible for preparing various drawings that communicate engineering 
ideas, designs, and information in support of engineering functions directly supporting DoD Enterprise infrastructure 

and infostructure IT goals and projects.  Drawings consist of parts and assemblies including sectional profiles, 

irregular or reverse curves, hidden lines, and small or intricate details.  Requires experience in current conventional 

computer-aided design drafting techniques and application programs. 

 

Draftsman – Associate  

Description: Under immediate supervision, responsible for preparing various drawings that communicate 

engineering ideas, designs, and information in support of engineering functions directly supporting DoD Enterprise 

infrastructure and infostructure IT goals and projects.  Drawings consist of parts and assemblies including sectional 

profiles, irregular or reverse curves, hidden lines, and small or intricate details.  Requires experience in current 

conventional computer-aided design drafting techniques and application programs. 

 
 

Enterprise Resource Planning (ERP)/Business Process Development 

 

ERP Business Analyst – Senior  

Description:  Under general direction, serves as senior subject matter expert associated with content, processes and 

procedures associated with ERP.  Defines the detailed requirements, analyzes the business needs, and validates 

solutions with the client.  Details requirements through the product development and other functions to support the 

project team.  Monitors other business analysts in software development methods and processes and implementation 

of those methods.  Evaluates development projects and assists in tailoring the development process to meet the 

project needs. 

 
ERP Business Analyst – Intermediate  

Description:  Under general supervision, serves as subject matter expert associated with content, processes, and 

procedures associated with enterprise applications.  Applies functional knowledge to design and customization of 

workflow systems that provide seamless integration for client/server applications.  Writes functional requirements, 

develops test plans, and works with production issues. 

 

ERP Business Analyst – Associate  
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Description: Under direct supervision, serves as subject matter expert associated with content, processes and 

procedures associated with enterprise applications. Applies functional knowledge to design and customization of 
workflow systems that provide seamless integration for client/server applications. Writes functional requirements, 

develops test plans and works with production issues.  

 

Business Systems Analyst – Senior  

Description:  Under general direction, formulates and defines systems scope and objectives based on both user needs 

and a good understanding of applicable business systems and industry requirements.  Devises or modifies 

procedures to solve complex problems considering computer equipment capacity and limitations, operating time, 

and form of desired results.  Includes analysis of business and user needs, documentation of requirements, and 

translation into proper system requirement specifications.  Guides and advises less experienced Business Systems 

Analysts.  Competent to work at the highest technical level of most phases of systems analysis while considering the 

business implications of the application of technology to the current and future business environment. 

 
Business Systems Analyst – Intermediate  

Description:  Under general supervision, formulates and defines systems scope and objectives through research and 

fact-finding combined with an understanding of applicable business systems and industry requirements.  With this 

knowledge, develops or modifies moderately complex information systems.  Includes analysis of business and user 

needs, documenting requirements, and revising existing system logic difficulties as necessary.  Guides and advises 

less experienced Business Systems Analysts.  Competent to work in some phases of systems analysis and considers 

the business implications of the application of technology to the current business environment. 

 

Business Systems Analyst – Associate  

Description:  Under direct supervision, assists in formulating and defining systems scope and objectives through 

research and fact-finding combined with a basic understanding of business systems and industry requirements.  
Includes analysis of business and user needs, documenting requirements, and revising existing system logic 

difficulties as necessary under direction of experienced Business System Analysts.  Competent to consider most 

business implications of the application of technology to the current business environment. 

 

IS Training 

 

Information Systems Training Manager 

Description:  Responsible for all activities associated with education programs for both the information technology 

and end-user/PC personnel.  Advises on administrative policies and procedures, technical problems, priorities, and 

methods.  Assigns personnel to the various training tasks and directs their activities, reviews and evaluates their 

work, conducts performance appraisals and makes decisions on personnel. 

 
Information Systems Training Specialist – Senior  

Description: Under general direction, organizes, prepares, and conducts complex training and educational programs 

for information systems or user personnel. May design and develop in-house programs. Maintains records of 

training activities, employee progress, and program effectiveness. Competent to work at the highest level of all 

phases of information systems training.  

 

Information Systems Training Specialist – Intermediate  

Description: Under general supervision, organizes and conducts moderately complex training and educational 

programs for information systems or user personnel. Maintains records of training activities, employee progress, and 

program effectiveness. Competent to work on most phases of information systems training.  

 
Information Systems Training Specialist – Associate  

Description: Under direct supervision, organizes and conducts basic training and educational programs for 

information systems or user personnel. Maintains record of training activities, employee progress, and program 

effectiveness.  

 

Instructor Technical Training – Senior  
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Description: Under indirect supervision, responsible for provides technical expertise and instruction according to 

customer specifications and standards (operate, maintain, and repair in classroom or laboratory settings) supporting 
DoD Enterprise infrastructure and infostructure IT goals and projects.  Analyzes System and Network related 

information and interprets it into useable instruction/training for intended audience.  Develops courseware/content in 

specific technical subject matter area.  Provides advice to customers in system design and optimal configuration.  

Provides technical telephone support to customers with hardware and software problems.  Also, provides technical 

and training input for development of training proposals.  May be required to deploy and train US Forces in CONUS 

or OCONUS field locations.   

 

Instructor Technical Training – Intermediate  

Description: Under general direction, responsible for provides technical expertise and instruction according to 

customer specifications and standards (operate, maintain, and repair in classroom or laboratory settings) supporting 

DoD Enterprise infrastructure and infostructure IT goals and projects.  Analyzes System and Network related 

information and interprets it into useable instruction/training for intended audience.  Develops courseware/content in 
specific technical subject matter area.  Provides advice to customers in system design and optimal configuration.  

Provides technical telephone support to customers with hardware and software problems.  Also, provides technical 

and training input for development of training proposals.  May be required to deploy and train US Forces in CONUS 

or OCONUS field locations.   

 

Instructor Technical Training – Associate  

Description: Under immediate supervision, responsible for provides technical expertise and instruction according to 

customer specifications and standards (operate, maintain, and repair in classroom or laboratory settings) supporting 

DoD Enterprise infrastructure and infostructure IT goals and projects.  Analyzes System and Network related 

information and interprets it into useable instruction/training for intended audience.  Develops courseware/content in 

specific technical subject matter area.  Provides advice to customers in system design and optimal configuration.  
Provides technical telephone support to customers with hardware and software problems.  Also, provides technical 

and training input for development of training proposals.  May be required to deploy and train US Forces in CONUS 

or OCONUS field locations.   

 

Audio Visual 

 

AV Fabrication Engineer - Senior  

Description: Under indirect supervision, installs, pull, terminate and test all audio visual (AV) type cables, 

connectors, and interfaces. Ability to install projections screens, plasma TV‘s and different types of speakers.  

Installation of AV systems on client sites.  Read blueprints and wire AV racks.  Manage AV projects with various 

models and makes of equipment.  Has a thorough understanding and working knowledge of testing, analyses and 

corrective action on systems, networks, hardware and software in a Professional Audio/Video environment.  Know 
and understand all wire and connector types on all AV related cable.  

 

AV Fabrication Engineer - Intermediate  

Description: Under general direction, installs, pull, terminate and test all audio visual (AV) type cables, connectors, 

and interfaces. Ability to install projections screens, plasma TV‘s and different types of speakers.  Installation of AV 

systems on client sites.  Read blueprints and wire AV racks.  Manage AV projects with various models and makes of 

equipment.  Has a thorough understanding and working knowledge of testing, analyses and corrective action on 

systems, networks, hardware and software in a Professional Audio/Video environment.  Know and understand all 

wire and connector types on all AV related cable.  

 

AV Fabrication Engineer - Associate  
Description: Under immediate supervision, installs, pull, terminate and test all audio visual (AV) type cables, 

connectors, and interfaces. Ability to install projections screens, plasma TV‘s and different types of speakers.  

Installation of AV systems on client sites.  Read blueprints and wire AV racks.  Manage AV projects with various 

models and makes of equipment.  Has a thorough understanding and working knowledge of testing, analyses and 

corrective action on systems, networks, hardware and software in a Professional Audio/Video environment.  Know 

and understand all wire and connector types on all AV related cable.  
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Audio Visual Programmer - Senior  

Description: Under indirect supervision, designs and programs control interface touch panels for audio visual 
systems. Works with Design Engineer and Contracting Officer‘s Technical Representative to ensure a user-friendly 

operating environment for controlling audio/visual equipment.   Provide training to users to ensure proper use and 

care.                                                                                                              

 

Audio Visual Programmer - Intermediate  

Description: Under general direction, designs and programs control interface touch panels for audio visual systems. 

Works with Design Engineer and Contracting Officer‘s Technical Representative to ensure a user-friendly operating 

environment for controlling audio/visual equipment.   Provide training to users to ensure proper use and care.   

                                                                                                            

Audio Visual Programmer - Associate  

Description: Under immediate supervision, designs and programs control interface touch panels for audio visual 

systems. Works with Design Engineer and Contracting Officer‘s Technical Representative to ensure a user-friendly 
operating environment for controlling audio/visual equipment.   Provide training to users to ensure proper use and 

care.                                                                                                              

 

 

 

ATTACH 3 REPORTS 

Attachment 3, Exhibit 1 

 

 

1.  General Information (applies to all reports) 

 

CHESS Manages Data by Contract: 

 Reports must be submitted and managed by contract. Vendors with more than one contract with 

CHESS must maintain contract data integrity by submitting and managing separate reports for 

each contract.  CHESS will not accept mixed contract data submitted in the same report. 

 

Online FAQ / Tutorial: 

 Click on the following link for an online FAQ / Tutorial: 

  https://ascp.monmouth.army.mil/files/ascp_cd.pps (Requires Power Point) 

 

Report Format: 

 Microsoft Excel. The spreadsheet shall contain text only. No formatting and no rounding of 
number/dollar values. No ―hard line returns‖ or other embedded special characters. 

 

Report Delivery: 

 All reports shall be emailed as attachments to peoeis.pdchess.vndrrpts@us.army.mil with a copy 

sent to the designated CHESS Product Leader(s). 

 Compress/zip large files.  The file extension .zip cannot be used.  Rename .zip files to .xxx. 

 

Reports are due: 

 In accordance with this document as indicated for each report.   

 

Negative Reports: 

 An e-mail response is required for negative reports (no transactions to report). 

 

Rejection of reports: 

 Vendor reports will be loaded via an automated process therefore CHESS reserves the right to 

reject reports submitted by the vendor if required.  Possible reasons for rejection are missing 

information or formatting issues. Report submissions must meet the formatting guidelines 

provided in this document.  Each report will be checked by CHESS for content as well as 

https://ascp.monmouth.army.mil/files/ascp_cd.pps
mailto:peoeis.pdchess.vndrrpts@us.army.mil
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formatting. If CHESS rejects a report, the report will be returned to the vendor with an explanation 

identifying the problem(s).  

 The vendor must make the necessary corrections and resubmit the report in its entirety within 

three (3) business days from the day the report was returned. 

 The online FAQ / Tutorial provides examples of common rejection reasons. 

 

Revised Reports: 

 Revised reports must be submitted as a complete file (i.e. make changes/corrections to the original 

file and resubmit the entire file, not just what was changed).   

 The file name format when submitting revised files must follow the file name format stipulated for 

each report (Order Transaction, Product Report (with the addition of (Rev) immediately preceding 

the file extension .xls.  For example, the first revision of an OT report would be named 

Contractnumber_OT_yyyy_mm_dd_cum-1(Rev1).xls.  Subsequent revisions to the same file 
should indicate the revision number (e.g. Rev2, Rev3, etc). 

 

File Names: 

 File names must not exceed 50 characters. The date in the file name should be the submission date 

and should not indicate the end or start dates of data within the report. 
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2.  Order Transaction (OT) report 
 

 OT reports will be submitted weekly, by COB on Tuesday.   

 An e-mail response is required for negative reports (no transactions to report). 

 The file name format for the first OT report is:   ContractNumber_OT_yyyy_mm_dd_cum-1.xls.  

Due to the limitations of Excel, a mutually agreeable cut-off date for the cum-1 report will be 

determined.  Subsequent files shall only contain data not already reported in cum-1.  Subsequent 

files shall be named ContractNumber_OT_yyyy_mm_dd_cum-2.xls, cum-3, cum-4, etc. 

 No extra spaces, commas, or ampersands allowed in the spreadsheet.  Dashes are allowed. Vendor 

needs to ensure leading zeros are not dropped.  For example, Zip Code ―07703‖ should not appear 

as ―7703‖; Order Number ―0030‖ should not appear as ―30‖; CLIN Number ―0003AA‖ should not 

appear as ―3AA‖. 

 The OT report is cumulative in nature.  Each report shall include all transactions from contract 

inception up to and including the last day of the previous month. 

 All columns are required, even when there is no data for a specific column. 

 The email message that includes the submitted OT report must include the total dollar value of the 

cumulative OT report being submitted in the email message.  The value stated in the email 

message will be used by CHESS to match the sales dollars in OTSIII after the load process. If the 

total dollar value stated in the forwarding email message does not match the total dollars of the 

OT report being submitted, the report will be rejected and returned to the vendor for correction. 

 If an RFP number is missing (COL D), or if the RFP number does not match an it e-mart RFP 

number, then the file – in its entirety – will be rejected. 

 Task Order type (Col K) should reflect one of the abbreviations provided below.  If a task has 
multiple types, use predominant type.  

Abbreviation Long Description 
CPAF Cost Plus Award Fee 

CPFF Cost Plus Fixed Fee 

CR Cost – Reimbursable 

CT Cost – Cost Type Contract 

FP Fixed Price 

FFP Firm Fixed Price 

LH Labor Hours 

T&M Time-and-Materials 

 

 The dollar amount reflected in Column R (Dollar amount of Transaction) must match the total 
order/mod value. 

 Entries for column ―AD‖ (Country) must come from the CHESS ―Country List‖ found at  

https://ascp.monmouth.army.mil/scp/content/countrylist.jsp. 

 Entries for columns ―AG‖ and ―AH‖ must come from the CHESS ―Service/Agency‖ found at 

https://ascp.monmouth.army.mil/scp/content/activitylist.jsp. 

 Column J must contain a United Nations Products and Services Code (UNSPSC) for each CLIN. 

UNSPSC codes for other products in ECCMA format can be found at http://www.eccma.org/new/ 

 If a transaction contains a mixture of items shown above, the UNSPSC for that item should 

identify the dominant item provided under the transaction. 

 Since the OT report is cumulative, vendors may correct previously reported information in 
subsequent reports (see Section 1. General Information, Revised Reports) such as: 

o Removing a cancelled order or an order/mod previously reported in error. 

o Correcting dollar amounts previously reported by an order/mod. 

o Correcting items ordered previously reported for an order/mod. 

 

3.  Monthly Task Order Status report 
 

 MTOSR will be submitted monthly, by the 15th of each month. 

https://ascp.monmouth.army.mil/scp/content/countrylist.jsp
https://ascp.monmouth.army.mil/scp/content/activitylist.jsp
http://www.eccma.org/new/
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 An e-mail response is required for negative reports (no transactions to report). 

 The file name format for the MTOSR report is ―contractnumber_MTOSR_yyyy_mm.xls‖ 
 

4.  Evaluation of Contractor’s Task Order Performance 
 

 At Task Order completion or renewal, the contractor shall submit a request for a performance 

evaluation to the Order Contracting Officer‘s Representative (OCOR) or his/her designated 

representative.  

 The OCOR, or his/her designated representative, shall complete these evaluations for each task 

order, regardless of dollar value, within 30 days of completion.   

 Performance evaluations shall also be completed annually for orders that have a performance 

period in excess of one year.   

 Annual performance evaluation shall be completed within 30 days of task order renewal. 

 Performance evaluations may also be done as otherwise considered necessary throughout the 

duration of the order (but generally no more than quarterly). 

 The performance evaluations will be located on the CHESS website at 

https://ascp.monmouth.army.mil/scp/ites2s/ctorpp.jsp. 

 An example of the performance evaluation form is provided at Exhibit 4.  The ITES-2S COR will 

provide the Contractor with a summary of all performance reviews for comment as part of the 

Vendor Contract Review meeting. 

 

5.  Small Business Subcontracting Participation Plan Report 
 

 The SBR is due monthly, by the 15th of each month. 

 The file name format for the SBR report is ―contractnumber_SBR_yyyy_mm.xls‖ 

 

6.  Product Attribute report  
 

 Product Attribute reports are due, no later than 10 days from when: 

o Labor rates have changed or  

o New  labor categories are added to the catalog 

 The file name format for the Product report is Contractnumber_PA_yyyy_mm_dd.xls 

 The Product report must be a full replacement.  CHESS will replace the vendors‘ existing Product 

file with the most recent submission.  Partial updates are not permitted. 

 Each Product report may contain only one worksheet. 

 Each item in the Product report must provide, in column N (Description), an easy to understand 

description of the labor category. 

 Each item in the Product report is limited to one row of the spreadsheet and must have a unique 

item number which must be consistent throughout the lifecycle of that item. Each row must also 

have a unique price associated with the item. 

 UNSPSC codes for Column F can be found at http://www.eccma.org/new. 

https://ascp.monmouth.army.mil/scp/ites2s/ctorpp.jsp
http://www.eccma.org/new
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Attachment 3, Exhibit 1 

Order Transactions (OT) 

 
Excel 

Column 

Column Name Format Required? Comments 

A Contract Number Alphanumeric (21) Y 

Enter the Contract 

Number (including 

dashes). 

B Order Number Alphanumeric (30) Y Enter the delivery order 

number.  Must be unique 
when combined with the 

contract number 

C Modification 

Number 

Alphanumeric (25) Y* 

 

* Required when 

reporting mods. This may 

be a vendor assigned 

number indicating a 

transaction reported 

previously reported needs 

to be modified. Example: 

A credit card transaction. 

D RFP # Alphanumeric (30) Y* * Required.  If an RFP 

number is missing, or if 

the RFP number does not 
match an it e-mart RFP 

number, then the file – in 

its entirety – will be 

rejected. 

E POP Start DD-MMM-YYYY Y Period of Performance 

start date. 

F POP End DD-MMM-YYYY Y Period of Performance 

end date. 

G Transaction Type Alphanumeric (2) Y CC = Credit Card, DO= 

Delivery Order 

H Date of Transaction DD-MMM-YYYY Y Date of the order  (i.e. 14-

FEB-2006) 

I Date Transaction 

Cancelled 

DD-MMM-YYYY Y* 

 

*  Required for cancelled 

transactions 

J UNSPSC 

 

Alphanumeric (14) Y Format is ##.##.##.##.##. 

Last two positions should 

be ―00‖. except for Low 
End Servers(32-Bit) = 01 

and High End Servers 

(64-Bit) = 02  

K Task Order Type Alphanumeric (4) Y Enter abbreviation for the 

task order type.  If a task 

has multiple types, use 

predominant type.  Use 

the following codes: 

Abbreviation Long Description 

 

CPAF Cost Plus Award Fee 

CPFF Cost Plus Fixed Fee 
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CR Cost – Reimbursable 

CT Cost – Cost Type Contract 

FP Fixed Price 
FFP Firm Fixed Price 

LH Labor Hours 

T&M Time-and-Materials 
 

L Performance Based Alphanumeric (1) Y Enter ―Y‖ or ―N‖ for 

performance based 

contract. 

M CLIN Number Alphanumeric (39) Y Contract Line Item 

Number (CLIN) Unique 

contract identifier of item 

being ordered (as 

identified in contract, i.e. 

product #, manufacturer 

part #) 

N Item Description Alphanumeric (250) Y Required. A short 
description of the 

item/CLIN that was 

purchased. 

O CLIN Quantity Number (7,0) Y Quantity being ordered. 

P CLIN Unit Price Number (11,2) Y Price per item. Price 

should reflect the unit 

price in dollars and cents.  

Do not round up to whole 

dollars and use only two 

decimal places to indicate 

―cents.‖ (e.g. 10125.15)  

Prices with more than two 

decimal places will cause 

Excel to round resulting 
in incorrect dollar 

calculations or sums.  

Q CLIN Extended 

Dollar Amount 

Number (11,2) Y Extended Dollar Amount 

= (CLIN quantity x unit 

price). The sum of this 

column must equal the 

total of all orders reported 

in column M.  Do not 

round up to whole dollars 

and use only two decimal 

places to indicate ―cents.‖ 

(e.g. 10125.15)   

R Dollar amount of 
Transaction 

Number (12,2) Y Total dollar amount of the 
current transaction (order 

or order mod).  Do not 

round up to whole dollars 

and use only two decimal 

places to indicate ―cents.‖ 

(e.g. 10125.15)  

S Estimated TO Value Number (12,2) Y Estimated total Task 

Order value with all 

options exercised. (Base 

plus all options) 

T POC Last Name Alphanumeric (35) Y Customer‘s Last Name 
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U POC First Name Alphanumeric (35) Y Customer‘s First Name. 

V POC Title Alphanumeric (35) N Customer‘s Title  (i.e. 

COL, Mr., Ms., etc.). 

W Telephone Number Alphanumeric (20) Y Customer‘s telephone 

number.  Format: 
9999999999 

X Email address Alphanumeric (40) Y Customer‘s email address. 

Y Street Address 1 Alphanumeric (40) Y First line of the 

Customer‘s Ship-To 

address. 

Z Street Address 2 Alphanumeric (40) N Second line of the 

Customer‘s Ship-To 

address. 

AA Street Address 3 Alphanumeric (40) N Third line of the 

Customer‘s Ship-To 

address. 

AB City Alphanumeric (27) Y Customer‘s Ship-To City. 

AC State Alphanumeric (2) Y Customer‘s Ship-To State 

for USA only.  Post office 

two character 

abbreviation. 

AD Country Alphanumeric (2) Y Indicate the ―Ship-To‖ 

country.  Entry must be 
―US‖ for the United 

States or the 2-Character 

country code abbreviation 

from the 

Service/Agency/Country 

Code list located at 

https://ascp.monmouth.ar

my.mil/scp/content/countr

ylist.jsp.  

AE 5-digit Zip Code Number (5) Y Five-digit Customer Ship-

To zip code. 

AF 4-digit Zip Code Ext. Number (4) N Four-digit extension 

Customer Ship-To zip 

code. 

AG Service or Agency Alphanumeric (20) Y Use the abbreviation from 

the 

Service/Agency/Country 

Code list located at 

https://ascp.monmouth.ar

my.mil/scp/content/activit

ylist.jsp 

AH Army Activity Alphanumeric (20) Y* * Required if previous 

column equals ―Army‖.  

Use the abbreviation from 

the Army Activity list 

located at 

https://ascp.monmouth.ar
my.mil/scp/content/activit

ylist.jsp 

AI Comments Alphanumeric (250) N Free text. 

AJ Projected Final POP DD-MMM-YYYY Y Enter the projected ―final‖ 
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End Date period of performance 

end date. This includes 

the base year plus all 
potential options. 

AK CHESS Reserved 2 Alphanumeric (250) N Reserved for Product 

Leader. 
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Attachment 3, Exhibit 2 

 

Monthly Task Order Status Report – SAMPLE 
 

 

1.0 Contract Overview Charts 

 

 

Codes/Abbreviations for Task Order Type: 
 

Abbreviation Long Description 

 

CPAF Cost Plus Award Fee 

CPFF Cost Plus Fixed Fee 

CR Cost – Reimbursable 

CT Cost – Cost Type Contract 

FP Fixed Price 

FFP Firm Fixed Price 

LH Labor Hours 

T&M Time-and-Materials 

 
2.0 Major Accomplishments and Milestone Achievements 

 

Where applicable, the Contractor will provide narrative summarizing major accomplishments and milestones 

achieved. 

 

3.0 Problem Identification and Corrective Actions 

 

Where applicable, the Contractor will provide a narrative describing any problems, its impact, the corrective 

actions being taken to remedy the problem, and any other pertinent information. 

Tas 

Task 

Order 

Number 

 

 

Task Order 

Type 

 

Performance Based 

Contract? 

Y / N 

 

TO Value 

Without Options 

 

TO Value 

With Options 

T001 CPFF  $100,000 $ 600,000 

T002 FFP  $200,000 $700,000 

T003 CPAF  $300,000 $ 800,000 

T004 T&M  $400,000 $ 900,000 

T005 FPAF  $500,000 $1,000,000 
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Attachment 3, Exhibit 3 

 

Evaluation of Contractor’s Task Order Performance 

 

Task Order Number: _________________________ 

Status of Task Order: (check status): 

   Completed: __________ 

   Renewal:    __________ 

   Other:         __________ 

 

Name of Evaluator: __________________________Phone Number: _______________ 

(Technical) 

Title of Evaluator: _____________________________________________________  

 
Date: _______________________ 

 

Name of Evaluator: __________________________Phone Number:_______________ 

Optional: (End User)  

Title of Evaluator: _____________________________________________________ 

 

Date: _______________________ 

 

Name of Evaluator: __________________________Phone Number:_______________ 

Title of Evaluator: Contracting Officer  

 
Date: _______________________ 

 

 

The contractor should be evaluated using the following ratings: 

 

E = Excellent:  Contractor exceeded the requirements.  Explain how. 

 

S = Satisfactory:  Contractor met the requirements.  If the contractor had difficulty meeting the requirements, explain 

why. 

  

U = Unsatisfactory:  Contractor did not meet all of the requirements.  Explain all noncompliances or unsatisfactory 

performance, and whether and how the contractor was at fault, where applicable. 
 

N/A = Not Applicable.  Does not apply to the contract. 

 

1.  Cost/Price Control.   Rating:  E____    S____       U____  N/A____.  

 Consider:  Did the contractor complete the contract within the contract amount or did the contractor experience cost 

growth 

 

2.   Schedule Control.  Rating:  E____    S____       U____  N/A____.       

Consider:  Did the contractor meet the original completion date? Request an extension due to reasons within its control?  

Finish ahead of schedule? 
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3.  Contract Administration. Rating:  E____S____U____N/A____.   

Consider: Did the contractor respond to Government correspondence in a timely manner?  Were unnecessary cost/price 
change proposals submitted?  Were Government requested price changes submitted and negotiated promptly?  Were 

contract modifications promptly executed?  Were the subcontracts properly administered?  Did the contractor comply 

with its subcontracting plan?  Were progress reports submitted on time?  Were invoices submitted correctly?  Were 

contract discrepancies/problems reported promptly?  Were major subcontracts administered properly? 

 

4.  Responsiveness to Government. Rating: E____S____U____N/A____.   

Consider: Were complaints from the Government resolved in a reasonable and cooperative manner?  Were telephone 

calls responded to promptly?  Were controversial issues resolved amicably?  Was the contractor reasonable and 

responsive the Government's needs? 

 

5.  Contract Compliance with Technical Requirements.   

Rating:  E____S____U____N/A____.   
Consider:  Were all of the contract requirements met?  Were the objectives of the statement of work met?  Were 

problems resolved?  Will the delivered items or services be able to be used for the purpose intended?  If not useable, why 

not?   

            

6.  Key Personnel.  Rating:  E____S____U____N/A____.   

Consider:  Did the personnel have the knowledge and expertise necessary to perform the technical requirements?  Were 

changes in key personnel made? How often were they made? 

 

7.  Recommendation:  Would you recommend award to this contractor for future contracts for like or similar 

requirements?  Yes___No___.   If no, please fully explain. 

 
8.  Comments:  Please provide any additional comments that you would like to share with us: 
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Attachment 3, Exhibit 4 

Small Business 

Subcontracting Participation Plan Report 

 

 

 

1. Company Name:    

 

2.  ITES-2S Contract Number:     

   

3.  Date Submitted:   

3a. Small Business Participation Report Period Start Date:  23 February 2007  

3b. Small Business Participation Report Period End Date:    

 
4.  Total Dollars/Percentage: 

 4a. Total Obligated Dollars (sales to date):   

 4b. Total Obligated Dollars subcontracted out (Large and Small Business):    

 4c. Total percent of Obligated Dollars subcontracted out (Large and Small Business):    

   

5. Obligated Dollar Value and percent of your participation as a Prime Contractor (Small Business prime 

contractors should not include dollars/percent for their own small business participation below): 

        

Total Subcontracted 
Type Proposed Goal 

(Percent) 

Actual Goal 

(Dollars / Percent) 

Small Business Concerns    

Large Business Concerns   

 

Subcategory Breakout 

Type  

 
For each Small Business concern, provide breakout: 

Proposed Goal 

(Percent) 

Actual Goal 

(Dollars / Percent) 

Small Disadvantaged Business   

Women Owned Small Business   

Historically Black Colleges and Universities / 

Minority Institutions (HBCU/MI) 

  

Historically Underutilized Business Zone    

Veteran Owned Small Business   

Service Disabled Veteran Owned Small Business   

Other Small Business (not defined above)   

(Note:  Subcategory Breakout total should equal ―Small Business Concerns‖ above.) 

 
6. Detailed Explanations for percentages less than what was proposed: 

 

7. Name of Individual Responsible for Administering Form:   

 

8. Email address of Individual Responsible for Administering Form: 

 

$25m is 50% of 

the subcontracted 

amount of $50m 

OR 

 25% of the total 

sales to date 
amount of $100m 

% is 

against 

total sales 
of $100m 

Sum of these $ 

should equal total 

subcontracted 

amount for small 

business - e.g. $25m   

Report is 

cumulative 
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Attachment 3, Exhibit 5 

It e-mart Online Catalog Product Information Sheet 

 

This report is due when adding, deleting, or modifying products within it e-mart‘s catalog. Use the following format 

guidelines for this report to insure products are displayed correctly:  

1. One item per row on the spreadsheet. 

2. Unique item number per item. 

3. Each item number must be consistent throughout the lifecycle of that item. 
4. One worksheet per report. 

5. UNSPSC codes for Services in ECCMA format is shown below. UNSPSC codes for other products in 

ECCMA format can be found at http://www.eccma.org/new/.  

  

Services 

  

DESCRIPTION UNSPSC 

Computer services (All Other Services) 81.11.00.00.00 

Software engineering 81.11.15.00.00 

Mainframe software applications design 81.11.15.01.00 

Personal computer PC application design 81.11.15.02.00 

Systems integration design 81.11.15.03.00 

Application programming services 81.11.15.04.00 

Operating system programming services 81.11.15.05.00 

Client or server programming services 81.11.15.06.00 

ERP or database applications programming services 81.11.15.07.00 

Application implementation services 81.11.15.08.00 

Internet or intranet client application development services 81.11.15.09.00 

Internet or intranet server application development services 81.11.15.10.00 

Human resources productivity audits 81.11.15.11.00 

Computer programmers 81.11.16.00.00 

Programming for Visual Basic 81.11.16.01.00 

Programming for Java 81.11.16.02.00 

Programming for HTML 81.11.16.03.00 

Programming for ALGOL 81.11.16.04.00 

Programming for Assembler 81.11.16.05.00 

Programming for Basic 81.11.16.06.00 

Programming for C or C++ 81.11.16.07.00 

Programming for COBOL 81.11.16.08.00 

Programming for FORTRAN 81.11.16.09.00 

Programming for Pascal 81.11.16.10.00 

Programming for PL/1 81.11.16.11.00 

Programming or Proprietary Languages 81.11.16.12.00 

Programming for Perl 81.11.16.13.00 

Management information systems MIS 81.11.17.00.00 

Wide area network communications design 81.11.17.01.00 

Local area network communications design 81.11.17.02.00 

Electronic data interchange EDI design 81.11.17.03.00 

Database design 81.11.17.04.00 

Systems architecture 81.11.17.05.00 

http://www.eccma.org/new/
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Network planning services 81.11.17.06.00 

Systems planning services 81.11.17.07.00 

Telecommunications planning services 81.11.17.08.00 

System administrators 81.11.18.00.00 

Computer or network or internet security 81.11.18.01.00 

Mainframe administration services 81.11.18.02.00 

Local area network LAN maintenance or support 81.11.18.03.00 

Wide area network WAN maintenance or support 81.11.18.04.00 

Proprietary or licensed systems maintenance or support 81.11.18.05.00 

Database analysis 81.11.18.06.00 

Data storage 81.11.18.07.00 

Systems analysis 81.11.18.08.00 

System installation 81.11.18.09.00 

Software coding 81.11.18.10.00 

Technical support or help desk services 81.11.18.11.00 

Computer hardware maintenance or support 81.11.18.12.00 

Computer software maintenance or support 81.11.18.13.00 

Co location service 81.11.18.14.00 

Printer maintenance or support services 81.11.18.15.00 

Mainframe computer maintenance or support 81.11.18.16.00 

Telecom equipment maintenance or support 81.11.18.17.00 

Third party warranty 81.11.18.18.00 

Quality assurance services 81.11.18.19.00 

System usability services 81.11.18.20.00 

Information retrieval systems 81.11.19.00.00 

Database information retrieval 81.11.19.01.00 

On line database information retrieval 81.11.19.02.00 

Remote database information retrieval 81.11.19.03.00 

Data services 81.11.20.00.00 

On line data processing 81.11.20.01.00 

Data processing or preparation services 81.11.20.02.00 

Data center services 81.11.20.03.00 

Disaster recovery services 81.11.20.04.00 

Document scanning service 81.11.20.05.00 

Data storage service 81.11.20.06.00 

Content or data standardization services 81.11.20.07.00 

Cd rom mastering services 81.11.20.08.00 

Content or data classification services 81.11.20.09.00 

Data conversion service 81.11.20.10.00 

Software Maintenance/Support 81.11.22.00.00 
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Product Report 

 

Excel 

Column 

Column Name Format Required? 

 

Comments 

A Contract Number Alphanumeric (21) Y 

Enter the Contract Number 

(including dashes). 

B Report Type Alphanumeric (1) Y Please Enter ―F‖ for Full Catalog 

Replacement  

C Disposition Alphanumeric (1) N/A  Leave Blank 

D Item Type Alphanumeric (1) Y Enter ―1‖ to annotate RFP required.  

E Item Number Alphanumeric (39) Y Unique number for the item. For 

example, product #, manufacturer part 

#, contract line item. Must be Unique 

for each item. 

F UNSPSC Alphanumeric (14) Y Format is ##.##.##.##.##.  

G Price Number(12,2) Y Enter price 

H Unit of Issue Alphanumeric(12) Y Unit of issue (hour, etc) 

I Manufacturer Alphanumeric(40) N Leave blank 

J Model Alphanumeric(40) N Leave blank 

K Warranty Alphanumeric(10) N Leave blank 

L Specification sheet 

url 

Alphanumeric(250) N Leave blank 

M Photo url Alphanumeric(250) N Leave blank 

N Description Alphanumeric(250) Y Example:  ―Program Manager – Senior, 
Government Site hourly rate; 

Contractor Site hourly rate.‖ 

O related_to_item_1 Alphanumeric(39) N Refer to the related item paragraph 

below 

P related_to_item_2 Alphanumeric(39) N Refer to the related item paragraph 

below 

Q related_to_item_3 Alphanumeric(39) N Refer to the related item paragraph 

below 

R related_to_item_4 Alphanumeric(39) N Refer to the related item paragraph 

below 

S related_to_item_5 Alphanumeric(39) N Refer to the related item paragraph 

below 

 

Related Items 
The columns named ―related_to_item_1 thru related_to_item_5‖ are used to associate related items to the primary 
item. The rules for using related items are: 

 Only 1 item per row may be specified 

 You may associate up to 5 items 

 All items must be from the same contract 

 

 

 

 

ATTACH 4 TO PROCEDURES 

Attachment 4 

 
Task Order Procedures 
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(a)  Definitions 
 

―Fair Opportunity To Be Considered‖ means a process by which the Task Order Contracting Officer, after considering 

the circumstances of a given requirement, evaluates each contract holder‘s ability to fulfill those requirements. 

 

―Solutions Based Contract‖ means a contract encompassing the ability to obtain a complete solution under one 

contract vehicle from the analysis of hardware/software implementation to ongoing operation support of an IT 

solution.  This may include the acquisition of hardware, software, and other products, as well as, incidental 

construction as part of the total solution (See respective provisions in Section B and Section H).  In obtaining the IT 

solution, the portion of services and other products provided may vary to deliver the service/solution required.   

 

ITES-2S is a solutions based contract and the contractor‘s will be required to provide IT solutions services through 

the issuance of Task Orders (TOs).  The IT solution services, including task and subtask areas, are indicated in 
Section C, Statement of Objectives.  Samples of ―total solutions‖, as required by ordering agencies, may encompass 

solutions including, but not limited to the following: 

 

-A single task area, or involving functions from multiple task areas; 

-Determination of the IT solutions required including providing specific technical details for 

implementation, and implementation of the solution; 

-Acquisition, installation, fielding, training, operation, and life-cycle management of components and 

systems in the operational environments of US Army, DoD, and other Federal agencies. 

 -Providing hardware, software, incidental construction, or telecommunications products, in conjunction 

with all services needed to integrate a system, network, or other platform in order to meet a customer‘s mission 

requirement; 
 

―Ordering‖ terms are identified in Section G clause, ―Ordering‖. 

 

 

(b)  Ordering Process 

 

Authority.  The Task Order Contracting Officer (TO KO) will provide each contract holder with a fair opportunity to 

be considered for each Task Order.  Orders under this contract are subject to FAR subpart 16.505 (orders exceeding 

$2,500 and up to $100,000), supplemented with respect to orders on behalf of DoD for services exceeding $100,000, by 

DFARS 216.505-70.   

 

Each order for services exceeding $100,000 shall be placed on a competitive basis in accordance with DFARS 216.505 
unless the TO KO waives the requirement on the basis of a written determination, using the justification and approval 

format in FAR 6.302-1.  This competition requirement applies to orders placed by non-DoD agencies on behalf of 

DoD.  Competition requirements are met only if the TO KO-- 

 

(1)  Provides a notice of intent to purchase to all contractors under the contract, including a description of 

work to be performed and the basis upon which the selection will be made; and 

 

 (2)  Affords all contractors responding to the notice a fair opportunity to submit an offer and to be fairly 

considered. 

 

Waivers.   Waivers that can be considered, are: 
 

(1)  the customer‘s need for services is of such urgency that providing such opportunity would result in 

unacceptable delays; 

 

(2)  only one contractor is capable of providing services required at the level of quality required because the 

services ordered are unique or highly specialized; 
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(3)  the order must be issued on a sole-source basis in the interest of economy and efficiency as a logical 

follow-on to an order already issued under the contract, provided that all awardees were given a fair opportunity to be 
considered for the original order; 

 

(4)  it is necessary to place an order to satisfy a minimum guarantee; or 

 

(5)  a statute expressly authorizes or requires that the purchase be made from a specified source (only 

applicable if services exceed $100,000). 

 

 

(c)  Task Order Request (TOR) 

 

The TO KO will issue a Task Order Request (TOR) to all contractors unless a waiver has been documented.  The TO 

KO should keep proposal submission requirements to a minimum.  The contractors will submit a proposal as indicated 
in the TOR.  Consider incorporating the following events or TO strategies in your TOR process, as applicable to your 

requirement: 

 

(1)  Release a Draft TOR for question and answer session; 

(2)  Conduct a site visit, due diligence session or TOR conference; 

(3)  Evaluate on the basis of oral proposals; 

(4)  Establish a web link to provide access to reference materials, or other appropriate task related  

Information; and 

 (5)  Include priced option years 

 

A TOR will include the following: 
 

(1) Include a TOR transmittal letter identifying:  TO strategy, contract type, proposal receipt date 

 and time, estimated contract start date, period of performance, name of incumbent contractor, and any other related 

information that is not contained in the other documentation. 

(2)  Either a Statement of Work (SOW), Performance Work Statement (PWS) or  Statement of 

Objectives (SOO) (performance-based orders must be used to the maximum extent possible as required by FAR 

37.102; Army requires justification for other than performance based) 

 

(3)  Instructions for submission of proposals, selection criteria factors, and other information deemed 

appropriate for the respective order.  The TO KO, in conjunction with the  requiring activity, may consider the 

following criteria (price or cost must be a factor in the selection criteria).   

 
 Technical/Management Approach 

 

-Understanding of the requirement 

-Technical and management approach 

-Staffing Plan (e.g., skill mix, personnel experience or qualifications and their personnel availability, 

performance location) 

-Areas of expertise 

-Past performance on prior task orders under this contract (e.g., approach, personnel, responsiveness, 

timeliness, quality, and cost control)  (Past Performance Information Management System (PPIMS) or Past 

Performance Information Retrieval System (PPIRS may be utilized, in lieu of requesting past performance information) 

-Current distribution of workload 
-Knowledge of the customer‘s organization 

-Teaming arrangements (including subcontracting) 

-Security  (including clearance level) 

-Performance-based approach 

-Other specific criteria as applicable to the individual TO 

 

Cost/Price 
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This part of the proposal will vary depending upon the contract type planned for the TO.  It should include 
detailed cost/price amounts of all resources required to accomplish the TO, (labor hours, rates, travel, etc.).  When 

competing for TO awards, the contractor is permitted to propose labor rates that are lower than those originally 

proposed and established in the Labor Rate Table, Section J, Attachment 1.  The contractor shall fully explain the 

basis for proposing lower rates.  The proposed, reduced labor rates will not be subject to audit, however, the rates 

will be reviewed to ensure the Government will not be placed at risk of nonperformance.  The reduced labor rates 

will apply only to the respective TO and will not change the fixed rates in Labor Rate Tables.  The level of detail 

required shall be primarily based on the contract type planned for use, as further discussed below. 

 

 -Fixed Price (FP) and Time and Materials (T&M).  The proposal shall identify labor categories in accordance 

with the Labor Rate Tables, and the number of hours required for performance of the task.  The proposal must 

identify and justify use of all non-labor cost elements.  It must also identify any GFE and/or GFI required for task 

performance.  If travel is specified in the TOR, air fare and/or local mileage, per diem rates by total days, number of 
trips and number of contractor employees traveling shall be included in the cost/price proposal.  Other information 

shall be provided as requested in the proposal request. 

 

-Cost-Reimbursement.  Both ―sanitized‖ and ―unsanitized‖ cost/price proposals will be required for cost-

reimbursement type task orders only.  ―Unsanitized‖ cost proposals are complete cost proposals which include all 

required information.  ―Sanitized‖ cost proposals shall exclude all company proprietary or sensitive data, but must 

include a breakdown of the total labor hours proposed and a breakout of the types and associated costs of all 

proposed ODCs.  Unless otherwise noted, unsanitized proposals will only be provided to the TO KO, while sanitized 

proposals will be provided to the requiring activity.  Cost/price proposals shall include, as a minimum, unless 

otherwise indicated in the proposal request, a complete Work Breakdown Structure (WBS), which coincides with 

the detailed technical approach; and provides proposed labor categories, hours, wage rates, direct/indirect rates, 
ODCs and fee.  Cost-reimbursement proposals shall be submitted in accordance with FAR 52.215-20 - 

Requirements for Cost or Pricing Data or Information Other Than Cost or Pricing Data. 

 

 

(d)  Award 

 

After evaluation of proposals in accordance with the selection criteria, negotiations may be held.  Otherwise, the 

Government will issue a TO (using an appropriate form DD1155) to the contractor whose proposal is most 

advantageous to the Government.  Notification of award shall be provided to the participating contractor‘s, including, 

at minimum, the awardee and award amount.  In addition to any other data that may be called for in the contract, the 

following information shall be specified in each order as applicable: 

 
(1)  Date of order; 

 

(2)  Contract and order number (Note: Order numbering shall be in accordance with DFARS 204.7004  – 

Only the issuing office (ITEC4) is authorized to use the numbers 0001-9999).  Contractors placing orders pursuant 

to FAR 51 authorization may use their own order numbers in accordance with their standard ordering formats, as 

long as their order numbers are not duplicative of Government order numbers assigned in accordance with this 

paragraph; 

 

(3)  Point of contact (name), commercial telephone and facsimile number, and e-mail address; 

 

(4)  TO KO's commercial telephone number and e-mail address; 
 

(5)  Description of the services and supplies to be provided, quantity, unit price and extended price, or 

estimated cost and/or fee/incentives; 

 

(6)  Performance period, including any option periods, for services and delivery of supplies, if applicable; 

 

(7)  Address of place of performance or delivery, if applicable; 
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(8)  Packaging, packing, and shipping instructions, if any; 
 

(9)  Accounting and appropriation data and Contract Accounting Classification Reference Number 

(ACRN).  (DFAS requires an ACRN(s) on all orders.) 

 

(10)  Specific instructions regarding how payments are to be assigned when an order contains multiple 

ACRNs, to permit the paying office to charge the accounting classification citations to the appropriate CLIN or 

SLIN.  If more than one accounting classification citation applies to a single ordered CLIN or SLIN, identify each 

assigned ACRN and the amount of associated funds using for the CLIN or SLIN; 

 

(11)  Invoice and payment instructions to the extent not covered by the contract, as appropriate with the 

contract type of the order; 

 
(12)  Any other pertinent information 

 

 

(e)  Contract Distribution 

 

Distribution of orders shall be made by the contract ordering offices, in accordance with FAR 4.2, Contract 

Distribution, DFARS 204.2, Contract Distribution and agency procedures.   

 

 

(f)  Debriefings 

 
If requested, the TO KO shall afford a debriefing to the Contractor.  The debriefing procedures as described in FAR 

subpart 15.506 can used a guideline in developing the debriefing presentation, as applicable to the TO competition. 

 

 

 

 

 

ATTACH 5 DD 254 
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APPENDIX 1 
 

DD FORM 254 
 

 

CONTROL OF COMPROMISING EMANATIONS (TEMPEST) 

 

 

Provided by the Security Support Team 

Deputy Chief of Staff for Intelligence (DCSINT) 

(Updated 23 October 2003) 

 

1.  Reference:   

 

a.  DOD 5220.22-M, National Industrial Security Program Operating Manual, January 1995. 

b.  Confidential Regulation AR 381-14, Technical Counterintelligence (TCI), 30 September 2002 (U). 
 

2.  In accordance with guidance referenced above, a TEMPEST Countermeasure Review (TCR) will only be 

employed where a threat of exploitation exists.  A TCR must be performed by a Certified Tempest Technical 

Authority (CTTA) and be validated by INSCOM TEMPEST elements prior to allocation of Army funds for 

TEMPEST countermeasures. 

 

3.  When electronic equipment is used to process classified information, a completed DA Form 7453 Facility 

Technical Threat Assessment (FTTA) Worksheet will be completed IAW with Confidential Regulation AR 381-14, 

Technical Counterintelligence (TCI), 30 September 2002 (U) only if either of the following conditions applies: 

 

a.  The contractor will use electronic equipment/facilities to process TOP SECRET, SCI, 

SAP, SIOP, Restricted Data information; or 
 

b.  The contractor does not maintain complete physical access control of the facility, e.g., 

the contractor is located in a suite. 

 

4.  Complete TEMPEST assessments will be protected at a minimum of ―FOR OFFICIAL USE ONLY‖.  A 

classification is warranted if classified threat information on the facility is included or significant vulnerabilities are 

identified. 
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ADDITIONAL SECURITY GUIDELINES FOR COMSEC 
 

(Provided by the Deputy Chief of Staff for Intelligence (DCSINT)) 
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ADDITIONAL COMSEC GUIDELINES 

 
Contractor Generated COMSEC Material:  Any material generated by the contractor (including, but not limited to: 

correspondence, drawings, models, mockups, photographs, schematics, status programs and special inspection 

reports, engineering notes, computations and training aids) will be classified according to its own content.  

Classification guidance will be taken from other elements of this Contract Security Classification Specification, DD 

Form 254, Government furnished equipment or data, or special instructions issued by the Contracting Officer, or 

his/her duly appointed representative.   

 

REQUIREMENTS: 

 

1.  Contractor employees or cleared commercial carriers shall not carry classified COMSEC 

material on commercial passenger aircraft anywhere in the world without the approval of the 

procuring contracting officer. 
 

2.  No contractor generated COMSEC or government furnished material may be provided to the Defense Technical 

Information Center (DTIC).  Contractor generated technical reports will bear the statement "Not Releasable to the 

Defense Technical Information Center per DOD Directive 5100-38."  

 

3.  Classified paper COMSEC material may be destroyed by burning, pulping, or pulverizing.  When a method other 

than burning is used, all residue must be reduced to pieces 5mm or smaller in any dimension.  When classified 

COMSEC material other than paper is to be destroyed, specific guidance must be obtained from the User Agency. 
 

4.  The following downgrading and Declassification notation applies to all classified COMSEC information 

provided to and generated by the contractor: 

 

 DERIVED FROM:  NSA/CSSM-123-2 

 DECLASSIFY ON:  Source Marked "OADR" (if generated before 1 April 1995) 

 DATE OF SOURCE:  (Date of document from which information is derived) 

 

5.  All contractor personnel to be granted access to classified COMSEC information must be 

U.S. citizens granted FINAL clearance by the government prior to being given access.  

Immigrant aliens, interim cleared personnel, or personnel holding a contractor granted 

CONFIDENTIAL clearance are not eligible for access to classified COMSEC information 

released or generated under this contract without the express permission of the Director, NSA. 
 

6.  Unclassified COMSEC information released or generated under this contract shall be restricted in its 

dissemination to personnel involved in the contract.  Release in open literature or exhibition of such information 

without the express written permission of the Director, NSA, is strictly prohibited. 

 

7.  Recipients of COMSEC information under this contract may not release information to subcontractors without 

permission of the User Agency. 

 

8.  The requirements of DOD 5220-22-S are applicable to this effort. 
 

9.  Additional notices to be affixed to the cover and title or first page of contractor generated COMSEC documents:  

 

 a.  "COMSEC MATERIAL - ACCESS BY CONTRACTOR PERSONNEL RESTRICTED TO U.S. 

CITIZENS HOLDING FINAL GOVERNMENT CLEARANCE." 

 

 b.  "THIS PUBLICATION OR INFORMATION IT CONTAINS MAY NOT BE RELEASED TO 

FOREIGN NATIONALS WITHOUT PRIOR SPECIFIC APPROVAL FROM THE DIRECTOR, NSA.  ALL 

APPROVALS WILL IDENTIFY THE SPECIFIC INFORMATION AND COPIES OF THIS PUBLICATION 
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AUTHORIZED FOR RELEASE TO SPECIFIC FOREIGN HOLDERS.  ALL REQUESTS FOR ADDITIONAL 

ISSUANCES MUST RECEIVE PRIOR SPECIFIC APPROVAL FROM THE DIRECTOR, NSA." 
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Appendix 3 

 

 

DD FORM 254 
 

 
 

 

SAFEGUARDING “FOR OFFICIAL USE ONLY” (FOUO) INFORMATION 

 

(Provided by the Deputy Chief of Staff for Intelligence (DCSINT)) 

 

 

1.  The ―FOR OFFICIAL USE ONLY‖ marking is assigned to information at the time of its creation in a DOD User 

Agency.  It is not authorized as a substitute for a security classification marking but it is used on official 

Government Information that may be withheld from the public under exemptions 2 through 9 of the Freedom of 

Information Act. 

 

2.  Other non-security markings such as ―Limited Official Use‖ and ―Official Use Only‖ are used by non-DOD User 
Agencies for the same type of information and should be safeguarded and handled in accordance with instructions 

received from such agencies. 

 

3.  Use of the above markings does not mean that the information cannot be released to the public, only that it must 

be reviewed by the Government prior to its release, to determine whether a significant and legitimate Government 

purpose is served by withholding the information portions of it. 

   

4.  IDENTIFICATION MARKINGS: 

 

 a.  An unclassified document containing FOUO information will be marked ―For Official Use Only‖ at the 

bottom of the front cover (if any), on the first page, on each page containing FOUO information, on the back page, 
and on the outside of the back cover (if any).  No portion marking will be shown. 

 

 b.  Within a classified document, an individual page that contains FOUO and classified information will be 

marked at the top and bottom with the highest security classification appearing on the page.  If an individual portion 

contains FOUO information but no classified information, the portion will be marked ‗FOUO.‘  

 

 c.  Any ―FOR OFFICIAL USE ONLY‖ information released to a contractor by a DOD User Agency is 

required to be marked with the following statement prior to transfer: 

 

THIS DOCUMENT CONTAINS INFORMATION EXEMPT FROM MANDATORY 

DISCLOSURE UNDER THE FOIA.  EXEMPTIONS APPLY. 

 
 d.  Removal of the ―FOR OFFICIAL USE ONLY‖ marking can only be accomplished by the originator or 

other competent authority.  When ―FOR OFFICIAL USE ONLY‖ status is terminated, all known holders will be 

notified to the extent possible. 
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5.  DISSEMINATION:  Contractors may disseminate ―FOR OFFICIAL USE ONLY‖ information to their 

employees and subcontractors who have a need for the information in connection with a classified contract. 
 

6.  STORAGE:  During working hours ―FOR OFFICIAL USE ONLY‖ information shall be placed in an out-of-

sight location if the work area is accessible to persons who do not have a need for the information.  During non-

working hours, the information shall be stored to preclude unauthorized access.  Filing such material with other 

unclassified records in unlocked files or desks is adequate when internal building security is provided during non-

working hours.  When such internal security control is not exercised, locked buildings or rooms will provide 

adequate after hours protection or the material can be stored in locked receptacles such as file cabinets, desks or 

bookcases. 

 

7.  TRANSMISSION:  ―FOR OFFICIAL USE ONLY‖ information may be sent via first-class mail or parcel post.  

Bulky shipments may be sent fourth-class mail. 

 
8.  DISPOSITION:  When no longer needed, FOUO information may be disposed of by tearing each copy into 

pieces to preclude reconstructing, and placing it in a trash container or as directed by the User Agency. 

 

9.  UNAUTHORIZED DISCLOSURE:  Unauthorized disclosure of ―FOR OFFICIAL USE ONLY‖ information 

does not constitute a security violation but the releasing agency should be informed of any unauthorized disclosure.  

The unauthorized disclosure of FOUO information protected by the Privacy Act may result in criminal sanctions.    
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UUS ARMY SCI ADDENDUM TO DD FORM 254, 7 June 2002 

 

 

UXXXU  (1) This contract requires access to Sensitive Compartmented Information (SCI).  The Commander, US Army 

Intelligence and Security Command (INSCOM), acting on behalf of the DA Deputy Chief of Staff for Intelligence 

(DCSINT), as the Cognizant Security Authority (CSA) for the US Army, has exclusive security responsibility for all 

SCI released to the contractor or developed under the contract and held within the Contractor‘s SCI Facility (SCIF) 
or Co-utilization Agreement (CUA) SCIF.  The Defense Intelligence Agency (DIA) has security inspection 

responsibility for SCI and the Defense Security Service (DSS) retains responsibility for all collateral information 

released or developed under the contract and held within the DOD Contractor‘s SCIF.  The manuals, regulations and 

directives checked below provide the necessary guidance for physical, personnel and information security for 

safeguarding SCI, and are part of the security classification specification for this contract: 

UXXXU DoD-5105.21-M-1, SCI Security Manual, Administrative Security 

UXXXU DoD TS-5105.21-M-2, SCI Manual, COMINT Policy 

U____U DoD TS-5105.21-M-3, TK Policy 

U____U DCID 6/3, Protecting Sensitive Compartmented Information within Information Systems 

____ DCID 1/21, Physical Security Standards for Construction of SCIFs   
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U____U DIAM 50-4, DoD Intelligence Information System 

U____U  DIAM 50-24, Security for Using Communications Equipment in a SCIF 
U____U AR 380-19, Information System Security 

UXXXU AR 380-28, DA Special Security System 

U____U AR 380-381, Special Access Programs (SAPS) 

UXXXU Army Handbook for SCI Contracts 

U____ UOther: 

 

UXXXU  (2) Contractor estimated completion date_________________ (NOTE:  Section “F ” of the contract 

normally provides the Period of Performance.  Option years are not to be included as an option is not valid until 
exercised by the government).  

 

UXXXU  (3) The name, telephone number, Ue-mail addressU and mailing address of the Contract Monitor (CM) for the 

SCI portion of this contract is:  (UAdditionally, identify the Security POC & phone number and e-mail address at the 

contractor‘s/subcontractor‘s location)U: 

 

UXXXU  (4) All DD Form 254s prepared for subcontracts involving access to SCI under this prime contract must be 

forwarded to the CM for approval and then to HQ INSCOM, ACoFs Security, G-2, Contractor Support Element 

(CSE) for review and concurrence prior to award of the subcontract. 

 

UXXXU  (5) The contractor will submit the written request for SCI visit certifications through the CM for approval of 
the visit.  The certification request must arrive at the appropriate Contract Support Element at least ten (10) working 

days prior to the visit.  

 

UXXXU  (6) The contractor will not reproduce any SCI related material without prior written permission of the CM. 

 

U____U  (7) Security Classification Guides or extracts are attached or will be provided under separate cover. 

 

U____U  (8) Electronic processing of SCI requires accreditation of the equipment in accordance with DCID 6/3, DIAM 

50-4 and AR 380-19 (NOTE:  Check only if item 11L indicates that a requirement exists for SCI AIS processing). 

 

U____U  (9) This contract requires a contractor SCIF. 

 
UXXXU  (10) This contract requires _____(SI) _____ (TK) _____ (G) HCS Accesses (add others as required). 

 

U____U  (11) The contractor will perform SCI work under this contract at the following locations: 

 

_____________________________________________________________________________________________

_____________________________________________________________________________________________

_____________________________________________________________________ 

 

 


